
 

 

 
 

RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

 TENDER DOCUMENT 
 FOR 

CCoonnssttrruuccttiioonn  ooff  DDuummpp  SSllooppee  MMoonniittoorriinngg  PPiillllaarrss  aatt  

JJhhaammaarrkkoottrraa  MMiinneess,,  DDiisstttt..  UUddaaiippuurr  ((RRaajjaasstthhaann))  
 

Tender No. RSMM/ Phos/Engg(C)/12/2019-20/162       Dated :29-08-2019  
Issued by  

Dy. Manager (Civil),  
Jhamarkotra Mines, 
RSMML, Udaipur 

 
Cost of Non Transferable  
Tender Document (including GST): Rs 590/- 
 
Place of Sale of Tender          :   Office of SM(F&A), Marketing,  

Corporate Office, Udaipur    

Or downloaded from website. 

Date of Sale of Tender          :  From 29-08-2019 to 26-09-2019 3.00 pm 

Last Date of Receipt of Tender      :  26-09-2019 up to 3.00 pm 

Date of Opening of Techno-commercial Part:  26-09-2019 at 3.30 pm 

Registered Office: 
C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC - Rock Phosphate, 
Jhamarkotra Rock Phosphate Mines, Post: 
Jhamarkotra - 313015, UDAIPUR 
 Phone: 0294-2342441-45FAX: 0294-2342444 
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RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

SBU & PC Rockphosphate, Jhamarkotra, P.O.Jhamarkotra - 313 015,  
Via & Distt - Udaipur(Raj.) 

Phone : (0294) 2348081-85, Fax( 0294) 2348084 Telegram: RAJMINES  
Ref. no :-RSMM/Phos/Eng(C)/12/2019-20/162 Dated:29.08.2019 

 
DETAILED NOTICE INVITING TENDER 

 
Sealed tenders in two parts (Part-A: Techno commercial offer and Part-B: Price offer) are invited for 
following work at our Jhamarkotra Mines, Udaipur from reputed contractors:- 
 

Brief Description Estimated value 
of work (in Rs.) 

Contract 
Period  

EMD                
(in Rs.) 

Construction of Dump Slope Monitoring Pillars at 
Jhamarkotra Mines, Distt. Udaipur (Rajasthan) 

1.85 Lakh 3Months 3700.00 

Cost of tender document is Rs.590/- (inclusive of  GST), payable in cash/by D.D. in favour of “RSMM Ltd, 
Jhamarkotra Mines” 

Period & place of sale of documents: from 
SM(F&A),Marketing, Corporate Office,Udaipur or 
download from our website 

From 29/08/2019 to  26/09/2019       up to 3.00 pm, 
In case downloaded from website, tender fee to be 
deposited with the Techno -Commercial offer 

Last Date  & Time of Submission of offer  Dated  26/09/2019 up to 3.00 pm at Marketing, 
Corporate Office, Udaipur 

Date of opening of  Techno Commercial offer  Dated  26/09/2019  at  3.30 pm at Marketing, 
Corporate Office, Udaipur 

 
The tenderers shall be pre-qualified on the basis of the following criteria: 
 
1. The tenderer should have minimum turnover of Rs.1,11,000/- in any one of the immediate 

preceding three financial years i.e 2016-17, 2017-18 and 2018-19  in tenderers name. Or 
 
Registered civil contractor (having valid certificate) with any Government department/agency 
having minimum turnover of Rs.1,11,000/- in any one of the immediate preceding three financial 
years i.e. 2016-17, 2017-18 and 2018-19  can also submit their offer. 

 
The price bid of only those bidders shall be opened who qualify in technical bid as per the above criteria 
& only qualified bidders will be informed about price bid opening. The Tenderer should submit duly 
attested copy of CA certified balance sheets in support of turn-over.  
 
The tender shall be pre-qualified on the basis of documents furnished along with Techno-commercial bid 
in support of above. The decision of the company will be final and binding in this regard. 
 

However, turnover has to be in the name of tenderer & turnover of individual/ 
partners/Directors/Member of Society shall not be considered. It is to be noted that, in case of 
Company/ Society & turnover of the Company / Society shall only be considered. 
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The tenderer who have earlier been awarded contract by the company for any job and which they have 
abandoned or the contract has been terminated by the company for breach of conditions shall not be 
eligible to participate in this tender.  
 
The company reserves the right to accept or reject any or all offers without assigning any reason. Also the 
company does not bind itself to accept the lowest price offer. The Company shall not be responsible for 
any postal delay or loss of offer. Offers sent by Fax/Telex/E-Mail shall not be accepted.  

 
 

Dy. Manager (Civil) 
 

Note: The tenderers are advised to keep visiting our website till due / extended due date of tender   
          for corrigendum/ addendum, if any, to the tender.  
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SECTION - I 
 

DEFINITIONS 
 

In the following paragraphs of this tender document the following words and expressions 
shall have the meaning hereby assigned to them, except where the context otherwise requires. 
 
1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur 
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) 
including its successors in office and assignees or its representatives authorized to act 
on its behalf for the purpose of contract. 

 
1.2 “Contractor” shall mean the person or persons, firm or company, whose tender has 

been accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

 
1.3 „Statutory obligations(s)‟ would include the entire obligations which are to be 

complied with as per the provisions of various existing legislation‟s applicable to 
mine/working areas. 

 
1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-

Charge/Officer-in-Charge. 
 
1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 

Director of the Company. 
 
1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 

and Minerals Limited. 
 
1.7 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation to tender, 
instructions to contractor, general conditions of contract, special conditions of 
contract, job specification, general requirements, time schedule for completion of 
work, letter of intent /telegram  /telex awarding the work, agreed variations, if any etc. 

 
1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 

remuneration” means rate entered in figures and words in schedule/s by the 
Contractor and accepted by the Company as payable to the Contractor for execution 
/performance of all contractual obligations as per terms of the contract.  

 
1.9 “Detailed Specifications” shall mean the specifications for materials and works as 

specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to 
or superseded by the special conditions. 
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1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the 
appropriate authority of PWD from time to time. Words imparting the singular 
number include the plural number or vice versa. 

 
1.11 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 

coordination, direction and administration of the contract work from time to time by 
the Company.  

 
1.12 “Group General Manager (Contract)” shall mean the Group General Manager for 

contract division of RSMML or his successors in office so designated by the company. 
 
1.13 “Group General Manager (Phos)” shall mean the Group General Manager for 

Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so 
designated by the company. 

 
1.14 “Agent” shall mean the officer so designated under Mines Act for Jhamarkotra Rock 

Phosphate Mines of Rajasthan State Mines and Minerals Limited. 
 
1.15 “Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra 

Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 
 
1.16 “Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall 

mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has 
been accepted, in accordance with the provision contained in the 
letter/telegram/telex/fax. 

 
1.17 “Notice in writing or written notice” shall mean a notice written, typed or printed 

sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered/Head/local office of 
the addressee and shall be deemed to have been received in the ordinary course of 
post. 

 
1.18 “Site” shall mean the land or other place on, under, in or through which the work/s 

are to be carried out and other land or place or area/s provided by the Company for 
the execution of the contract. 

 
1.19 “Tender” shall means collectively the offer submitted in response to and in 

accordance with the NIT, subsequent discussions and negotiations held by the 
Tenderer with the Company and all communications submitted by the Tenderer in 
confirmation thereto. 
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SECTION - II  
 

Instructions to the Tenderer & General Conditions 
 

1.0 SUBMISSION OF OFFERS 

1.1 Tender offers are to be submitted in two parts namely "Techno-commercial 
offer"(Part I) and "Price offer"(Part II). Each of the two offers should be kept 
separately in sealed envelopes and marked with NIT numbers & work etc. 

1.2 Both the envelopes should be kept in a sealed envelope addressed to  
Sr..Manager (F&A),marketing CO, RSMML Udaipur. This envelope should be 
marked with NIT number & work etc. Name of work, Techno-commercial 
bid/ price bid, address of contractor, telephone number etc is to be written on 
the top of each envelope for clarity. 

1.3 The sealed offers should be submitted in the office of the Sr.Manager(F&A), 
Marketing, Corporate Office, RSMML, Udaipur on or before the date and 
time mentioned in the Notice Inviting Tender. The offers shall be opened on 
the date and time mentioned in the NIT in the presence of the tenderers or 
their representative who wish to be present. Tender offers received late will 
not be accepted. 

 
2.0 TECHNO COMMERCIAL OFFER:-  

Following documents to be furnished alongwith Part I of the offer 
(a) Form „A‟ with General information about the tenderer  

(b) Form „B‟ Duly filled 

(c) PF Account No. in Form 'A' along with the copy of PF Registration with the 

PF Commissioner or undertaking as per annexure E. 

(d) Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss 

Account in support of turnover. 

(e) Power of Attorney in favour of the authorized representative signing the 

tender documents. 

(f) Attested certificate for incorporation/memorandum & article of 

association/partnership deed etc. 

(g) Copy of PAN & GST registration Number. 

(h) Undertaking as per annexure- E & F & declaration as per Form C and 

Annexure B of tender document. 

 
3.0 PRICE OFFER 
 

 The tenderers are required to furnish their „price bid‟ in the prescribed “Price” format. The 
rates quoted by the tenderer shall be inclusive of all applicable taxes & duties except GST.  
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The tenderer should quote rates in English, both in figures as well as in words, the rates and 
amounts tendered by him in the schedule of rates for each item of work and in such a way 
that insertion and/or interpolation is not possible. Where there is discrepancy between the 
amounts in figures and in words, the lower of the two would be taken; and discrepancy in 
totalling or carry forward in the amount quoted by the contractor shall be corrected. The 
tendered sum so corrected and altered shall be substituted for the sum originally tendered and 
considered for acceptance instead of original sum quoted by the tenderer. The amount stated 
in the Bid will be adjusted by the Company in accordance with the above procedure for the 
correction of errors and, shall be considered as binding upon the Bidder. 

  
4.0 VALIDITY OF OFFERS 
 

 The tender offers should remain valid and open for acceptance, for a period of 120 days 
from the date of opening of the tenders. No modification or revision or withdrawal of the 
offer shall be allowed during the validity period or the extended validity period, if any. In 
case any tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited. 
In case of refusal to accept the job offered or failure to commence the work within the 
stipulated time period, the Earnest Money Deposit /Security Deposit, as the case may be, 
shall be forfeited.   

 
5.0 EARNEST MONEY DEPOSIT 

5.1  Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay 
Order / Banker‟s Cheque in favour of "Rajasthan state mines and minerals ltd." 
payable at Udaipur. This DD/ Pay Order should be enclosed and submitted with the 
Techno-Commercial offers. Offers without Earnest Money Deposit are liable to be 
rejected / ignored.  

5.2 The Earnest Money Deposit shall not bear any interest. 

5.3 The Earnest Money Deposit of the successful tenderer can also be appropriated 
towards security Deposit, if the contractor so desires. The Earnest Money Deposit 
of the disqualified tenderers, who have been disqualified in the techno-commercial 
evaluation, shall be refunded at the earliest. The Earnest Money Deposit of the other 
tenderers shall be refunded after issuance of LOA/DLOA to the successful 
tenderer. 

5.4 Offers without Earnest Money Deposit shall be summarily rejected. The Company 
shall not accept Earnest Money Deposit in any other form like cheque, Bank 
Guarantee, FDR‟s etc. 

5.5 The Earnest Money Deposit shall be forfeited in the following cases : 
i.) If the tenderer withdraws or modifies the offer during the validity period of 

the offer. 
ii.) If the tenderer does not deposit the prescribed security deposit in the 

prescribed time period. 
iii.) If the tenderer does not execute the agreement in the prescribed format within 

the specified time. 
iv.) If the tenderer provides false information/forged documents/false attestation 

of documents in the offer or thereafter to claim eligibility / qualify for the 
contract. 
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v.) If the tenderer does not commenced the work within the stipulate period and 
also not accept the offer made by the company or subsequent to acceptance of 
his/their offer by the company. 

 
 
 
6.0 SECURITY DEPOSIT 

6.1 S.D. @ 10% shall be deducted from running bills. 

6.2 The entire Security Deposit shall be refunded after 06 months of the expiry of 
contract, provided the Contractor has fulfilled all contractual obligations and he has 
rendered “No claim and No Dues Certificate” to the Company. 

6.3 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfil the contractual 
obligations or fail to settle in full, his dues to the Company. 

6.4 In the event of security amount at any time during the currency of the contract falling 
short of the specified amount, due to enhancement of quantum of work, or due to 
any reason, the Contractor shall furnish additional security amount, so that the total 
amounts of Security Deposit will not be at any time less than the amount so specified. 
The Company may recover the same by way of additional deductions from the 
payment due to the contractor. 

6.5 No interest is payable on S.D. amount. 

 
7.0 NEGOTIATIONS:- 

7.1 Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to make 
a written counter offer to the lowest tenderer and if this is not accepted, RSMML 
may decide to reject and re-invite fresh tenders or to make the same counter-offer 
first to the second lowest tenderer, then to the third lowest tenderer and so on in the 
order of initial bidding, and work order be awarded to the tenderer who accepts the 
counter offer. 

7.2 In the case, when the quotations given by the tenderer during negotiations is higher 
than the original quotation of the tenderer then the tenderer will be bound by the 
lower rate originally quoted by the tenderer. 

7.3 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 
 
8.0 AWARD OF THE CONTRACT: 

The Company shall communicate to the successful tenderer to accept their tender offer and 

thereafter the successful tenderer will have to execute an agreement on the prescribed format, 

which shall be consist tender document, DLOA /work order at contractor cost and expenses. 

The Performa shall be provided by the RSMML.  
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9.0 RATES & TAX DEDUCTION AT SOURCE: 

9.1.1 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levis and duties, as applicable on this 

contract (up to last date of submission of bid).  

9.1.2 The rates quoted shall be on firm price basis during the pendency of the contract 

period and the contractor shall not be eligible for any escalation(except as mentioned 

in the tender document) in rates on whatsoever ground.  

9.1.3 Timely deposition of GST and filing of requisite tax returns of relevant tax period 

would be the sole responsibility of the contractor. The contractor will also ensure that 

necessary credit on this account is available to RSMML in the next month. In case of 

any discrepancy where credit is not available to RSMML then company is free to 

deduct/recover/retain such amount from the bills of contractor or any other amount 

due to him/ or from Security deposit, as the case may be.  

9.1.4 In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of 

payment of GST and default in filing of returns towards the payment for the work, 

contractor is liable to pay all such dues to the company, failing which RSMML is free 

to deduct/recover/ retain such amount from the bills of contractor or any other 

amount due to him/ or from Security deposit, as the case may be.  

9.1.5 RSMML will reimburse at   actual any tax / duties   which are imposed/increased after   

the date of   submission    of offer    &   are directly     applicable to this contract     

and payable     by the contractor,    and determined    on the    basis of bills    raised    

by him upon the company, if applicable, subject to the furnishing of documentary 

proof. 

9.1.6 The company shall be fully entitled to deduct Income Tax and/or any other taxes 

levied at source as per the rules and instructions as may be applicable for this purpose 

from time to time. 

 

10.0  RIGHTS OF COMPANY  
The Company reserves the right - 
i)  To accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii)  Not to accept the lowest tender or assign reasons for not accepting the lowest tender. 
iii)  To increase / decrease the quantity and period of contract, without any additional 

obligation on it. 
iv)  Not to carry out any part of work. 
v)  To reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or  forged documents along with offer or thereafter. 
 
The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML‟s 
action. 
 



 

 

Construction of Dump Slope Monitoring Pillars at Jhamarkotra Mines, Distt. Udaipur (Rajasthan)  10 of 39 

 

11.0 RIGHT TO REVIEW PERFORMANCE. 

11.1 The company reserves the right to review and assess the performance of the work at 
any time during the contract period. In case of poor or unsatisfactory performance 
and/or breach of any terms and conditions of the contract, the company in its 
absolute rights and discretion may take appropriate action including termination of 
the contract & forfeiture of security deposit. 

11.2 The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover the 
costs thereof from the contractor from the security deposit or any sum due to the 
contractor from the company.  The Company shall also have absolute right to get the 
work done from any other agency at the risk and cost of the Contractor, in case, the 
contractor fails to perform the work continuously for more than 3 days and difference 
in such rates if any, shall be borne by the contractor.  

 
12.0 TERMINATION OF THE CONTRACT 

12.1 In case of failure to perform the job as required under this tender or observe any of 
the terms and conditions by the contractor, the company shall give a notice to rectify 
the default or breach within 07 days. Failure to rectify such default/breach may result 
in termination of the contract and forfeiture of EMD/security deposit without any 
prejudice to the company's rights to claim damages/costs/loss etc caused by such 
default/breach. Such termination shall not absolve the contractor of the liabilities 
accruing till the date of such termination. 

12.2 The contract may also be terminated in the event the contractor is being adjudged 
insolvent or going into Liquidation or Winding up of their business, or making 
arrangement with their creditors. 

12.3 Notwithstanding anything contained herein above, the company in its absolute 
discretion may at any time terminate the contract without assigning any reason thereof 
by giving Fifteen days' notice to the contractor at their last notified address. In such 
an event the contractor shall not be entitled to raise any claim or demand for 
compensation, loss of profit and/or damages and/or losses or costs by reason of such 
earlier termination on any ground whatsoever. 

 
13.0  PROVIDENT FUND 
 

i)  The contractor shall be wholly responsible for complying with the fulfillment of the 
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952 
including subsequent amendments & notifications, in respect of the employees engaged 
for the work. 

ii)  The Contractor shall have to get himself registered (if not already registered) with the 
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund 
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the 
PF Registration Number received from RPFC office before starting the work, failing 
which the contract is liable to be terminated.  
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iii)  The tenderer who are not coming under the purview of EPF & MP Act but are 
required to deposit the PF due to applicability of Contract Labour (R&A) Act may 
deposit amount of PF deducted from salaries of the labour/employees and employer‟s 
contribution with PF Trust of RSMML alongwith 1.10% administrative charges. An 
affidavit (as per Annexure-I) for this purpose will be required to be furnished on a 
stamp paper of appropriate value with the Techno Commercial    (Part -I) of the offer. 

iv)  However, each running account / Final bill must be submitted alongwith the name of 
the labour/employee deployed for the work, wages / salaries paid to them, amount of 
PF deducted from salaries of the labour/employees and employer‟s contribution, 
amount deposited in RPFC office/Trust against each employee‟s name and copy of the 
challan for the amount deposited in RPFC office/Trust till previous month, failing 
which no payment will be made for Running Account bill submitted by the contractor 
to the Engineer-In-Charge.  

 
14.0  LEGAL & STATUTORY OBLIGATIONS: 

14.1 The contractor shall perform the work in accordance with all applicable Acts, 
statutory rules and regulations now in force or enforced subsequently.  

14.2 The contractor shall have valid Labour Licence and deduct PF as per rules for all 
employees/workmen engaged for this work. The proof of deduction & deposition of 
PF shall be submitted to RSMM.   

14.3 The contractor shall be liable for all persons employed and / or engaged by him 
whether directly or otherwise in all respects and also for all the equipment's  deployed 
by them under their control, under various statutory provisions in force from time to 
time as amended upto date such as Workmen's compensation Act, 1923, Employees 
Provident Fund Act 1952, Payment of Gratuity Act, 1972, Contract Labour 
(Regulation and Abolition) Act 1970, Payment of Wages Act, 1936; Minimum Wages 
Act 1948, Payment of Bonus Act, 1965, Indian Railways Act 1890, Fatal Accident 
Act, 1855; Industrial Disputes Act, 1947, Mines Act,  Factory Act and or any other 
allied Central or State enactment's, rules, regulations and bylaws made there under. 
The Contractor shall maintain and produce whenever called for, all records required 
under various Acts, Laws & By Laws. 

14.4 The contractor shall maintain and provide records of all his employees including 
supervisors, at the site. These registers are duly maintained and updated so that the 
same is available for inspection by any statuary authority & the company. 

14.5 The contractor shall keep the company indemnified against all the claims and 
liabilities of his direct or indirect employees, contracted employees engaged in respect 
of this contract, under the aforesaid acts, rules, regulations and bye laws as may be in 
force from time to time during the period of the contract or otherwise for or in 
respect of any claim, damage, compensation etc., whatsoever payable in consequence 
of any loss, damage, accident or injury etc. sustained by persons including the 
employees of the company, which shall be recoverable from the running bills and/or 
security deposit of the contractor. 

14.6  The contractor shall have to make all payments to the staff etc. engaged by   him 

every month latest by 7th day of following month. Payment to the 
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labours/workmen is to be paid through Bank Account only. Proof of payment to 

the labours through bank account should be submitted with all RA bills & final bill. 

14.7 The contractor shall comply with all the statuary provisions as per Central and/or 
State Government Act, Rules, Bye-laws, from time to time in regard to the payment 
of wages to the workmen employed, wage period, recovery/deductions from wages, 
unpaid wages, deductions, unauthorisedly made, maintenance of wage register/wage 
slips, publication of the notice of date of payment of wages, weekly days of rest etc., 
and other terms of the employment, and shall submit periodical returns to the statuary 
authorities. Such records will also be made available periodically for perusal and 
scrutiny of officer-in-charge. 

14.8 In the event of default of the contractor in making such payment/s or contribution 
for any other reason/s the Company may make such payment/contribution on behalf 
of the contractor on its sole discretion, by way of deducting the relevant amounts 
from the running bills of the contractor and the Company shall be entitled to set off 
all costs and amounts due to the contractor for the payment/contributions made by it 
on account of contractor's default. 

14.9 The contractor shall have to obtain and produce the licence as applicable before 
starting the work. 

14.10 The contractor shall insure all the workmen & submit the copy of WC policy to 
RSMM. 

14.11 The contractor shall require registration of workers under the building & other 

construction workers (Regulation of Employment & Condition of Services) Act, 1996 

& extension of benefit to such workers under the Act. Deduction of cess at source 

will be made as per provision of the said act, in force from time to time.  

 

14.12 All the provision of Rajasthan Transparency in Public Procurement Act and rules 

made there under and modification to be issued by the competent authority from 

time to time will automatically be ipso-facto applicable. 

 
15.0 OTHER RESPONSIBILITIES OF CONTRACTOR 

15.1 The contractor shall be responsible for providing Shelter, Accommodation, Drinking 
Water, Medical aid etc. to his/their employees. 

15.2 The contractor alone shall be responsible for providing all tools, tackles, implements 
etc. required for accomplishment of work. 

15.3 The contractor alone shall be responsible and liable for any accident and/or damage 
to employees or any third party at the siding during or due to negligence in course of 
performance of the job under this contract and consequent claims. 

15.4 The contractor alone shall be responsible and liable for payment of costs, charges, fee 
etc. for discharge of all legal and statutory obligation 
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15.5 The contractor shall have to arrange for lighting etc. for carrying out the work as 
required herein. 

15.6 Safety & discipline of the labour/ workers staff employed by him 

15.7 The company shall not in any manner be responsible for any or part of the above 
litigations of the contractor, If any expenditure incurred by the company on the above 
items, that will be recovered from the contractors bills/security deposits. 

 
 

16.0 CRITERIA FOR DECIDING L-1 BIDDER  
 

The tenderer whose quoted rates are resulting into the lowest financial outgo for the 
company will be considered as L1 bidder. The total contract value will be arrived by adding 
total of BSR Items (including tender premium, if any) and considering total liability of GST (as 
applicable rules of GST). The final figure so achieved will decide the total contract value for 
the purpose of deciding the L-1 bidder. 
 
 

17.0 COMPENSATION   
 

For Delay in commencement: 

In case the Contractor fails to commence the work within 15 days from the date of issuance 
of LOA/DLOA, the company shall recover a pre determined and agreed compensation @ 
0.5% of the total contract value on weekly basis from the contractor if the delay is on 
account of contractor. In the event the compensation exceeds 2% of total contract value, 
then other provision including termination of contract, forfeiture of EMD, withdrawal of 
DLOA shall apply at sole discretion of Company. 
For Delay in completion: 

In case the Contractor fails to complete the total job within stipulated / extended period as 
given by the Engineer In charge, and is established that the delay is on account of 
contractors lapses, the company shall recover a pre determined and agreed compensation @ 
1% (one percent) of total value of contract on weekly basis from the contractor subject to 
maximum 10% (Ten percent) of contract value. The compensation levied by company, if 
any, will also attract GST as per prevailing rate. 

 
18.0 DEFECT LIABILITY PERIOD 
 

The defect liability period for the work will be 06 months from the date of completion of 
work; if any defect occur during this period then the contractor shall be liable to carry out 
required repair/replacement/rectification as per the direction of Engineer-in-charge at his 
own cost. 

 
19.0 RISK & COST 
 

The Company shall have full right to forfeit the whole security deposit and payment of other 
pending bills payable to the contractor for non fulfilment of the contractual obligations 
within the scheduled/specified time period. The work can be completed by engaging third 
party at the risk and cost of the contractor. 
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20.0 APPEALS: 

 
Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if any 
bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provision of this act or the rules or guidelines 
issued there under, he may file an appeal to designated First and Second appellate Authority 
with in a period of ten days from the date of such decision or action, omission as the case 
may be clearly given the specific ground on which he feel aggrieved on the form no.1 (see 
rule 83) – Memorandum of Appeal under the Rajasthan Transparency in public procurement 
Act – 2012 with prescribed fees. 
 

 
21.0 DISPUTE & JURISDICTION  

 
In case of any dispute, it shall be the endeavour of both the parties to resolve it through 
mutual discussions. No courts other than the courts located at Udaipur-Rajasthan shall have 
jurisdiction over any matter concerning any aspect of the work under this tender. The 
contractor shall not stop or abandon the work due to and during the pendency of such 
disputes or differences. 

 
22.0 UNDERTAKING: 

 
I/We do hereby declare that I/We have fully read and understood the purpose and contents 
of all the terms and conditions of this contract, nature, quantum, contract period and scope 
of work and have signed each page of the tender document as token of acceptance of all 
terms& conditions of this tender. 

 
 

For & behalf of the tenderer as token of acceptance of tender. 
 
 

Signature of tenderer with name& address. 
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SECTION III 
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

 
1.0  SCOPE OF WORK  

 
Jhamarkotra Rock Phosphate Mine located near village Jhamarkotra, Tehsil Girwa in 
Udaipur District, Rajasthan is being worked by M/s Rajasthan State Mines and Minerals 
Limited (A Government of Rajasthan Enterprise). Jhamarkotra Mines is situated at an 
approximate distance of 27 Kms from the town of Udaipur in Rajasthan. 
 
Under this work, it is required to construct 100 no. of R.C.C. pillars of overall size 
40x40x60cm for dump slope monitoring at distinct locations at different benches of mine pit 
scattered over large span of Jhamarkotra Mines.  
 
The scope of work is as per details provided in G-Schedule annexed with tender document. 

  
2.0 PERIOD OF CONTRACT 
 

The contractor has to complete all the mentioned work as per tender provisions during 
3months from the date of commencement as mentioned in Letter of acceptance (LOA) 
/detailed letter of acceptance (DLOA) or  work order. 
 

3.0 PRE –QUALIFYING CRITERIA:- 
 

1. The tenderer should have minimum turnover of Rs.1,11,000/- in any one of the immediate 
preceding three financial years i.e 2016-17, 2017-18 and 2018-19  in tenderers name. Or 
 
Registered civil contractor (having valid certificate) with any Government department/agency 
having minimum turnover of Rs.1,11,000/- in any one of the immediate preceding three financial 
years i.e. 2016-17, 2017-18 and 2018-19  can also submit their offer. 

 

The Tenderer should submit duly attested copy of CA certified balance sheets for the years, 
2016-17, 2017-18 and 2018-19 in support of turn-over.  

The tender shall be pre-qualified on the basis of documents furnished along with Techno-
commercial bid in support of above. The decision of the company will be final and binding in 
this regard. 

However, turnover has to be in the name of tenderer & turnover of individual/ 
partners/Directors/Member of Society shall not be considered. It is to be noted that, in case 
of Company/ Society & turnover of the Company / Society shall only be considered. 

The tenderer who have earlier been awarded contract by the company for any job and which 
they have abandoned or the contract has been terminated by the company for breach of 
conditions shall not be eligible to participate in this tender.  
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4.0 SPECIAL CONDITIONS OF CONTRACT 

4.1 Powers to determine the Contract 

The Competent authority may without prejudice to his right against the contractor in respect 
of any delay or inferior workmanship or otherwise or to any claims for damage in respect of 
any breaches of the contractor and without prejudice to any rights or remedies under any of 
the provisions of this contract or otherwise and whether the date for completion has or has 
not elapsed, by notice in writing absolutely determine the contract in any of the following 
cases:- 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any  defective work or that the work is being performed in 
any inefficient or otherwise improper or un-workman-like manner, comply with the 
requirements of such notice a period of seven days thereafter or if the contractor shall  
delay  or suspend the execution of  the work so that either in the judgment of the 
competent authority he will be unable to secure completion of the work by the date for 
completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or creditor to 
appoint a receiver or a manager or which entitle the or make winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and when 
the contractor has made himself liable for action under any of the cases aforesaid, the 
competent authority on behalf of the RSMM shall have powers:- 

(a) To determine and/or rescind the contract as aforesaid (of which term in attention or 
rescission notice in writing to the contractor under the hand of the Engineer-in-charge shall be 
conclusive evidence). Upon such determination or rescission, the security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal of the 
company. 

(b) To employ labour paid by the company and to supply materials to carry out the 
works or part of the work debiting the contractor with the cost of the labour and the 
price of the materials (of the amount of which cost and price certified by the 
Engineer-in-charge shall be final and conclusive against the contractor) and crediting 
him with the value of the work done in all respects in the same manner and at the 
same rates as if it has been carried out by the contractor under the terms of his 
contract. The certificate of the Engineer-in-charge as to the value of the work done 
shall be final and conclusive against the contractor, provided always that action under 
the sub-clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the company are less than the amount 
payable to the contractor at his agreement rates, the difference should not be paid to 
the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such part 
thereof as shall be un-executed out  of his hands and to  give it to another contractor 
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to complete, in which case any expenses which may be incurred in excess of sum 
which would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which the excess certificate in writing of the 
Engineer-in-charge shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by company 
under this contract or on any other account whatsoever or from his security deposit 
or the proceeds of sale thereof a sufficient part thereof as the case may be. 

In the event of any one or more of the above course being adopted by the competent 
authority the contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any material or entered into any engagements or 
made any advances on account of or with a view to the execution of the work or the 
performance of contract. And in case action is taken under any of the provision aforesaid the 
contractor shall not be entitled to recover or be paid any sum for any work thereof actually 
performed under this contract unless payable in respect thereof and he shall only be entitled 
to be paid the value so certified. 

4.2 Time Extension 

If the contractor shall desire an extension of the time for completion of the work in the 
grounds of his having been unavoidably hindered in its execution or any other grounds, he 
shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of 
the hindrance on account of which he desired such extension as aforesaid and the competent 
authority shall if in his opinion (which shall be final & binding on the contractor) reasonable 
grounds be shown therefore authorize in writing such extension of time, if any as may in his 
opinion be necessary or proper. If the period of completion of contract expires before the 
expiry of the period of one month provided in this clause the application for extension shall 
be made before the expiry of the period stipulated for completion of the contract. 

Failure or delay by the Company to hand over to the Contractor possession of the land 
necessary for the execution of the works, or to provide the necessary drawings and 
instructions, or any other delay by the Company due to any other cause, whatsoever shall in 
no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to 
damages or compensation thereof, provided, however, that the Company without any 
financial liability may extend the time for completion of the work by such period as it may 
consider necessary or proper.  

4.3 Completion Certificate 

Within ten days of the completion of the work, contractor shall give notice of such 
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such notice 
the Engineer-in-charge shall inspect the work and if there is no defect in the work shall 
furnish the contractor with in certificate of completion otherwise a provisional certificate of 
completion indicating defects (a) to be rectified by the contractor and or (b) for which 
payment will be made at reduced rates shall be issued, nor shall the work be considered to be 
completed until the contractor shall have removed from the premises on which the work 
shall be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his their work, People on the site in connection with the execution 
of the works as shall have been erected or constructed by the contractor and cleaned off the 
dirt from all wood work, doors, windows, walls, floors or other parts of any building, upon or 
about which the work is to be executed or of which he may have had possession for the 
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purpose of execution thereof and not until the work shall have been measured by the 
Engineer-in-charge. If the contractor shall fail to comply with the requirements of this clause 
as to removal or scaffolding surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion 
of the work, The Engineer-in-charge may at the expenses of the contractor remove such 
scaffolding surplus, materials and rubbish, etc. and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid. The contractor shall have no claim in respect of any such 
scaffolding of surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-charge 
and thirty days will apply in case of work at a station other than the headquarters of the 
Engineer-in-charge. 

4.4 Payment of Bills 

No payment shall be made for works estimated to cost less than Rupees One Thousand till 
after the whole but in the case of works estimates to cost more than Rupees One Thousand 
the contractor shall on submitting the bill thereof be entitled to receive a monthly payment 
proportionate to the part thereof then passed by the Engineer-in-charge. All such 
intermediate payment shall be regards as payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfects or unskillful work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contractor any part thereof in any respect of the accruing of any claim, 
not shall it conclude, determine, or effect in any way the powers of the Engineer-in-charge 
under these conditions or any of them as to the final settlement and adjustment of the 
account or otherwise the Engineer-in-charge‟s certificate of the measurements and of the 
total amount payable for the work accordingly shall be final and binding the contractor in all 
respect. The payment of final bill shall be made within 3 months of the submission of such 
bill. If there shall be any dispute about any items of work then the undisputed item or items 
only shall be paid within the period of 3 months. The contractor shall submit a list of the 
disputed items within 30 days from the disallowance waived and absolutely extinguished. 

A bill shall be submitted by the contractor each month on or before the dated fixed by the 
Engineer-in-charge for all work executed in the previous month. The charges in the Bill shall 
always be entered at the rates specified in the tender or in the case of any extra work ordered 
in pursuance of these conditions and not mentioned or provided for in the tender, as the 
rates herein after provided for such works. The Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the claim, 
as for as admissible, adjusted if possible before the expiry of ten days from the presentation 
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a subordinate to measure up the said work in the presence of 
the contractor whose counter signature to the measurement list will be sufficient warrant, and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on the 
contractor in respect. 

Before taking any measurement of any work as referred to in above, the Engineer-in-charge 
or a subordinate deputed by him shall give reasonable notice to the contractor. If the 
contractor fails to attend at the time of measurement after such notice or fails to countersign 
or to record the difference within a week from the date of measurement in the manner 
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required by the Engineer-in-charge then in any such event the measurement taken by the 
Engineer-in-charge or by the subordinate deputed by him as the case may be shall be final 
and binding on the contractor and the contractor shall have no right to dispute the same. 

Each bill be supported with copy of instruction/work order of work to be carried out, 
location of work and identification of pipe lines. 

4.5 Specification of Works 

The contractor shall execute the whole and every part o the work in the most substantial and 
workman like manner, and both as regards materials and otherwise in very respect in strict 
accordance with the specifications. The contractor shall also confirm exactly, full and 
faithfully to the designs, drawings and instructions writing relating to the work assigned by 
the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled 
to have access at such office, or on site of the work for the purpose of inspection during 
office hours and the contractor shall , if he so requires, be entitled at his own expenses to 
make or cause to be made copies of specification, and of all such designs, drawings and 
instructions as aforesaid. 

4.6 Addition, Alteration & Substitution of items 

The Engineer-in-charge shall have powers to make alternation in or commissions from or 
additions to or substitutions for the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during to progress of work and the 
contractor shall be bound to carry out the work in accordance with any instructions which 
may be given to him in written by the Engineer-in-charge and such alterations, commissions, 
additions or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the contractor may be directed to do in a manner above specified as 
part of the work shall be carried out by the contractor on the same conditions in all respects 
on which he had agreed to do the main work, provided that additional quantities of each 
individual item shall not exceed 25% of the quantities provided against that item in the 
contract agreement and further provided that the cost of the work as executed by the 
contractor including cost of all additional, altered or substituted  work shall not without 
mutual agreement exceed the tendered amount of the work by more than 10%. 

The time limit for completion of the work shall be extended in the proportion that the 
additional or substituted work bears to the original contract work and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion.  The rates of such additional 
altered or substituted work under this clause shall be worked out in accordance with the 
following provisions:- 

 (i) If the rates for the additional, altered or substituted work are specified in the contract 
for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract for the work. 

 (ii) If the rates for the altered, additional or substituted works cannot be determined in 
the manner specified in clause above, then the rates for such work shall be worked 
out on the basis of the schedule of rates of the district specified above mines/pus the 
percentage which the total tendered amount bears to the estimated cost of the entire 
work put to tender provided always that if the rate for a particular part or parts of the 
items is not in the schedule of rates, the rate for such part of parts will be determined 
by the Engineer-in-charge on the basis of the prevailing market rates when the work 
was done. 
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(iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in clause above, then the contract or shall, within 7 days of the 
date of receipt of order to carry out the work, inform the Engineer-in-charge of the 
rate which is his intention to charge for such class of work, supported by analysis of 
the rate or rates claimed and the Engineer-in-charge shall determine the rate or rates 
on the basis of prevailing market rates, and pay the contractor accordingly. However, 
the Engineer-in-charge, by notice in writing, will be at liberty to cancel his order to 
carry out such class of work and arrange to carry it out in such manner as he may 
consider advisable. But under no circumstances the contractor shall suspend the 
work on the plea of non-settlement of rates of items falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor to 
execute such items, the rates of which are not provided in the B.S.R. of that area and 
also additional quantity over and above the limit of 25% against each item and 10% 
over the tendered amount of the work specified above, if in the opinion of the 
Engineer-in-charge the execution of such items through other agency is likely to 
hamper the progress of  other items of work and its completion considerably 
required the contractor shall be bound to carry out all such extra work also if asked 
to do so. For all such extra items or additional quantity of work over and above the 
limit specified in para above, the contractor shall be paid provisionally on the rates of 
all such additional work and extra items if any shall be decided and settled by 
arbitration,. Provided always that if the contractor shall commence work or incur any 
expenditure in regard thereof before getting written instructions from  the Engineer-
in-charge regarding all such additional works or extra items at his own accord as lastly 
here herein before mentioned then in such case he shall only be entitled to be paid in 
respect of the work carried outer expenditure incurred by him prior to the date of 
issue of written instructions if any, as aforesaid according to such rate of rates as shall 
be fixed by the Engineer-in-charge and shall have no claim for getting rates or such 
work settled through arbitration. 

 
4.7 Curtailment of Scope 

 
If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 
portion of the work should not be executed and could be withdrawn from the contractor, he 
shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any curtailment 
of  the work as originally contemplated.  
Provided that the contractor shall be paid the charges on the cartages only of materials 
actually and bonafidely brought to the site of the work by the contractor and rendered, 
surplus as a result of the abandonment or curtailment of the work or any portion thereof and 
then taken back by the contractor, provided, however, that the Engineer-in-charge shall have 
in all such case the option of taking over all or any such materials at their purchase price or at 
local current rates which ever may be less. In the case of such stores having been issued from 
Company‟s stores supervision charges and storage charges shall be refunded in addition to 
the issue rate of materials. 
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All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use by the company without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
 
4.8 Rectification of Defect 

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that any 
work has been executed with unsound imperfect or unskillful workmanship, or with materials 
of any inferior description or that any materials or articles provided by him for the execution 
of the work are unsound or of a quality inferior to that contracted for, or otherwise not in 
accordance with contract, the contractor shall demand in writing which shall be made within 
six months of the completion of work from the Engineer-in-charge specifying the work, 
materials or articles complained on paid, for, forthwith rectify or remove and reconstruct the 
work so specified in whole in para, as the case may require or as the case may be remove that 
materials or articles so specified and provided other proper and suitable materials or article at 
his own charges and cost, and in the event of his failing to do so shall continue and in the 
case of any such failure the Engineer-in-charge may rectify or remove and re-execute the 
work or remove and replace with other materials or articles complained of as the case may be 
at the risk and expense in all respect of the contractor. 

4.9 Inspection & Supervision 

All the work under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer-in-charge and his 
subordinates and contractor shall at all times during the usual working hours and at all other 
times at which reasonable limitations of the intention of the Engineer-in-charge or his 
subordinate to visit the works shall have been given to the contractor, either himself present 
to receive order and instructions or have a responsible agent duly accredited in writing 
present for that purpose. Orders given to the contractor‟s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 

4.10 Hidden Works 

The contractor shall given not less than seven days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing  beyond 
the reach of measurement any work in order that the same may be measured, and correct 
dimensions thereof be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the 
work and if any work shall be covered up or placed beyond the reach of measurement 
without such notice having been given or consent obtained, the same shall be uncovered at 
the contractor‟s expenses or in default thereof on payment or allowance shall be made for 
such work, or the materials with which the same was executed. 

4.11 Damage to Company‟s property 

If the contractor, or his work people or servant shall break deface, in or destroy any part of a 
building in which they may be working or any building, road fence, enclosure, irrigation work, 
pipe line, cable and drain or grass land or cultivated ground continues to the premises on 
which the work or any part of it, is being executed, or if any damage shall happen to the work 
while in progress form any cause whatsoever or imperfections become apparent in if before 
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the refund of the security deposit for the work becomes due, the contractor shall make the 
same good at his own expense, or in default, the Engineer-in-charge may cause the same to 
be made good by other workmen and deduct the expenses (of which the certificate of the Engineer-
in-charge shall be final) from any sums that may be then or at any time, thereafter, become due 
to contractor from his security deposit or the proceeds of sale thereof, or of a sufficient 
portion thereof. 

4.12 Safety & Diversion of Traffic 

The contractor shall not obstruct and shall be held responsible for the safety of traffic and 
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any accident 
or public or private damage or loss, and to regulate traffic during the progress of the work. 
Unless otherwise provided for by the specifications, he shall provide at his own cost for 
traffic by its diversion to an alternative route approved by the Engineer-in-charge or by the 
formation of side tracks along-side the work, or in the case of works within a town or village, 
or where specially provided for in the specifications, by the construction of one half of the 
road at a time, leaving the other half available for traffic. He shall not, by his operations 
obstruct any side road or bench track, not shall break down any fences telegraph lines nor 
obstruct any drain or water course, but when such obstruction or breakage‟s cannot be 
entirely avoided, he shall at once remove such obstructions when they occur, and make 
adequate provisions for traffic, or immediately repair such breakages and in the event of his 
failing to rectify the above mentioned causes, the Engineer-in-charge reserves to himself the 
power to do so, after giving the contractor twenty four hours notice in writing of his 
intention and the while of the cost of such work incurred by the department may be 
deducted from the money due or payable to the contractor. 

The contractor shall exercise the greatest care during the progress of the work to avoid 
damage to any utility service as water sewer, electric power telephone etc. within the limits of 
the work and will be held responsible for any such damage caused by him or his agents, 
directly or indirectly. 

4.13 Quoted Rates to be all inclusive 

The contractor shall supply at his cost all materials (except such special material, if any as may 
be in accordance with the contract be supplied from, the Engineer-in-charge‟s stores) plants, 
tools appliances, implements, ladders, cordage, tackle scaffolding and temporary works 
requisite or proper for the proper execution of work, whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the purpose of 
satisfying or complying with the requirements or the Engineer-in-charge as to any matter as 
to which under these conditions he is entitled to be satisfied or which he is entitled to require 
together with carriage thereof to and from the work. The contractor shall also supply without 
charges the requisite number of persons with the means that the materials necessary for the 
purpose of setting out work and counting, weighing and assisting in the measurement of 
examination at any time and from time to time for the work or materials. Failing his so doing, 
the same may be provided by the Engineer-in-charge at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the contract, or from 
his security deposit, but delay on this account, if any, will not be reckoned by the company.  
The contractor shall also provide all necessary fencing and lights required to protect the 
public accident and shall be bound to bear the expenses of defense of every suit action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
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neglect of the above precautions, and to pay the damages and costs which may be awarded in 
any such suit action proceeding to any such person or persons or which may with the 
consent of the contractor be paid to compromise any claim by any such person. 

The contract  includes clearance, leveling and dressing of site within a distance of 50 m of the 
building on all sides of all redundant stores, materials etc. brought by the contractor for the 
work except where the building adjoins another building. 

4.14 Subletting of Contract 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
charge and if the contractor shall assign or sublet his contract or attempt to do  so or 
becomes insolvent or commences any insolvency proceedings or make any composition with 
the creditors or attempts to do so  or any bribe, gratuity, gift, loan requisite reward or 
advantage, pecuniary or otherwise shall either directly indirectly be given, promised or offered 
by  (he contractor or any of his servants or agents to any employee of the Company in any 
way relating to his office or employment, or it any such officer or person shall become in any 
way directly or indirectly interested in the contract, the Engineer-in-Charge may thereupon by 
notice in writing rescind the contract, and the security deposit of the contractor shall 
thereupon stand forfeited and be absolutely at the disposal of the company and the same 
consequences shall endure as if the contract had been rescinded under the relevant clause and 
in addition the contractor shall not  be entitled to recover or being paid for any work 
therefore actually performed  under the contract. 

4.15 Lump sum Work. 

When the contract includes lump sum in respect of the parts of the work, the contractor shall 
be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates as are payable under the contract for such items or it the part of 
the work in question is not in the opinion of the Engineer-in-charge capable of measurement 
the Engineer-in-charge may in his discretion pay the lump sum amount entered in the 
contract and the certificates in writing of the Engineer-in-charge shall be final and conclusive 
against the contract with regard to any sum or sums payable to him under the provisions of 
the clause. 

4.16 Works for which specification not mentioned 

In the case of any class of work for which there is no such specification as is mentioned in G-
schedule, such work shall be carried out in accordance with the detailed specifications and in 
the event of there being no specifications work will be carried out in all respects and also in 
accordance with the instructions and requirements of the Engineer-in-charge. 

4.17 Reduced Rates 

In cases  where the items of work are not accepted as so complete, the Engineer-in-charge 
may make payment on account of such items at such  reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

4.18 Progress to accommodate working of other contractors 

If the progress of the work has fallen as much in arrears as to prevent other contractors on 
the work from carrying out their part of the work within the stipulated time, he will be liable 
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for the settlement of any claim put in by any of these contractors for the expenses of keeping 
their labour unemployed to the extent considered reasonable by the Engineer-in-charge. 

4.19 Employees of the contractor 

 The Engineer-in-charge may require the removal within twenty four  hours by the contractor 
of  any, agent, Engineer, Overseer, Foreman, Workman or other person employed by him on 
the work contracted for and in the  event of the contractor refusing or neglecting to comply 
with such requisition no further payment will be made on account of the work until the said 
removal is carried out and the Company shall not be liable for any compensation whatsoever. 

4.20 Dismantling & Disposal thereof 

Contractor in course of the work should understand that all materials e.g. pipes and other 
materials, obtainable in the work of dismantling etc. will be considered as the Company‟s 
property and will be disposed off the best advantage of the Company. 

4.21 Protection to plantation 

The contractor shall not fire to any standing jungle trees, brushwood or grass without a 
written permit from the Engineer-in-charge. 

When such permission is given and also in all cases when destroying, out or dug up trees 
brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such 
fire spreading to or otherwise damaging surrounding property. Any damage caused by the 
spreading of such fire, whether in or beyond the limits of the Company‟s property shall be 
made good by the contractor within a period specified by the Engineer-in-charge or on 
default the amount of the damage  may be made good by the Engineer-in-charge the 
expense being recovered from the contractor as damages in the manner prescribed in clause 
I,  or deducted by the Engineer-in-charge from any sums that may be due or become due 
from the Company to the contractor under this contract or otherwise. 
 The contractor shall bear the expenses of defending any action law proceedings that may be 
brought by any person for injury sustained owing to neglect or precautions   to prevent 
spread of fire and shall pay any damages and cost that may be awarded in consequences. 

4.22 Recovery of claim against the contractor 

Whenever any claim against the contractor for the payment of a sum of money arises out of 
or under the contractor the company shall be entitled to recover such sum by appropriating, 
in part or whole, the security deposit of the contractor. In the event of the security being 
insufficient or if no security has been taken from the contractor, then the balance or the total 
sum/recoverable, as the case may be, shall be deducted from any sum then due or which at 
any time thereafter may become due from the contractor under this or any other contract 
with the company. Should this sum be not sufficient to cover the full amount recoverable, 
the contractor shall pay to Company, on demand the balance remaining. 

4.23 Technical Examination & Audit 

The Company shall have right to close an audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract etc. to be made 
after payment to the final bill and if as a result of such Audit and technical examination any 
sum is found to have been over paid in respect of any work done by the contractor under the 
contract or any work claimed by him to have been done by him under the contract and found 
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not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall law full for the company to recover the same from him in the manner 
prescribed elsewhere in the tender or in any other manner legally permissible and if it is 
found that the contractor was paid less then that was due to him under the contract in 
respect of any work executed by him under it the amount of such under-payment shall be 
duly paid by the Company to the Contractor. 

 

 

Signature of the tenderer 
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Form A 
  

TECHNO COMMERCIAL OFFER 
 
 RAJASTHAN STATE MINES AND MINERALS LTD. 
 (A Government of Rajasthan Enterprise) 
 Jhamarkotra Mines 
  

 General Information about the Tenderer 

Name and address of Tenderer 
 

 

Name of Contact Person with Phone/Fax No./E-Mail  

 

Whether Individual, Firm or Company  

  

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors 
 

 

Turnover (in Rupees) 
 
 

16-17 17-18 18-19 

Name & Address s of Banker(s) 
 

 

PAN No,  

GST Registration No.   

PF Account number  

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED (Micro, Small And Medium 
Enterprises Development Act, 2006)Act along with copy of certificate 

(If Yes; Please mention registration no. & enclose certificate copy) 

 

Bank details for RTGS 

1. Complete Bank Account No. 
2. IFSC/NEFT code of Branch 
3. Name of Bank & Branch 

 

 Others (specify)  

                                                                                     
   

(Signature of Tenderer with seal) 
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 Form „B‟  
 

PART – I (Technical Bid) 
 
Name of work  :   Construction of Dump Slope Monitoring Pillars at Jhamarkotra Mines, Distt. 

Udaipur (Rajasthan) 

 
NIT No. : RSMM/Phos/Eng(C)/12/2019-20/162               Dated: 29.08.2019 
 
 
Pre- qualifying criteria (Turnover :) 

 

Year Turnover (Attested copy of CA certified Balance Sheets of last three financial years 
& other appropriate proof i.e. Form -16 are enclosed.) 

2016-17 
 

 
 
 

2017-18 
 

 
 
 

2018-19  
 
 

 
 
 
 

Signature of tenderer with address.  
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Form „C‟ 
 

DECLARATION 
(On the letter head of the tenderer firm) 

 

I/We have not enclosed any additional condition and or deviations from the tender conditions along 
with "Price Bid".  
 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 

 
Signature with name & seal 

 
Date 
Place 
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PRICE OFFER - (PART-II) 
(To be enclosed in separate envelope) 

 
RAJASTHAN STATE MINES & MINERALS LIMITED 

( A Government of Rajasthan Enterprises) 

 
FORM OF 'G' SCHEDULE 

Name of Work :   Construction of Dump Slope Monitoring Pillars at Jhamarkotra Mines, Distt. 

Udaipur (Rajasthan) 

Time period     :   3  Months 
 

S.No. BSR 
Ref 

Particulars of work Unit Qty Rate Amount 

1 B-2: 
1.8 

Earth work in excavation in 
foundation trenches or drains including 
dressing of sides and ramming of 
bottoms, lift up to 1.5 Mtr, including 
taking out the excavated soil and 
depositing and refilling of jhiri with 
watering & ramming and disposal of 
surplus excavated soil as directed with 
in lead of 50 mtr. All kinds of soil. 

cum 30.86 109.00 3363.74 

2 B-13: 
3.2.4 

Providing and laying in position 
cement concrete including curing 
compaction etc . Complete in specified 
grade excluding the cost of centering 
and shuttering. All work up to plinth 
level using crusher broken aggregate; 
M10 grade Nominal Mix ( with graded 
stone aggregate 20mm nominal size) 

cum 7.71 3249.00 25049.79 

3 B-17: 
4.1.2 

Providing and laying in position 
specified grade of reinforcement 
cement concrete all RCC structural 
elements upto plinth level including 
curing compaction finishing with 
rendering in cement sand mortar 1:3 
and making good the joints excluding 
the cost of centering shuttering and 
reinforcement. M20 Grade nominal 
mix(with graded stone aggregate 20mm 
nominal size) cum 16.32 4429.00 72281.28 
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4 B-20 
4.12.4 

Providing and fabricating 
reinforcement for RCC work including 
straightening, cutting, bending, placing 
in position in binding(including cost of 
binding wire) all complete upto floor 
three level. Thermo mechanically 
treated bars (conforming to relevant 
ISI code) kg 848.64 67.00 56858.88 

5 B-18: 
4.6 

Centering and shuttering with plywood 
or steel sheets including strutting, 
propping bracing both ways and 
removal of formworks for foundation 
in basement rafts, footings, straps 
beams, bases of columns etc. upto 
plinth level. sqm 163.20 85.00 13872.00 

6 B-129 
12.52.1 

Applying one coat of primer of 
approved brand and manufacture on 
wall surface including all scaffolding 
(new surface) 
Cement primer (on new surface) sqm 68.00 13.00 884.00 

7 B-132: 
12.68.1 

Painting with enamel paint of 
approved brand and manufacture to 
give an even shade: 
Two or more coats on new work 

sqm 68.00 66.30 4508.40 

8   Miscellaneous works        7956.81 

    TOTAL Rs 184774.90 

 
Terms & Conditions: 

1. This schedule is based on PWD, BSR-2013 (Building) for which the contractor shall quote 
rates as at par / % age above or below the schedule which is inclusive of all taxes, duties 
except GST. 

2. Any error or omissions shall be governed by respective part of the said BSR.  

3. All statutory deductions shall be made as per relevant provision. 

4. Before start of work & after completion of work, site should be photographed and attested. 

5. All construction material receipt should be supported with gate pass. 

 
 I / We hereby agree to execute / undertake the above detailed work @...…………% (in figures) 

  ………………………………………Percent (in words) above / below the G - schedule. 

 

  

  
Name & Signature of tenderer 

 Address & Phone 

 
CHECK LIST 
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The tender is to be submitted in two parts i.e. Part “A‟‟ Techno commercial bid & Part “B” Price 
Bid. Both the envelopes shall be separately sealed & marked. Further both the sealed envelopes 
shall be sealed & submitted in a separate envelope on or before the due date of opening. 

The tenders (respective part) should contain the following: 

  

Part “A‟‟ Techno commercial bid 

1. The declaration as per Form „C‟ on the official letter head of the tenderer / firm. 

2. The requisite earnest money in form of Demand Draft. 

3. One set of tender documents alongwith conditions of the contract with all the forms duly 
filled (except price offer form), and each page duly signed and stamped as token of 
acceptance of terms & conditions 

4. All the requisite information as per Form A & Form B. Additional sheets can be attached but 
the format should remain the same.  

5.  Attested Copy of CA certified Balance Sheets and Profit & Loss Account in support of 
turnover. 

6. Complete set of documents as per clause 2.0 of section II. 

 

Part “B” Price Bid 

1. Price Bid duly signed on each page & all the columns filled up in figures as well as words. 

 

General 

Both the bids shall be appropriately marked & sealed in independent envelopes. The two 
envelopes will be further sealed in another envelope and the same will be deposited on or before 
the due date & time at the following address: 
 
Sr..Manager (F&A) 
Marketing, Corporate Office 
Rajasthan State Mines & Minerals Limited 
4,Meera Marg Udaipur, 
Rajasthan 
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Annexure-A 

Compliance with the Code of integrity and No conflict of Interest 

Any person participating in a procurement process shall: 

(a) not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 

transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the Bidders 

with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any; and 

(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 

Conflict of Interest: 

 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party‟s performance of official duties or responsibilities, 

contractual obligations, or compliance with applicable laws and regulations. 

i. A bidder may be considered to be in Conflict of Interest with one or more parties 

in bidding process if, including but not limited to: 

a. have controlling partners/shareholders in common; or 

b.  receive or have received any direct or indirect subsidy from any of them; or 

c.    have the same legal representative for purposes of the Bid; or 

d.    have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 

of another bidder, or influence the decisions of the Procuring Entity regarding the 

bidding process; or  

f.     the Bidder or any of its affiliates participated as a consultant in the preparation of 

the design or technical specifications of the Goods. Works or Services that are the 

subject of the Bid; or 

g.    Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B 

Declaration by the Bidder regarding Qualifications 

 

 

Declaration by the Bidder 

 

 

In relation to my/our Bid submitted For procurement in response to their Notice Inviting 

Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 

Procurement Act, 2012, that:  

 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity. 

 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding Document. 

 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any of 

the foregoing reasons. 

 

4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 

false statements or misrepresentations as to my/our qualifications to enter into 

a procurement contract within a period of three years preceding of 

commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings; 

 

5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 

 

Date 

 

Place 

Signature of bidder 

Name: 

Designation: 

Address: 
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Annexure-C 

 

The designation and address of the First Appellate Authority is – 
 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 

     The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 

 
(1) Filing an appeal 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 
Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as specified 
in the Bidding Document within a period of ten days from the date of such decision or action 
omission, as the case may be, clearly giving the specific ground or grounds on which he feels 
aggrieved: 
 
Provided that after the declaration of a Bidder as successful the appeal may be filed only by a 
Bidder who has participated in procurement proceedings: 
 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be filed 
only by a Bidder whose Technical Bid is found to be acceptable. 
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 
expeditiously as possible and shall endeavor to dispose it of within thirty days from the date 
of appeal. 
 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days from 
the expiry of the period specified in para (2) or of the date of receipt of the order passed by 
the First Appellate Authority, as the case may be. 
 

(4) Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to  enter into negotiations; 
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(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 

 
(5) Form of Appeal 

 
(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as many 

copies as there are respondents in the appeal. 
(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying 

the facts stated in the appeal and proof of payment of fee. 
(c) Every appeal may be presented to First Appellate Authority or Second appellate authority, 

as the case may be, in person or through registered post or authorized representative. 

 
(6) Fee for filing appeal 

 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall 

be rupees ten thousand, which shall be non refundable. 
(b) The fee shall be paid in the form of bank demand draft or banker‟s cheque of Scheduled 

Bank in India payable in the name of appellate Authority concerned. 
 

(7) Procedure for disposal of appeal 
 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and document, 
if any, to the respondents and fix date of hearing. 
 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall:- 
 
(i) hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 
(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 
 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 
Procurement Portal. 
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Form No.1 
(see rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 
 
1. Particular of appellant: 

 
(i)   Name of the appellant: 

 
(ii) Official address, if any: 

 
(iii) Residential address: 

 
2. Name and address of the respondent(s): 

 (i) 
 (ii) 
 (iii) 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which the 
appellant is aggrieved: 
 

4. If the Appellant proposes to be represented by a 
representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 

 
6. ground                                     of                                appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 
 

7. Prayer:....................................................................................................................... 
................................................................................................................................... 
................................................................................................................................... 
 
Place............................................ 
Date............................................. 
Appellant‟s Signature 
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Annexure-D 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 
 

ii. if there is an error in total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and 

 
iii. if there is a discrepancy between words and figures, the amount in words shall prevail 

unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, 
its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration 
shall be executed. 
 

2. Procuring Entity‟s Right to Vary Quantities 
 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the unit 
prices or other terms and conditions of the Bid and the conditions of contract. 
 

(ii) If the Procuring Entity does not procure any subject matter of procurement or procures 
less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 

  

 

Annexure – E 



 

 

Construction of Dump Slope Monitoring Pillars at Jhamarkotra Mines, Distt. Udaipur (Rajasthan)  38 of 39 

 

 

AFFADAVIT 

(on non judicial stamp paper worth Rs 50/- ) 

 

 

I …………………………………..S/o Shri ………………………………… aged……….Years , 

resident of ………………………………………………………………….on behalf of the tenderer 

i.e. M/s …………………………………………………………….hereby undertake oath and state 

as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged for 

the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 

amendments & notifications, then I/We will get myself / ourselves registered with the 

concerned PF Commissioner. 

 

Deponent 

(Authorized Signatory) 

VERIFICATION 

 

I /We the above deponent make oath and state that my above statement is true and correct to my 

persona; knowledge, that no part of it is wrong, that nothing material has been concealed so help 

me God. 

 

Deponent 

(Authorized Signatory) 
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Annexure – F 

 

AFFADAVIT 

(on non judicial stamp paper worth Rs50/- ) 

 

Tender No.. RSMM/CO/GGM (Cont)/ Cont-00/19-20 dated 00.00.2019                                                  

Name of Tenderer..............................................………….................................................................. 

 I............................................................S/o Shri................................................aged................Years, 

resident of...................................................................................................................on behalf of the 

tenderer i.e. M/s...............................................................................................hereby undertake oath 

and state as under: 

1) I/we are not having or had any litigation with the RSMML/any other company  in relation to 

the work. In case of litigation with RSMM or any other company, I/we hereby undertake that 

such litigation will not restrict me/us in smooth execution of tendered work. 

2) I/we have not been banned/suspended/de-listed by RSMML. 

3) I/we declare that I/we have not mentioned any exception/deviation of the tender conditions 

in our offer. 

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. Even 

if any condition/s found, those would be ignored at the risk & cost of us. 

5) That we are registered under MSMED Act & registration number of the firm 

is...................................(Copy enclosed) or that we are not registered under MSMED Act. 

6) I hereby declare that we ( are not / are ) registered under GST & GST @……………..% shall 

be applicable on this work if awarded to me as per applicable rules of GST.  

7)  I/We do hereby declare that I/We have fully read and understood the purpose and contents 

of all the terms and conditions of this contract, nature, quantum, contract period and scope 

of work of the tender document and all terms& conditions of this tender and these are 

acceptable to we/us. 

8) I/We do hereby declare that I/We have fully read and understood the provision of Rajasthan 

Transparency in public procurement Rules 2013 and all terms & conditions mentioned 

therein are acceptable to we/us. 

 

 

Signature of Tenderer(s) 

With Seal 

Date:-------------- 

Place:------------- 


