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RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
 
 

 
TENDER DOCUMENT 

 
FOR 

 
‘Re-construction work of Ramps of Weigh-Bridge at Giral 

Lignite Mine, RSMML, Barmer (Rajasthan) ’ 
 

 Tender No. F.9(1)12/2023/00176/ 117     Dated 24.12.2024 

Issued by: 
Manager (Mech -Contracts))  

SBU&PC -Lignite, RSMML, Khanij Bhawan,  
Tilak Marg, C-Scheme, Jaipur-302005 

       
   
   Cost of Non Transferable Tender Document (including GST):- Rs. 590/- 
  
   Date of downloading of Tender: From :  24.12.2024 to 09.01.2025 up to 1.00 pm 
 

  Last Date of Submission of Tender      :  09.01.2025 up to 3.00 pm 
 

  Date of Opening of Techno-commercial Part     : 10.01.2025 at 11.00 Am 
 
 
 

Registered Office: 
C-89 Jan path Lal Kothi Scheme,  
Jaipur –302 015,  
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg,  

Udaipur -313001 
Phone: (0294) 2428763-67, 

Fax: (0294) 2428768,2428739 

SBU & PC-Lignite Office 
Khani j  Bhawan,  Ti lak  Marg   

C-Scheme,  Ja ipur-302005 
Ph: 0141-2227938, 2227947  

 Fax: 0141-2227360, 2227761 
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 Rajasthan State Mines & Minerals Limited 
(A Government of Rajasthan Enterprise) 

SBU & PC- LIGNITE, JAIPUR 
Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-302005 (Rajasthan) 

Corporate Office: 4, Meera Marg, Udaipur-303 001 
Registered Office: C-89-90, Lal Kothi Scheme, Jaipur 

Phone: (0141) 2227947, 4016644 Fax: 0141-2227715, 2227060 
E-mail: jaipur.rsmml@rajasthan.gov.in  CIN–U14109RJ1949SGC000505, Website: www.rsmm.com    

 
 

Ref. No :- F.9(1)12/2023/00176/117                                                                   Dated 24.12.2024 
 
 

             Detailed Notice Inviting Tender  
 

  Tenders are invited for following work at our Khanij Bhawan, Jaipur from reputed Contractors :- 
 

Brief Description 
Estimated 

value of work 
(in Rs. Lacs ) 

Contract 
Period 

EMD 
(in Rs.) 

 

Re-Construction work of Ramps of Weigh-
Bridge at Giral Lignite Mine, RSMML,  Barmer  
(Rajasthan) 

4.85 1 Months 9700.00 

Cost of tender document is Rs 590/- (inclusive of  GST), payable in cash/by D.D. in favour of 
“RSMM Ltd”, payable at Jaipur 

Period of downloading of tender documents From 24.12.2024 to 09.01.2025 up to 1.00 pm, 

Last Date  & Time of online Submission of offer Dated 09.01.2025 up to 3.00 pm 

Date of opening of  Techno Commercial offer Dated 10.01.2025 at  11.00 Am at  
Khanij Bhawan, Tilak Marg, C-Scheme, 

 

The tenderers shall be pre-qualified on the basis of the following criteria: 
 

1) The Tenderer should have successfully executed at least one similar nature work of in 
value not less than Rs. 2.43 lacs in any one of the immediate preceding three financial 
years i.e. 2021-22, 2022-23 & 2023-24 in tenderer’s name. Attested Copy of CA audited 
Balance Sheets and Profit & Loss Account/ TDS Certificate/Form-16 in support of turn 
over. 

 

Tender is to be submitted in physical form as prescribed in the tender form. Tender fees will 
not be refunded in any case. 

 

The Bidder should go through the website https://sppp.rajasthan.gov.in  or www.rsmm.com to 
download the document for submitting the bid in physical mode. The complete bid document has 
been published on the website for the purpose of downloading. 

 
The uploaded bid document shall be considered valid for participation in the bid process subject 
to submission of required cost of tender document, & EMD and the same shall be reached to the 
office of undersigned on or before the time specified for opening of techno-commercial part of 
tender. 
 
The tender shall be pre-qualified on the basis of documents submitted along with techno- 
commercial bid in support of above. The decision of the company will be final and binding in 
this regard. The company reserves its right to call for any additional information so as to check 
the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate in 
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this tender subject to the joint/ several responsibility, in such cases the cumulative turnover of 
partners/members shall  be considered. 

 
Tenderer(s) who have been banned/ suspended by the company or any government 
organization/department shall not be eligible to participate in this tender/ during the currency of 
suspension/banning period. 

 
The company reserves the right to accept or reject any or all offers without assigning any reason. 
Also the company does not bind itself to accept the lowest price offer. 

 
The Company shall not be responsible for any postal delay or loss of offer. Offers sent by any 
mode other  than     prescribes       shall       not       be       accepted.  All  communications / 
correspondences/documents including the bid document should be physically signed, stamped 
on each page before submitting by the designated authorized representative of the bidder. 

 
 
 

Manager (Mech-Contracts) 
 

Note: The tenderers are advised to keep visiting our website till due /extended due date of 
tender for corrigendum/ addendum, if any, to the tender. 
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DEFINITIONS 
 

In the following paragraphs of this tender document the following words and 
expressions shall have the meaning hereby assigned to them, except where the 
context otherwise requires. 

 
1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C- 89-90, Lal Kothi Scheme, Jaipur (Rajasthan) 
302015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its 
successors in office and assignees or its representatives authorized to act on its behalf for 
the purpose of contract. 

 
1.2 “Contractor” shall mean the person or persons, firm or company, whose tender has 

been accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

 
1.3 ‘Statutory obligations(s)’ would include the entire obligations which are to be 

complied with as per the provisions of various existing legislation’s applicable to 
mine/working areas. 

 
1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-Charge/Officer- 

in-Charge. 
 

1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 
Director of the Company. 

 
1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 

and Minerals Limited. 
 

1.7 “GGM (Lignite)” shall mean the Group General Manager (GGM) for SBU&PC-Lignite 
of RSMML or his successors in office so designated by the company. 

 
1.8 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 

coordination, direction and administration of the contract work from time to time by 
the Company. 

 
1.9 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation to tender, 
instructions to contractor, general conditions of contract, special conditions of contract, job 
specification, general requirements, time schedule for completion of work, letter of 
intent 
/telegram /telex awarding the work, agreed variations, if any etc. 
 

1.10 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of remuneration” 
means rate entered in figures and words in schedule/s by the Contractor and accepted 
by the Company as payable to the Contractor for execution/ performance of all 
contractual obligations as per terms of the contract. 

 
1.11 “Detailed Specifications” shall mean the specifications for materials and works as 

specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or 

SECTION - I 
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superseded by the special conditions. 
 
1.12  “Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall 

mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has been 
accepted, in accordance with the provision contained in the letter/telegram/telex/fax. 

 
1.13 “Notice in writing or written notice” shall mean a notice written, typed or printed sent 

(unless delivered personally or otherwise proved to have been received) by registered post 
to the last known business address or registered/Head/local office of the addressee and 
shall be deemed to have been received in the ordinary course of post. 

 
1.14 “Site” shall mean the land or other place on, under, in or through which the work/s are to 

be carried out and other land or place or area/s provided by the Company for the execution 
of the contract. 

 
1.15 “Tender” shall means collectively the offer submitted in response to and in accordance 

with the NIT, subsequent discussions and negotiations held by the Tenderer with the 
Company and all communications submitted by the Tenderer in confirmation thereto. 

 
1.16 “Clause” or “provision” shall mean the clause and sub clauses of this tender document 

and/or agreement etc. 
 

1.17 “Contract”, “Contract Agreement"/" Agreement' shall mean the agreement between the 
company and the contractor for execution of work/s. The agreement document shall mean 
collectively Notice Inviting Tender, tender document, plans, and agreed variations (if any).  
Detailed Letter of Acceptance and other documents constituting the tender and acceptance 
thereof. 

 
1.18 “Period of Liability” in relation to the work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate during which the 
contractor stands responsible for rectifying all defects that may appear in the execution of 
contract work/s to the satisfaction of the company. 

 
1.19 Mines Manager” shall mean the person appointed under Coal Mines Regulation, 2017 and 

so designated for Sonari Lignite Mines of Rajasthan State Mines & Minerals Limited. 
 
1.20 “Unit Head” shall mean the Unit Head of Barmer unit of SBU&PC-Lignite of RSMML or 

his successors in office so designated by the company 
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Instructions to the Tenderer & General Conditions 
 

2.1 SUBMISSION OF OFFERS 

2.1.1 Tender is to be submitted in physical form as prescribed in the tender form. Tender 
document fees will not be refunded in any case. 

2.1.2 The Bidder should go through the website https://sppp.rajasthan.gov.in  or 
www.rsmm.com for submitting the bid in  physical mode. The complete bid 
document has been published on the above-mentioned websites for the 
purpose of downloading. The downloaded bid document shall be considered 
valid for participation in the bid process subject to submission of required cost 
of bid document. A copy of EMD, and cost of bid document receipt must be 
enclosed along with the Technical Bid proposal failing which the bid will be 
summarily rejected. 

2.1.3 All communications/correspondences/documents including the bid document 
should be physically signed, stamped on each page by the designated authorized 
representative. 

2.1.4 A scanned copy of EMD, and cost of tender document must be enclosed along 
with the Technical Bid proposal failing which the bid will be summarily rejected. 

2.1.5 The DD towards the cost of tender document fees and Earnest Money deposit 
along with original affidavits as per Annexure-A&B of tender document should 
be kept in a sealed envelope addressed to Manager (Mech -Contracts)), RSMML, 
Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur (Rajasthan)-302005. This 
envelope should be marked with NIT number & work, name and address of 
contractor, telephone number etc is to be written on the top of each envelope for 
clarity. This envelope should be submitted on or before the date and time as 
mentioned in the Notice Inviting Tender. The Company shall not be responsible 
for any postal delay. In case of non-receipt of same prior to the time of opening 
of tender, the offer of the tenderer shall be rejected. 

 
2.2 TENDER PROCEDURE 

2.2.1 The Bidders are requested to download the Tender  

2.2.2 The Bid Form should not be changed or altered or tampered by the bidder. If the 
Bid form found tampered, the Bids will be summarily rejected. 

 

2.3 TENDER DOCUMENT FEE 

The Tender Documents may be downloaded from the portals as mentioned in 
the Tender Schedule. The Tender document fee as mentioned in the NIT shall be 
paid by way of DD or Banker's Cheque in favour of RSMML payable at Jaipur. The 
payment by way of Demand Draft should be deposited physically at office of 
Manager (Mech -Contracts), RSMML, Khanij Bhawan, Tilak Marg, C-Scheme, 
Jaipur (Rajasthan)-302005  before 09.01.2025  upto 03.00PM. 

a) At the time of the Technical Bid opening, the payment committed in the Bid 
should be factual and should match the physically submitted payments. 

b) If the Bidder fails to submit the physical instrument prior to the opening of part-I 
of tender, their bid is liable for rejection. If any of the information committed in 
the Tender Bid does not match with physically submitted payment, RSMML 
reserves the right to reject the bid summarily. 
 

 

SECTION - II 
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2.4 TECHNO COMMERCIAL OFFER:- 

The original Technical Bid Form should be downloaded, filled and signed. The 
Technical Bid Form should not be changed or altered or tampered. If the Bid form 
is tampered, t h e  Bids will be summarily rejected. The Technical Bid Form should 
not contain any Price indications strictly; otherwise the Bids will be summarily 
rejected. Copy of following document should be submitted along with Part I of the 
offer 

2.5.1 Form ‘A’ with General information about the tenderer. 

2.5.2 Duly filled Form ‘B’ of tender document 

2.5.3 PF Account No. in Form 'A' along with the copy of PF Registration with the PF 
Commissioner or undertaking as per annexure I. 

2.5.4 Certificate showing successful completion/ execution of atleast one similar nature 
work with RCC work of value not less than Rs. 2.43 Lac in any one of the 
immediate preceding three financial years i.e. 2021-22, 2022-23 & 2023-24 in 
tenderer’s name Attested Copy of CA audited Balance Sheets and Profit & Loss 
Account/ TDS Certificate/Form-16 in support of turn over. 

2.5.5 Power of Attorney in favour of the authorized representative signing the tender 
documents. 

2.5.6 Attested certificate for incorporation / memorandum & article of association/ 
partnership deed etc. 

2.5.7 Copy of PAN & GST registration Number. 

2.5.8 Tenderer shall confirm and showing applicability of GST on this work on them 
as per applicable rules. 

2.5.9 Undertaking as per annexure-II of tender document. 

 
2.5 PRICE OFFER  

The rates quoted by the tenderer shall be inclusive of all applicable levies 
& duties except Goods and Service Tax (GST). The Price Offer/Bid Form 
should not be changed or altered or tampered. If the Bid form is tampered, the 
Bids will be summarily rejected. The Price Offer/Bid Form should not contain any 
conditional offers or variation clauses, otherwise the Bids will be summarily 
rejected. The Prices quoted shall be only in INDIAN RUPEES (INR) only. The 
tender is liable for rejection if Price Offer/Bid contains conditional offers. 

 
2.6 GOODS AND SERVICE TAX & TAX DEDUCTION AT SOURCE:- 

The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 
However, the rates will be inclusive of any other levies and duties, as applicable on 
this contract (up to last date of submission of bid). 

The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as 
mentioned in the tender document) in rates on whatsoever ground. 

Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure that 
necessary credit on this account is available to RSMML in the next month. In case of 
any discrepancy where credit is not available to RSMML then company is free to 
deduct/recover/retain such amount from the bills of contractor or any other amount 
due to him/ or from Security deposit, as the case may be. 

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
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of payment of GST and default in filing of returns towards the payment for the 
work, contractor is liable to pay all such dues to the company, failing which RSMML is 
free to deduct/recover/ retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be. 

RSMML will reimburse/recover at actual any tax/duties which are imposed/ 
increased/withdrawn/decreased after the last date of submission of offer & are directly 
applicable to this contract and payable by the contractor/recoverable by RSMML, 
and determined on the basis of bills raised by him upon the company, if 
applicable, subject to the furnishing of documentary proof. 

 
 

 

2.7 VALIDITY OF OFFERS 

The tender offer shall remain valid for acceptance, for a period of 120 days from the 
date of opening of the tender. No modification or revision or withdrawal of the offer 
shall be allowed during the validity period or the extended validity period, if any. In 
case any tenderer does so, the Earnest Money Deposit of such tenderers shall stand 
forfeited. In case of refusal to accept the job offered or failure to commence the work 
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the 
case may be, shall be forfeited. 

 
 

2.8 BID SECURITY / EARNEST MONEY DEPOSIT 
 

2.9.1 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay 
Order / Banker’s Cheque in favour of "Rajasthan State Mines & Minerals Ltd." 
payable at Jaipur. This DD/ Pay Order should be enclosed and submitted with the 
Techno- Commercial offers. Offers without Earnest Money Deposit are liable to 
be rejected/ ignored. The Earnest Money Deposit shall not bear any interest. 

2.9.2 The Earnest Money Deposit of the successful tenderer can also be appropriated 
towards security Deposit, if the contractor so desires. The Earnest Money Deposit 
of the disqualified tenderers, who have been disqualified in the techno-
commercial evaluation, shall be refunded at the earliest. The Earnest Money 
Deposit of the other tenderers shall be refunded after issuance of LOA/DLOA to 
the successful tenderer. 

2.9.3 Offers without Earnest Money Deposit shall be summarily rejected. The 
Company shall not accept Earnest Money Deposit in any other form like cheque, 
Bank Guarantee, FDR’s etc. 

2.9.4 The Earnest Money Deposit shall be forfeited in the following cases : 
i.) If the tenderer withdraws or modifies the offer during the validity period of the 

offer. 
ii.) If the tenderer does not deposit the prescribed security deposit in the 

prescribed time period. 
iii.) If the tenderer does not execute the agreement in the prescribed format 

within the specified time. 
iv.) If the tenderer provides false information/forged documents/false attestation 

of documents in the offer or thereafter to claim eligibility/ qualify for the 
contract. 

v.) If the tenderer does not commence the work within the stipulated period and 
also not accept the offer made by the company or subsequent to acceptance 
of his/their offer by the company. 
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2.9 SECURITY DEPOSIT 
 

2.10.1 The rates of Work Performance Guarantee as per the prevailing terms and 
condition of the Company are @ 10% of total contract value. The successful 
tenderer shall furnish a Security Deposit through any of the option in favour of 
RSMML, Jaipur within 15 days of the issuance of Letter of Acceptance. The 
successful tenderer shall furnish a Security Deposit by following options: 

(i) The contractor shall furnish Security Deposit @ 10% of Total contract value 
through Demand Draft in favour of RSMML, Jaipur /Bank Guarantee, within 15 
days of the issuance of such communication of acceptance of tender/LOA, for due 
fulfillment of all or any of the terms & conditions of the contract. The Bank 
Guarantee shall be provided only in the approved format of the company from a 
PSU bank (except SBI) /ICICI/Axis/HDFC Bank having its branch at Jaipur on 
non-judicial stamp paper of 0.25% of BG value subject to maximum of                    
Rs. 25000/-or on appropriate value under Indian Stamp Act prevailing on the date 
of issuance of BG. No amendment in this format shall be acceptable to the 
company. The Bank Guarantee shall be valid for the entire contract and/or 
extended period, defect liability period, plus a grace period of three months. The 
Company shall be entitled to encash the same and appropriate the whole of the 
amount or part thereof against its claims /dues or sums payable as contained 
herein. 

(ii) The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR) 
equivalent to 10% of Total contract value issued from any Public sector bank 
(except SBI) /ICICI/Axis/HDFC Bank having its Branch office at Jaipur. FDR 
shall be in the name of RSMML on account of Successful bidder and discharged 
by him in advance. The accepting authority shall ensure, before accepting the 
Fixed Deposit Receipt, that the successful bidder furnishes an undertaking from 
the bank to make payment/premature payment of the Fixed Deposit Receipt on 
demand to the Company without requirement of consent of the successful bidder. 
In the event of forfeiture of the security deposit, the Fixed Deposit shall be 
forfeited along with interest earned on such Fixed Deposit without protesting by 
the contractor/him. 

(iii) The Contractor at the time of signing of the contract agreement, may submit an 
option for deduction of security from his each running and final bill @ 10% of the 
amount of the bill. Further, in such case, the amount of bid security of successful 
bidder may be adjusted in arriving at the amount of the performance security, or 
refunded if the successful bidder furnishes the full amount of security deposit.  

2.10.2 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfill the 
contractual obligations or fail to settle in full, his dues to the Company, In case or 
premature termination of the contract, the Security Deposit will be forfeited and 
the Company will be at liberty to recover the loss suffered by it from the 
Contractor.  

2.10.3 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses 
or damages suffered by it due to delay in performance and/or non-performance 
and/or partial performance of any of the terms of the contract.  

2.10.4 All compensation or other sums of money payable by the Contractor to the 
Company or recoveries to be made under the terms of this contract may be 
deducted from any sums which may be due to the Contractor from the company 
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on any account and in the event of the such amount being insufficient the 
Contractor shall within ten days of such shortfall make good in cash, failing 
which the balance amount shall be recovered by way of invoking the bank 
guarantee furnished as security. 

2.10.5 In the event of Bank Guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any 
time thereafter may become due to the contractor. The Contractor shall pay to the 
company on demand any balance remaining due. 

2.10.6 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 
to furnish a fresh Bank Guarantee in the same format for the same amount and 
for the same period as the original Bank Guarantee within a period of 10 (Ten) 
days from the date of invoking of original Bank Guarantee. 

2.10.7 In case of enhancement of quantum of work, due to any reason, the contractor 
shall furnish additional security amount. This security will be progressively 
recovered from the payment due to the contractor. 

2.10.8 The entire Security Deposit shall be refunded after the expiry of contract & 
completion of defect liability period, provided the Contractor has fulfilled all 
contractual obligations and he has rendered “No claim and No Dues Certificate” 
to the Company. 

2.10.9 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, due to enhancement of quantum of work, or 
due to any reason, the Contractor shall furnish additional security amount, so that 
the total amounts of Security Deposit will not be at any time less than the amount 
so specified. The Company may recover the same by way of additional 
deductions from the payment due to the contractor. 

2.10.10 No interest is payable on S.D. amount. 

 
2.11 ADDITIONAL PERFORMANCE SECURITY -  

2.11.1 In addition to Performance Security as specified in Rule 75 of RTPP Act & 
Rules, an Additional Performance Security shall also be taken from the 
successful bidder in case of unbalanced bid. The Additional Performance 
Security shall be equal to fifty percent of Unbalanced Bid Amount. The 
Additional Performance Security shall be deposited in lump sum by the 
successful bidder before execution of Agreement. The Additional Performance 
Security shall be deposited through e-Grass, Demand Draft, Banker's Cheque, 
Government Securities or Bank Guarantee.  

Explanation :  

For the purpose of this rule,-  
(i)  Unbalanced Bid means any bid below more than fifteen percent of Estimated 

Bid Value.  
(ii) Estimated Bid Value means estimated value of the work as mentioned in  

bidding documents.  
(iii) Unbalanced Bid Amount means positive difference of eighty five percent of 

Estimated Bid Value minus Bid Amount Quoted by the bidder.  

2.11.2 The Additional Performance Security shall be refunded to the contractor after 
satisfactory completion of the entire work. The Additional Performance Security 
shall be forfeited by the Procuring Entity when work is not completed within 
stipulated period by the contractor. 
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2.12 NEGOTIATIONS:- 
 

 

2.12.1 Negotiations will be conducted with the lowest tenderer only. In case of non- 
satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in the order of initial bidding, and work order be awarded to the 
tenderer who accepts the counter offer. 

2.12.2 In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer. 

2.12.3 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 
2.13 AWARD OF THE CONTRACT: 

 

The successful tenderer shall be required to execute an agreement on non-judicial 
stamp paper of appropriate value under Indian Stamp Act with the company within 15 
days from the date of issuance of LOA etc. The cost of execution of agreement 
including non-judicial stamp paper shall be borne by the successful tenderer/contractor. 
The Performa shall be provided by the RSMML. 

 

 
2.14 INTERFERENCE WITH PROCUREMENT PROCESS 

   In case the bidder 
i) Withdraws from the procurement process after opening of financial bids; 
ii) Withdraws from the procurement process after being declared the successful 

bidder 
iii) Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security 

required in terms of the bidder documents after being declared the 
successful bidder, without valid ground, 

Shall, in addition to the recourse available in the bidding documents or the contract 
be punished with fine which may extend to fifty lac rupees or ten percent of the 
assessed value of contract whichever is less.   

 
2.15 RIGHTS OF COMPANY 

The Company reserves the right - 
i) To reject any or all the tenders, in part or in full, without assigning any reason, 

there to, 
ii) Not to accept the lowest tender or assign reasons for not accepting the lowest 

tender. 
iii) To increase/ decrease the quantity and period of contract, without any 

additional obligation on it. 
iv) Not to carry out any part of work. 
v) To reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or forged documents along with offer or thereafter. 

The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 
action.  
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2.16 RIGHT TO REVIEW PERFORMANCE. 

2.16.1 The company reserves the right to review and assess the performance of the 
work at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute rights and discretion may take appropriate action 
including termination of the contract & forfeiture of security deposit. 

2.16.2 The company shall have absolute right to determine and ascertain the damages 
or losses suffered by it due to poor performance or breach of the terms and 
recover the costs thereof from the contractor from the security deposit or any 
sum due to the contractor from the company. The Company shall also have 
absolute right to get the work done from any other agency at the risk and cost 
of the Contractor, in case, the contractor fails to perform the work 
continuously for more than 3 days and difference in such rates if any, shall be 
borne by the contractor. 

 

2.17 TERMINATION OF THE CONTRACT 

2.17.1 In case of failure to perform the job as required under this tender or observe any 
of the terms and conditions by the contractor, the company shall give a notice to 
rectify the default or breach within 07 days. Failure to rectify such default/breach 
may result in termination of the contract and forfeiture of EMD/security deposit 
without any prejudice to the company's rights to claim damages/costs/loss etc 
caused by such default/breach. Such termination shall not absolve the contractor 
of the liabilities accruing till the date of such termination. 

2.17.2 The contract may also be terminated in the event the contractor is being 
adjudged insolvent or going into Liquidation or Winding up of their business, 
or making arrangement with their creditors or any misbehave with EIC or not 
following the instruction of EIC. 

2.17.3 Notwithstanding anything contained herein above, the company in its 
absolute discretion may at any time terminate the contract without assigning 
any reason thereof by giving Fifteen days' notice to the contractor at their last 
notified address. In such an event the contractor shall not be entitled to raise 
any claim or demand for compensation, loss of profit and/or damages and/or 
losses or costs by reason of such earlier termination on any ground whatsoever. 

 

2.18 PROVIDENT FUND 
i) The contractor shall be wholly responsible for complying with the fulfillment of 

the provisions of the Employees Provident Fund and Miscellaneous 
provisions Act, 1952 including subsequent amendments & notifications, in 
respect of the employees engaged for the work. 

ii) The Contractor shall have to get himself registered (if not already registered) 
with the Regional Provident Fund Commissioner (RPFC) under the Employees 
Provident Fund and Miscellaneous Provisions Act, 1952. Tenderer is required 
to submit the copy of the PF Registration Number received from RPFC office 
before starting the work, failing which the contract is liable to be terminated. 

iii) The tenderer who are not coming under the purview of EPF & MP Act but 
are required to deposit the PF due to applicability of Contract Labour (R&A) 
Act may deposit amount of PF deducted from salaries of the 
labour/employees and employer’s contribution with PF Trust of RSMML 
alongwith 1.15% administrative charges. An affidavit (as per Annexure-I) for 
this purpose will be required to be furnished on a stamp paper of appropriate 
value with the Techno Commercial (Part-I) of the offer. 
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iv) However, each running account / Final bill must be submitted alongwith the 
name of the labour/employee deployed for the work, wages / salaries paid to 
them, amount of PF deducted from salaries of the labour/employees and 
employer’s contribution, amount deposited in RPFC office/Trust against each 
employee’s name and copy of the challan for the amount deposited in RPFC 
office/Trust till previous month, failing which no payment will be made for 
Running Account bill submitted by the contractor to the Engineer-In-Charge. 

 
2.19 LEGAL & STATUTORY OBLIGATIONS: 

2.19.1 The contractor shall perform the work in accordance with all applicable Acts, 
statutory rules and regulations now in force or enforced subsequently. 

2.19.2 The contractor shall have valid Labour License and deduct PF as per rules for all 
employees/workmen engaged for this work. The proof of deduction & deposition 
of PF shall be submitted to RSMM. 

2.19.3 The contractor shall be liable for all persons employed and / or engaged by him 
whether directly or otherwise in all respects and also for all the equipment's 
deployed by them under their control, under various statutory provisions in force 
from time to time as amended upto date such as Workmen's compensation Act, 
1923, Employees Provident Fund Act 1952, Payment of Gratuity Act, 1972, 
Contract Labour (Regulation and Abolition) Act 1970, Payment of Wages Act, 
1936; Minimum Wages Act 1948, Payment of Bonus Act, 1965, Indian Railways 
Act 1890, Fatal Accident Act, 1855; Industrial Disputes Act, 1947, Mines Act, 
Factory Act and or any other allied Central or State enactment's, rules, 
regulations and bylaws made there under. The Contractor shall maintain and 
produce whenever called for, all records required under various Acts, Laws & By 
Laws. 

2.19.4 The contractor shall maintain and provide records including attendance register in 
case of maintenance work of all his employees including supervisors, at the site. 

2.19.5 These registers are duly maintained and updated so that the same is available for 
inspection by any statuary authority & the company. 

2.19.6 The contractor shall keep the company indemnified against all the claims and 
liabilities of his direct or indirect employees, contracted employees engaged in 
respect of this contract, under the aforesaid acts, rules, regulations and bye laws 
as may be in force from time to time during the period of the contract or 
otherwise for or in respect of any claim, damage, compensation etc., whatsoever 
payable in consequence of any loss, damage, accident or injury etc. sustained by 
persons including the employees of the company, which shall be recoverable 
from the running bills and/or security deposit of the contractor. 

2.19.7 The contractor shall have to make all payments to the staff etc. engaged by him 
every month latest by 7th day of following month. 

2.19.8 The contractor shall comply with all the statuary provisions as per Central and/or 
State Government Act, Rules, Bye-laws, from time to time in regard to the 
payment of wages to the workmen employed, wage period, recovery/deductions 
from wages, unpaid wages, deductions, unauthorisedly made, maintenance of 
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wage register/wage slips, publication of the notice of date of payment of wages, 
weekly days of rest etc., and other terms of the employment, and shall submit 
periodical returns to the statuary authorities. Such records will also be made 
available periodically for perusal and scrutiny of officer-in-charge. 

2.19.9 In the event of default of the contractor in making such payment/s or contribution 
for any other reason/s the Company may make such payment/contribution on 
behalf of the contractor on its sole discretion, by way of deducting the relevant 
amounts from the running bills of the contractor and the Company shall be 
entitled to set off all costs and amounts due to the contractor for the 
payment/contributions made by it on account of contractor's default. 

2.19.10 The contractor shall have to obtain and produce the license as applicable before 
starting the work. 

2.19.11 The contractor shall insure all the workmen & submit the copy of WC policy to 
RSMM. 

2.19.12 The contractor shall require registration of workers under the building & other 
construction workers (Regulation of Employment & Condition of Services) Act, 
1996 & extension of benefit to such workers under the Act. Deduction of cess at 
source will be made as per provision of the said act, in force from time to time. 

2.19.13 All the provisions of Rajasthan Transparency in Public Procurement Act and 
rules made there under and modification to be issued by the competent authority 
from time to time will automatically be ipso-facto applicable. 

 
2.20 OTHER RESPONSIBILITIES OF CONTRACTOR 

2.20.1 The contractor shall be responsible for providing Shelter, Accommodation, 
Drinking Water, Medical aid etc. to his/their employees. 

2.20.2 The contractor alone shall be responsible for providing all tools, tackles, 
implements etc. required for accomplishment of work. 

2.20.3 The contractor alone shall be responsible and liable for any accident and/or 
damage to employees or any third party at the siding during or due to negligence 
in course of performance of the job under this contract and consequent claims. 

2.20.4 The contractor alone shall be responsible and liable for payment of costs, 
charges, fee etc. for discharge of all legal and statutory obligation 

2.20.5 The contractor shall have to arrange for lighting etc. for carrying out the work as 
required herein. 

2.20.6 Safety & discipline of the labour/ workers staff employed by him 
2.20.7 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, If any expenditure incurred by the company on the 
above items, that will be recovered from the contractors bills/security deposits. 

 
2.21  CRITERIA FOR DECIDING L-1 BIDDER 

The tenderer whose quoted rates are resulting into the lowest financial outgo for the 
company for the total scope of work will be considered as L-1 bidder. The total 
contract value will be arrived by adding total all Items considering the total liability of 
GST. The final figure so achieved will decide the total contract value for the purpose of 
deciding the L-1 bidder. 
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2.22 COMPENSATION 

 

A) For Delay in commencement: 
In case the Contractor fails to commence the work within 7 days from the date 
of issuance of LOA/DLOA, the company shall recover a pre-determined and 
agreed compensation @ 0.5% (zero point five) plus applicable GST on it of the 
total contract value on daily basis from the contractor if the delay is on account 
of contractor subject to maximum 10.00% (Ten percent) of contract value 
 

 

B) For Delay in completion: 
In case the Contractor fails to complete the total job within stipulated / 
extended period as given by the Engineer Incharge, and is established that the 
delay is on account of contractors lapses, the company shall recover a            
pre- determined and agreed compensation @ 0.5% (zero point five) plus 
applicable GST on it of total value of contract on daily basis from the contractor 
subject to maximum 10.00% (Ten percent) of contract value. 

 

2.23 Defect liability period 
The defect liability period for the work will be 01 (one) year from the actual date of 
completion of the work of above or after passage of one monsoon season, whichever is 
later; if any defect occur during this period then the contractor shall be liable to carry 
out required repair/replacement/rectification as per the direction of Engineer-in-charge 
at his own cost. 

 
2.24 RISK & COST 

The Company shall have full right to forfeit the wholly or partly security deposit and 
payment of other  pending  bills  payable  to  the  contractor  for  non-fulfillment  of  
the  contractual obligations within the scheduled/specified time period. The work can 
be completed by engaging third party at the risk and cost of the contractor. 

 
2.25 DISPUTE & JURISDICTION 

In case of any dispute, it shall be the endeavor of both the parties to resolve it through 
mutual discussions. No courts other than the courts located at Jaipur (Raj) shall have 
jurisdiction over any matter concerning any aspect of the work under this tender. The 
contractor shall not stop or abandon the work due to and during the pendency of such 
disputes or differences. 

 
 

2.26 UNDERTAKING: 
I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract 
period and scope of work and have signed each page of the tender document as token 
of acceptance of all terms& conditions of this tender. 

 
 
 
Signature of Contractor 

with name & address. 
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SCOPE OF WORK & GENERAL CONDITIONS OF CONTRACT 
 

3.1 SCOPE OF WORK 

The scope includes ‘Re-Construction work of ramps of Weigh-Bridge at Giral 
Lignite Mine, RSMML,  Barmer as detailed out in the Form ‘D’ and Special 
Conditions of Contract and as per directions of the Engineer-in-charge in accordance 

with the tender document herewith the tender document. 

3.2 PERIOD OF CONTRACT 

The contractor has to complete all the mentioned work as per tender provisions 

during 1 month from the date of issue of Letter of acceptance (LOA) /detailed 
letter of acceptance (DLOA). A period of 7 days is allowed for mobilization by 

the contractor which shall be part of the overall completion time. 

3.3 PRE-QUALIFICATION CRITERIA 

The tenderer shall be pre-qualified on the basis of the following criteria: 
1) The Tenderer should have successfully executed atleast one similar nature work of 

in value not less than Rs. 2.43 lacs in any one of the immediate preceding three 
financial years i.e. 2021-22, 2022-23 & 2023-24 in tenderer’s name. Attested 
Copy of CA audited Balance Sheets and Profit & Loss Account/ TDS 
Certificate/Form-16 in support of turn over. 

Tender is to be submitted in physical form as prescribed in the tender form. Tender fees 

will not be refunded in any case. 

The complete bid document has been published on the website https://sppp.rajasthan.gov.in  

or www.rsmm.com for the purpose of downloading. 

The downloaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document & EMD and the same 

shall be reached to the office of Manager (Mech-Contracts), RSMML, Khanij Bhawan, 
Tilak Marg, C-Scheme, Jaipur (Rajasthan)-302005 on or before the time specified for 

opening of techno-commercial part of tender. 

The tender shall be pre-qualified on the basis of documents furnished/ attached along 

with Techno-commercial bid in support of above. The decision of the company will be 
final and binding in this regard. 

The Price offer ( in Form ‘D’) only those bidders shall be opened who qualify in 
technical bid as per the above criteria & only qualified bidders will be informed about 

price offer/bid opening. 

The tenderer who have earlier been awarded contract by the company for any job and 
which they have abandoned or the contract has been terminated by the company for breach 

of conditions shall not be eligible to participate in this tender. 

SECTION III 
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The company reserves the right to accept or reject any or all offers without assigning any 

reason. Also the company does not bind itself to accept the lowest price offer. The 
Company shall not be responsible for any postal delay or loss of offer. Offers sent by any 

other mode other than prescribes shall not be accepted. 

   3.4   CONDITIONS OF CONTRACT   

3.4.1 Powers to determine the Contract 

The Competent authority may without prejudice to his right against the contractor 

in respect of any delay or inferior workmanship or otherwise or to any claims for 

damage in respect of any breaches of the contractor and without prejudice to any 
rights or remedies under any of the provisions of this contract or otherwise and 

whether the date for completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:- 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in any inefficient or otherwise improper or unworkman-like manner, 

comply with the requirements of such notice a period of seven days thereafter or 

if the contractor shall delay or suspend the execution of the work so that either 

in the judgment of the competent authority he will be unable to secure 
completion of the work by the date for completion or he has already failed to 

complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make 

an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which 

entitle the court or creditor to appoint a receiver or a manager or which entitle 

the or make winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and 
when the contractor has made himself liable for action under any of the cases 
aforesaid, the competent authority on behalf of the RSMM shall have powers:- 

(a) To determine and/or rescind the contract as aforesaid (of which term in 
attention or rescission notice in writing to the contractor under the hand of the 

Engineer-in- charge shall be conclusive evidence). Upon such determination 
or rescission, the security deposit of the contractor shall be liable to be forfeited 

and shall be absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the 
works or part of the work debiting the contractor with the cost of the labour and the 
price of the materials (of the amount of which cost and price certified by the 
Engineer-in-charge shall be final and conclusive against the contractor) and crediting 
him with the value of the work done in all respects in the same manner and at the 
same rates as if it has been carried out by the contractor under the terms of his 
contract. The certificate of the Engineer-in-charge as to the value of the work done 

shall be final and conclusive against the contractor, provided always that action 



No.  . F.9(1)12/2023/00176/117 Tender for Re-Construction work of ramps of Weigh-Bridge at Giral Lignite Mine, Barmer  Page 18 of 43 
 

under the sub-clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the company are less than 
the amount payable to the contractor at his agreement rates, the difference should not 
be paid to the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such part 
thereof as shall be un-executed out of his hands and to give it to another 

contractor to complete, in which case any expenses which may be incurred in 
excess of sum which would have been paid to the original contractor if the whole 

work had been executed by him (of the amount of which the excess certificate in 
writing of the Engineer-in-charge shall be final and conclusive) shall be borne and paid 
by the original contractor and may be deducted from any money due to him by 
company under this contract or on any other account whatsoever or from his 
security deposit or the proceeds of sale thereof a sufficient part thereof as the case may 

be. 

In the event of any one or more of the above course being adopted by the 

competent authority the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any material or 

entered into any engagements or made any advances on account of or with a view 

to the execution of the work or the performance of contract. And in case action 

is taken under any of the provision aforesaid the contractor shall not be entitled to 
recover or be paid any sum for any work thereof actually performed under this 

contract unless payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

3.4.2 Time Extension 

If the contractor shall desire an extension of the time for completion of the work in 

the grounds of his having been unavoidably hindered in its execution or any other 

grounds, he shall apply in writing to the Engineer-in-charge in that behalf within 7 days 

of the date of the hindrance on account of which he desired such extension as 
aforesaid and the competent authority shall if in his opinion (which shall be final & 

binding on the contractor) reasonable grounds be shown therefore authorize in writing 

such extension of time, if any as may in his opinion be necessary or proper. If the 

period of completion of contract expires before the expiry of the period of one month 
provided in this clause the application for extension shall be made before the expiry of 

the period stipulated for completion of the contract. 

Failure or delay by the Company to hand over to the Contractor possession of the 

site necessary for the execution of the works, or to provide the necessary 
drawings and instructions, or any other delay by the Company due to any other cause, 

whatsoever shall in no way affect or vitiate the contract or alter the character thereof 

or entitle the Contractor to damages or compensation thereof, provided, however, 

that the Company without any financial liability may extend the time for 
completion of the work by such period as it may consider necessary or proper. 
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3.4.3   Completion Certificate 

Within Seven days of the completion of the work, contractor shall give notice of 

such completion to the Engineer-in-charge and within Fifteen days on the receipt of 
such notice the Engineer-in-charge shall inspect the work and if there is no defect in 

the work shall furnish the contractor with in certificate of completion otherwise a 

provisional certificate of completion indicating defects (a) to be rectified by the 
contractor and or (b) for which payment will be made at reduced rates shall be 

issued, nor shall the work be considered to be completed until the contractor shall 

have removed from the premises on which the work shall be executed, all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his their work, People on the site in connection with the execution of 

the works as shall have been erected or constructed by the contractor.  

3.4.4   Payment of Bills 

i)   No payment shall be made for works estimated to cost less than Rupees One 
Thousand till after the whole but in the case of works estimates to cost more 
than Rupees One Thousand the contractor shall on submitting the bill thereof 

be entitled to receive a monthly payment proportionate to the part thereof 

then passed by the Engineer-in-charge. All such intermediate payment shall 
be regards as payments by way of advance against the final payment only 

and not as payments for work actually done and completed and shall not 

preclude the requiring of bad, unsound and imperfects or unskillful work to 

be removed and taken away and reconstructed or re-erected or be considered 
as an admission of the due performance of the contractor any part thereof in 

any respect of the accruing of any claim, not shall it conclude, determine, or 

effect in any way the powers of the Engineer- in-charge under these 
conditions or any of them as to the final settlement and adjustment of the 

account or otherwise the Engineer-in-charge’s certificate of the measurements 

and of the total amount payable for the work accordingly shall be final 

and binding the contractor in all respect. 

i i )  The payment of final bill shall be made within one (1) month of the 

submission of such bill. If there shall be any dispute about any items of 

work then the undisputed item or items only shall be paid within the said 
period of o n e  ( 1 )  month. The contractor shall submit a list of the 

disputed items within 15 days form the disallowance waived and absolutely 

extinguished. 

The contractor shall submit an undertaking with monthly bill/s bearing GSTIN and 

HSN/SAC code that “total GST has been deposited and returns have been filed 

for relevant tax period.  

iv) The charges in the Bill shall always be entered at the rates specified in the 

tender or in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the tender, as the rates herein 
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after provided for such works.  

v) The Engineer-in-charge shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, as 

for as admissible, adjusted if possible before the expiry of ten days from the 

presentation of the bill.  

vi) If the contractor does not submit the bill within the time fixed as aforesaid, 

the Engineer-in-charge may depute a subordinate to measure up the said 
work in the presence of the contractor whose counter signature to the 

measurement list will be sufficient warrant, and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the contractor in 

respect. 

vi i) Before taking any measurement of any work as referred to in above, the 
Engineer-in- charge or a subordinate deputed by him shall give reasonable 

notice to the contractor. If the contractor fails to attend at the time of 
measurement after such notice or fails to countersign or to record the 

difference within a week from the date of measurement in the manner required 

by the Engineer-in-charge then in any such event the measurement taken by 
the Engineer-in-charge or by the subordinate deputed by him as the case may 

be shall be final and binding on the contractor and the contractor shall have no 

right to dispute the same.  

3.5  Specification  of Works 

3.5..1 The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner, and both as regards materials and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also confirm exactly, full and faithfully to the designs, 

drawings and instructions writing relating to the work assigned by the 
Engineer-in-charge and lodged in his office, and to which the contractor shall 

be entitled to have access at such office, or on site of the work for the purpose 

of inspection during office hours and the contractor shall , if he so requires, be 
entitled at his own expenses to make or cause to be made copies of 

specification, and of all such designs, drawings and instructions as aforesaid. 

3.5..2 The sample of the material shall be strictly as per the approved makes and shall 

be used only after explicit approval of the Engineer- in-charge. 

3.5..3 Collection of all material and material to be used for related works shall be 

subject to satisfactory checking & approval before use. If not found satisfactory 
the material shall be rejected or the rates may be reduced at the discretion of the 
Engineer-in-Charge and the contractor shall be bound to it. 

3.5..4 The detailed specifications of the work shall be as provided in the Special 

Conditions of Contract (SCC)  
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3.6 Addition, Alteration & Substitution of items 

The Engineer-in-charge shall have powers to make alternation in or commissions from 

or additions to or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during to progress 

of work and the contractor shall be bound to carry out the work in accordance 

with any instructions which may be given to him in written by the Engineer-in-
charge and such alterations, commissions, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in a manner above specified as part of the work shall 

be carried out by the contractor on the same conditions in all respects on which he 
had agreed to do the main work, provided that additional quantities of each individual 

item shall not exceed 50% of the quantities as per standard norms of PWD provided 

against that item in the contract agreement.  

The time limit for completion of the work shall be extended in the proportion that 

the additional or substituted work bears to the original contract work and the certificate 
of the Engineer-in-charge shall be conclusive as to such proportion. 

The rates of such additional altered or substituted work under this clause shall be 

worked out in accordance with the following provisions:- 

(i) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 

substituted work at the same rates as are specified in the contract for the work. 

(ii) If the rates for the altered, additional or substituted works cannot be determined in 
the manner specified in clause above, then the rates for such work shall be worked 
out on the basis of the schedule of rates of the district specified above minus/plus 

the percentage which the total tendered amount bears to the estimated cost of the 

entire work put to tender provided always that if the rate for a particular part or 
parts of the items is not in the schedule of rates, the rate for such part of parts will 

be determined by the Engineer-in-charge on the basis of the prevailing market 

rates when the work was done. 
 

(iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in clause (i) & (ii) above, then the contractor shall, within 
7 days of the date of receipt of order to carry out the work, inform the Engineer-in-

charge of the rate which is his intention to charge for such class of work, 

supported by analysis of the rate or rates claimed and the Engineer-in-charge 
shall determine the rate or rates on the basis of prevailing market rates, and 

pay the contractor accordingly. However, the Engineer-in-charge, by notice in 

writing, will be at liberty to cancel his order to carry out such class of work 

and arrange to carry it out in such manner as he may consider advisable. But 
under no circumstances the contractor shall suspend the work on the plea of non-

settlement of rates of items falling under the clause. 
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Provided that the company would also be at liberty to ask the contractor to execute 

such items, the rates of which are not provided and also additional quantity over 
and above the limit of 50 % against each item and 50% over the tendered 

amount of the work specified above, if in the opinion of the Engineer-in-charge the 

execution of such items through other agency is likely to hamper the progress 

of other items of work and its completion considerably required the contractor 
shall be bound to carry out all such extra work also if asked to do so. For all 

such extra items or additional quantity of work over and above the limit 

specified in para above, the contractor shall be paid provisionally on the rates of 
all such additional work and extra items if any shall be decided and settled by 

arbitration,. Provided always that if the contractor shall commence work or incur 

any expenditure in regard thereof before getting written instructions from the 

Engineer-in-charge regarding all such additional works or extra items at his 
own accord as lastly here herein before mentioned then in such case he shall only 

be entitled to be paid in respect of the work carried outer expenditure incurred by 

him prior to the date of issue of written instructions if any, as aforesaid according 
to such rate of rates as shall be fixed by the Engineer-in-charge and shall have no 

claim for getting rates or such work settled through arbitration. 

3.7 Curtailment of Scope 

If the Engineer-in-charge shall at any time, and for any reason whatsoever think that 
any portion of the work should not be executed and could be withdrawn from the 

contractor, he shall give notice in writing of the fact to the contractor who shall have 
no claim to any payment of compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full, but 
which he did not derive in consequence of the full amount of the work not having 

been carried out, neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally 

contemplated. 

Provided that the contractor shall be paid the charges on the cartages only of 
materials actually and bonafidely brought to the site of the work by the contractor 

and rendered, surplus as a result of the abandonment or curtailment of the work or 

any portion thereof and then taken back by the contractor, provided, however, that 

the Engineer-in-charge shall have in all such case the option of taking over all or 
any such materials at their purchase price or at local current rates which ever may be 

less. In the case of such stores having been issued from Company’s stores supervision 

charges and storage charges shall be refunded in addition to the issue rate of materials. 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use by the company 

without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 
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3.8 Rectification of Defect 

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the 

work, that any work has been executed with unsound imperfect or unskillful 
workmanship, or with materials of any inferior description or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with contract, the 
contractor shall demand in writing which shall be made within one year of the 

completion of work from the Engineer-in-charge specifying the work, materials or 

articles complained on paid, for, forthwith rectify or remove and reconstruct the 

work so specified in whole in para, as the case may require or as the case may be 
remove that materials or articles so specified and provided other proper and suitable 

materials or article at his own charges and cost, and in the event of his failing to do 

so shall continue and in the case of any such failure the Engineer-in-charge may 
rectify or remove and re-execute the work or remove and replace with other 

materials or articles complained of as the case may be at the risk and expense in 

all respect of the contractor. 

3.9  Inspection & Supervision 

All the work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer-in-

charge and his subordinates and contractor shall at all times during the usual 

working hours and at all other times at which reasonable limitations of the 

intention of the Engineer-in-charge or his subordinate to visit the works shall have 
been given to the contractor, either himself present to receive order and 

instructions or have a responsible agent duly accredited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 

3.10   Hidden Works 

The contractor shall give not less than seven days’  notice in writing to the 

Engineer-in- charge or his subordinate-in-charge of work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 
same may be measured, and correct dimensions thereof be taken before the same is 

so covered up or placed beyond the reach of measurement and shall not cover up or 

place beyond the reach of measurement any work without the consent in writing of 

the Engineer-in-charge or his subordinate-in- charge of the work and if any work 
shall be covered up or placed beyond the reach of measurement without such 

notice having been given or consent obtained, the same shall be uncovered at the 

contractor’s expenses or in default thereof on payment or allowance shall be made 
for such work, or the materials with which the same was executed. 
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3.11  Damage to Company’s property 

If the contractor, or his work people or servant shall break deface, in or destroy any 

part of a building in which they may be working or any building, furniture, pipe-
lines, cable and drain or in the premises on which the work or any part of it, is 

being executed, or if any damage shall happen to the work while in progress form 

any cause whatsoever or imperfections become apparent in if before the refund of 
the security deposit for the work becomes due, the contractor shall make the 

same good at his own expense, or in default, the Engineer-in- charge may cause 

the same to be made good by other workmen and deduct the expenses (of which 

the certificate of the Engineer-in-charge shall be final) from any sums that may be 
then or at any time, thereafter, become due to contractor from his security deposit 

or the proceeds of sale thereof, or of a sufficient portion thereof. 

3.12   Safety & Diversion of Traffic 

The contractor shall not obstruct and shall be held responsible for the traffic/ 
parking safety of traffic and any hindrance during the progress of the work within the 
working area.  

The contractor shall exercise the greatest care during the progress of the work to 

avoid damage to any utility service as water sewer, electric power telephone 

etc. within the limits of the work and will be held responsible for any such damage 
caused by him or his agents, directly or indirectly. 

3.13   Quoted Rates to be all inclusive 

The contractor shall supply at his cost all materials (except such special material, if 

any as may be in accordance with the contract be supplied from, the Engineer-in-

charge’s stores) plants, tools appliances, implements, ladders, cordage, tackle 
scaffolding and temporary works requisite or proper for the proper execution of 

work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in 

these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements or the Engineer-in-charge as to any matter as to 

which under these conditions he is entitled to be satisfied or which he is entitled to 

require together with carriage thereof to and from the work. The contractor shall 
also supply without charges the requisite number of persons with the means that the 

materials necessary for the purpose of setting out work and counting, weighing 

and assisting in the measurement of examination at any time and from time to 

time for the work or materials. Failing his so doing, the same may be provided 
by the Engineer-in- charge at the expense of the contractor and the expenses 

may be deducted from any money due to the contractor under the contract, or 

from his security deposit, but delay on this account, if any, will not be reckoned 

by the company.  
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3.14   Subletting of Contract 

The contract shall not be assigned or sublet without the written approval of the 
Engineer- in-charge and if the contractor shall assign or sublet his contract or 

attempt to do so or becomes insolvent or commences any insolvency proceedings 

or make any composition with the creditors or attempts to do so or any bribe, 

gratuity, gift, loan requisite reward or advantage, pecuniary or otherwise shall 
either directly indirectly be given, promised or offered by the contractor or any 

of his servants or agents to any employee of the Company in any way relating to 

his office or employment, or it any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in- Charge may 

thereupon by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal of the 

company and the same consequences shall endure as if the contract had been 
rescinded under the relevant clause and in addition the contractor shall not be 

entitled to recover or being paid for any work therefore actually performed under 

the contract. 

3.15   Lump sum Work. 

When the contract includes lump sum in respect of the parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved 

or the part of the work in question at the same rates as are payable under the 

contract for such items or it the part of the work in question is not in the opinion of 

the Engineer-in-charge capable of measurement the Engineer-in-charge may in his 
discretion pay the lump sum amount entered in the contract and the certificates 

in writing of the Engineer-in-charge shall be final and conclusive against the 

contract with regard to any sum or sums payable to him under the provisions of the 
clause. 

3.16  Works for which specification not mentioned 

In the case of any class of work for which there is no such specification is mentioned 

in tender, such work shall be carried out in accordance with the detailed 

specifications and in the event of there being no specifications work will be carried 
out in all respects and also in accordance with the instructions and requirements of 

the Engineer-in-charge. 
 

3.17   Reduced Rates 

In cases where the items of work are not accepted as so complete, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he 

may consider reasonable in the preparation of final or on account bills. 
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3.18   Progress to accommodate working of other contractors 

If the progress of the work has fallen as much in arrears as to prevent other 

contractors on the work from carrying out their part of the work within the stipulated 
time, he will be liable for the settlement of any claim put in by any of these 

contractors for the expenses of keeping their labour unemployed to the extent 

considered reasonable by the Engineer-in- charge. 

3.19   Employees of the contractor 

The Engineer-in-charge may require the removal within twenty four hours by the 
contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person 

employed by him on the work contracted for and in the event of the contractor 

refusing or neglecting to comply with such requisition no further payment will be 
made on account of the work until the said removal is carried out and the Company 

shall not be liable for any compensation whatsoever. 

3.20   Dismantling & Disposal thereof 

Contractor in course of the work should understand that all materials e.g. stone and 

other materials, obtainable in the work of dismantling etc. will be disposed off as 
directed by the Company. 

 

3.21   Recovery of claim against the contractor 

Whenever any claim against the contractor for the payment of a sum of money 
arises out of or under the contractor the company shall be entitled to recover such 

sum by appropriating, in part or whole, the security deposit of the contractor. In 

the event of the security being insufficient or if no security has been taken from 

the contractor, then the balance or the total sum/recoverable, as the case may be, 
shall be deducted from any sum then due or which at any time thereafter may 

become due from the contractor under this or any other contract with the company. 

Should this sum be not sufficient to cover the full amount recoverable, the 
contractor shall pay to Company, on demand the balance remaining. 

3.22   Technical Examination & Audit 

The Company shall have right to close an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, 
abstract etc. to be made after payment to the final bill and if as a result of such 
Audit and technical examination any sum is found to have been over paid in respect 
of any work done by the contractor under the contract or any work claimed by him 
to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall 
law full for the company to recover the same from him in the manner prescribed 
elsewhere in the tender or in any other manner legally permissible and if it is found 
that the contractor was paid less than that was due to him under the contract in 
respect of any work executed by him under it the amount of such under-payment 
shall be duly paid by the Company to the Contractor. 
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3.23   Force Majeure 
 

Neither the contractor nor RSMML shall be considered to be in default in the 
performance of their respective obligations under this contract, if such 
performance is prevented or delayed because of the conditions constituting force 
majeure which shall include but not limited to notices from the, Statutory 
Authorities, Civil Commotion, Fire Accidents, Epidemics, War, Flood, Acts of 
Gods or because of any law, order, proclamation or ordinance of any 
Government or any authority thereof or for any other cause beyond reasonable 
control of the party affected, provided notice of such cause is given in writing by 
the party affected within 14 days of the happening of the event. In case it is not 
possible to serve the said notice within the said period of 14 days then within the 
shortest possible period. Power cuts/ Partial power failure/ interruption shall not 
be construed as force majeure for this purpose and the same shall not affect in 
any way the performance of the contract. As soon as the cause of force majeure has 
been removed, the party whose ability to perform its obligation has been affected 
shall notify the other of such cessation. Should one or both parties be prevented 
from fulfilling their contractual obligations by state of Force Majeure lasting for 
a continuous period of three months, both the parties will consult each other and 
decide about the future course of action regarding the contract. 

 

 

Signature of the contractor 

Witness: 

Address: 
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SECTION- IV 

Special Conditions of Contract 
4.0 Detailed Specifications for the Work 

The bidders in their own interest should visit the site at our Giral Lignite Mine, RSMML, 
Tehsil-Shiv, Distt Barmer during any working day to inspect the site and conditions of 
work. No claim whatsoever shall be entertained on account of site conditions. 

The work specified under the tender, is required to be executed with highest standards of 
quality and workmanship. The detailed specifications of various items of work specified in 
the bill of quantities and as directed by the Engineer-in-charge. 

4.1. Civil Works as per G-Schedule 

All civil works envisaged under this contract shall be as per the specifications provided in the 
tender. The provisions of standards of Rajasthan PWD-BSR-2022 and the National Building 
Code shall apply. 

4.2. Undertaking for inspection of site 

Each Bidder shall ensure to inspect the site to understand the scope of work and working 
conditions, hindrances and restriction etc., prior to submission of the bid and enclose a 
certificate / affidavit to this account as per the format placed at Annexure-B, alongwith the 
techno-commercial offer. In absence of the same the bid/ offer is liable to be rejected. 

4.3. Samples/ designs of all items to be approved by the EIC 

The contractor shall arrange to furnish the samples at site of work of all items of work along 
with working drawings’ wherever needed, to the EIC for approval prior to executing the 
respective works.  

 
The works are to be strictly executed in accordance with the list of approved makes. The 
selection of any particular make, based on samples provided by the contractor, shall be at the 
sole discretion of the EIC. 

 

4.4. Due care & cleaning of site 

The contractor shall be responsible for due care to ensure unrestricted movement of vehicles 
around the site of work. 

The works are to be carried out in an existing Weigh bridge building. The Contractor shall be 
responsible for its due cleaning and providing appropriate covering arrangements, as directed 
by EIC, so as to avoid any damage to the building/ vehicles parked. 
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Form A 

 

 
 

RAJASTHAN STATE MINES & MINERALS LTD. 
                                          (A Government of Rajasthan Enterprise) Jaipur 

General Information about the Tenderer 
Name and address of Tenderer  

Name of Contract Person with Phone/Fax No./E-Mail  

Whether Individual, Firm or Company  

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors  

Turnover (in Rupees) 

(Audit report to be enclosed) 

21-22 22-23 23-24 
 
 

  

Details of successfully completed similar nature works 
of more than Rs. 2.43 lac value 

 

Details of similar nature work of executed for any 
Govt. department/ PSU/ Banks, If any 
 
 

 

Name & Address’s of Banker(s)  

PAN No.  

Goods and Service Tax Registration No.  

PF Account number  

Labour License Number  

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED (Micro, Small And 
Medium Enterprises Development Act, 2006)Act along with 
copy of certificate 

 

Others (specify)  

Bank details of RTGS 
1. Complete Bank Account No. 
2. IFSC/NEFT Code of Branch 
3. Name of Bank & Branch 

 

 

 

(Signature of Tenderer with seal) 

TECHNO COMMERCIAL OFFER 
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Form ‘B’ 

 

PART - I (Technical Bid) 
 

Name of work ‘Re-Construction work of Ramps of Weigh-Bridge at Giral Lignite 
Mine, RSMML, Barmer Tender No. F.9(1)12/2023/00176/117     Dated 24.12.2024 

 
Pre- qualifying criteria – (Single successfully completed similar nature work) 

 
Year Details (along with completion certificate of successfully completed one similar 

nature works of value more than Rs. 2.43 Lac 

2021-22  

2022-23  

2023-24  

 

Turnover (Attested copy of CA audited Balance Sheets of last Three financial years & other appropriate 
proof i.e. Form -16 to be uploaded) 

 
 
 
 
 

Signature of contractor with address. 
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Form ‘C’ 
 

 
(On the letter head of the tenderer firm) 

 
I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid". 

 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 

 
 
 
Date 
Place 

 
Signature with name & seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DECLARATION 
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Form ‘D’ 
PART - II  (PRICE OFFER)   

FORM OF 'G' SCHEDULE 
(Based on Integrated Rajasthan PWD BSR-2022 -Building works) 

 

Name of Work: ‘Re-Construction work of ramps of Weigh-Bridge at Giral Lignite Mine,    
                           RSMML, Barmer 
Tender No. F.9(1)12/2023/00176/117      Dated 24.12.2024;   Time period : 1 months 
 

S.N
o 

BSR 
Ref.  

Description Unit Qty Rate Amount 

   Civil Works     
  

1 1.1 Earth work in   surface excavation   not exceeding 30cm. in 
depth but exceeding 1.5 meter in width as well as10 Sqm on 
plan including disposal of excavated earth up to 50 Mtr. and lift 
up to 1.5 Mtr. disposed soil to be levelled and neatly dressed : 
All kinds of soil 89.10 Cum 35.00 3118.50 

2 1.3 Banking   excavated earth   in layers not exceeding 20cm. in 
depth breaking clods watering, rolling each layer with 1/2 tonne 
roller, or stone or steel rammers, and rolling   every 3rd and top- 
most layer with power roller of 8-10 tonne capacity and dressing 
up in embankments   for roads, flood banks marginal banks, 
and guide banks etc. lead up to 50 Mtr. and lift up to 1.5 Mtr. All 
kinds of soils 59.40 Cum 171.00 10157.40 

3 3.1.4 Providing and laying in position cement concrete including 
curing, compaction etc. complete in specified grade excluding 
the cost of centering and shuttering - All work up to plinth level.   
M10 grade Nominal Mix  
1: 3: 6 (1 cement : 3 coarse sand : 6 graded stone  aggregate 
20mm nominal size). 68.31 Cum 4624.00 315865.44 

4 1007 Angle iron: size 75 mm x 75mm x 6 mm x Length 14 ft ;   14 ft x 
@2.072 Kg/ft=29.01 Kgs/Nos.;  
29.01 Kgs Kgs x 4 Nos= 116.03 Kgs..  116.03 Kg. 74.00 8586.37 

5 1007 Angle iron: size (40 mm x 40mm x 5 mm x length 1 ft. ;  1 ft x 
@0.915 Kg/ft= 0.92 Kgs/Nos.,  
0.92 Kgs x 20 Nos= 18.30 Kgs. 18.30 Kg. 74.00 1354.20 

6 114 Welding work  4 day 500.00 2000.00 
7 14.3 Demolishing R.C.C. work manually/ by mechanical means 

including stacking of steel bars and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer-in-
charge. ( At the edge of the ramp, a small stone wall above to 
protect the vehicle so that the tires do not fall down.)                10.80 Cum. 930.00 10044.00 

8 4.13.
3 

Providing and fabricating reinforcement for R.C.C. work 
including straightening, cutting, bending, placing in position and 
binding (including cost of binding wire) all complete up to floor 
five level. Thermo-mechanically Treated bars (Conforming of 
relevant IS code) 10 mm Bar:- (33 mtr x 18 piece = 594 mtr.) + 
(4.5 mtr x 132 piece =594 mtr) =1188 mtr.; 1188 mtr.x 0.617= 
733 kg;  733 kg.x 2 side = 1465.99 Kgs 1465.99 Kg. 77.00 112881.23  

    Total 464007.14 

9  Miscellaneous. Works (Plaster/ crack filling on old work, iron 
frame  for protection of both side  as per EIC direction)    4.50% 20880.32 

10  G Total (Ex- GST)    484887.46 

  Say Rs    484887.00 

Signature of contractor :  
Name  of firm            : 
Address            : 
Contact No.                 : 

Rates are to be quoted % above(+) or Below(-) BSR % Amount 
                                   Quoted % Rate Above  (+) BSR …… % (+) ₹ 

                                                                 OR 
                                                           Quoted % Rate Below  (-) BSR …… % (-)  ₹ 
G Total Amt.   ₹ 
G Total Amt. in Words:-  
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Terms & Conditions: 
 

1. The tenderer shall quote rates,  % above(+) or Below(-) BSR of the given BSR in Form D which is 
inclusive of all duties and levies except Goods and service tax in the Form D as given above. 

2. The contractor shall quote his rates for complete item including all material & labour but excluding 
GST. 

3. The measurement of the work shall be as per provisions of relevant IS Code. 

4. The work shall be executed strictly as per directions of the Engineer-in-Charge. 

5. Samples of works, wherever required, shall be got approved by the Engineer-in-charge. 

6. All cleaning of debris & disposal of dismantled material shall be responsibility of the contractor.  

7. The contractor shall execute work with proper care and with due permission of the office at designated 
time only. 

8. Contractor shall be responsible to ensure due & proper functioning of the weigh bridge of Giral 
Lignite Mines . 

9. Raw material shall be stored at the area given by EIC and cleaning of the area other than specified area 
/working area at all-time shall be the responsibilities of the contractor.   

10. All statutory deductions shall be made as per relevant provision. 

11. The contractor is required to ensure decent behavior of the staff & labour employed for the work at all 
times failing which RSMML shall be at liberty to terminate the contract. 

 

 

Name & Signature of Contractor Address & Contact No.  
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Annexure – A 
 

AFFIDAVIT 
(On Non Judicial Stamp Paper worth Rs 50/- ) 

 
Tender No. F.9(1)12/2023/00176/117                                           Dated 24.12.2024 
 

 
I …………………………………..S/o Shri ………………………………… aged……….Years, 

resident of ………………………………………………………………….on behalf of the 

tenderer i.e. M/s …………………………………………………………….hereby undertake oath 

and state as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 

for the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 

amendments & notifications, then I/We will get myself / ourselves registered with the 

concerned PF Commissioner. 

Deponent (Authorised Signatory) 

VERIFICATION 
 

I /We the above deponent make oath and state that my above statement is true and correct to 

my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 

so help me God. 

 

Deponent 

(Authorised Signatory) 

 
Note: Original Notarized affidavit shall be sent to the office of Manager(Mech-Contracts) 

RSMML, Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-Raj-302005 along with 
Tender fees and EMD. 
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Annexure – B 
 

AFFADAVIT 
(On Non Judicial Stamp Paper worth Rs 50/- ) 

 

Tender No. F.9(1)12/2023/00176/117                                           Dated 24.12.2024 

 

Name of Tenderer..............................................…………................................................................................. 

I..........................................................S/o Shri...............................................aged................Years, resident 
of...................................................................................................................on behalf of the 

tenderer...............................................hereby undertake oath and state 

as under: 

(1) I / We are not having or had any litigation with the RSMML/any other company in relation to the 
work. In case of litigation with RSMM or any other company, I/we hereby undertake that such 
litigation will not restrict me/us in smooth execution of tendered work. 

(2) I/We have not been banned /suspended /de-listed by RSMML. 

(3) I/We declare that I/We have not mentioned any exception /deviation of the tender conditions in our 
offer 

(4) I/We declare that price bid is in prescribed performa & no conditions are attached to it .Even if any 
conditions /s found, those would be ignored at the risk & cost of us & 

(5) That we are registered under MSMED Act & registration number of the firm is …………….. (Copy 
enclosed) or that we are not registered under MSMED Act. 

(6) I hereby declare that as on date no default has been made by us towards payment of GST and all 
returns up to the last date of submission of bid have been filled by us. 

(7) I/We do hereby declare that I/We have fully read and understood the purpose and contents of all the 
terms and conditions of this contract, nature, quantum, contract period and scope of work of the 
tender document and all terms& conditions of this tender and these are acceptable to we/us. 

(8) I/We do hereby confirm that I/We have inspected the site at Giral Lignite Mine, Barmer on…………….  
and fully understood the working conditions, likely hindrances and restrictions posed on account of 
the existing Wiegh Bridge and have submitted our offer taking into consideration the same. No claim 
of extra expenses / extra item shall be made by us on this account. 

(9) I/We do hereby declare that I/We have fully read and understood the provision of Rajasthan 
Transparency in public procurement Rules 2013 and all terms& conditions mentioned therein are 
acceptable to we/us. 

 

Place:  
Date: 

Signature of Tenderer(s) (Authorized Signatory) 
With Seal 

 

Note: Original Notarized affidavit shall be sent to the office of Manager (Mech- Contracts), 
RSMML, Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-Raj-302005 along with Tender 
fees and EMD. 
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Annexure – C 

Compliance with the Code of integrity and No conflict of Interest 

Any person participating in a procurement process shall: 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise 
influence the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the 
procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 
Conflict of Interest: 
The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations. 
i. A bidder may be considered to be in Conflict of Interest with one or more parties in 

bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or 
b. receive or have received any direct or indirect subsidy from any of them; or 
c. have the same legal representative for purposes of the Bid; or 
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid of 
another bidder, or influence the decisions of the Procuring Entity regarding the bidding 
process; or 

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject 
of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure – D 

Declaration by the Bidder regarding Qualifications  

Declaration by the Bidder 

In relation to my/our Bid submitted For procurement in response to their Notice Inviting 
Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement 
Act, 2012, that: 

 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity. 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 
Union and the State Government or any local authority as specified in the Bidding 
Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 
my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any of 
the foregoing reasons. 

4. I/we do not have, and our directors and officers not have, been convicted of any 
criminal offence related to my/our professional conduct or the making of false 
statements or misrepresentations as to my/our qualifications to enter into a 
procurement contract within a period of three years preceding of commencement 
of this procurement process, or not have been otherwise disqualified pursuant to 
debarment proceedings; 

5. I/we do not have conflict of interest as specified in the Act, Rules and the Bidding 
Document, which materially affects fair competition; 

 

 
Date Place 

Signature of bidder Name: Designation: Address: 
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Annexure-E 

 

 The designation and address of the First Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, Department 
of Mines & Petroleum, 
Secretariat, Jaipur 

 
The designation and address of the Second Appellate Authority is – Principal 
Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipu 

 

(1) Filing an appeal 
 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 

 

Provided that after the declaration of a Bidder as successful the appeal may be filed only by 
a Bidder who has participated in procurement proceedings: 

 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 
expeditiously as possible and shall endeavor to dispose it of within thirty days from the 
date of appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the 
period specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen 
days from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to  enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 
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(5) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second appellate 
authority, as the case may be, in person or through registered post or authorized 
representative. 
 

(6) Fee for filing appeal 
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of appellate Authority concerned. 

 
(7) Procedure for disposal of appeal 

 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i) hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 

 
(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal. 
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Form No.1       

(see rule 83) 
Memorandum   of Appeal   under   the   Rajasthan   Transparency   in Public 
Procurement Act, 2012 

 
Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 

 

1. Particular of appellant: 
 

(i) Name of the appellant: 
 

(ii) Official address, if any: 
 

(iii) Residential address: 
 

2. Name and address of the respondent(s): 

(i) 

(ii) 
 

(iii) 
 

3. Number and date of the order appealed against and name and designation of the 
officer/authority who passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in contravention to the 
provisions of the Act by which the appellant is aggrieved: 

 
4. If the Appellant proposes to be represented by a representative, the name and 

postal address of the representative: 
 

5. Number of affidavits and documents enclosed with the appeal: 
 

6. ground of appeal 
........................................................................................................................ 
....................................................................................................................... 
...............................................................................(Supported by an affidavit) 

 

7.   Prayer:....................................................................................................................... 
.................................................................................................................................. 

 

Place............................................ 
Date............................................. 

 

 
Appellant’s Signature 
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Annexure-F 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 

arithmetical errors during evaluation of financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 

 
ii. if there is an error in total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 
 

iii. if there is a discrepancy between words and figures, the amount in words shall 
prevail unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities 

 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed fifty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the 
unit prices or other terms and conditions of the Bid and the conditions of contract. 

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be procured 

by placing a repeat order on the rates and conditions of the original order. However, 
the additional quantity shall not be more than 50% of the value of Goods of the 
original contract and shall be within one month from the date of expiry of last 
supply. If the Supplier fails to do so, the Procuring Entity shall be free to arrange 
for the balance supply by limited Bidding or otherwise and the extra cost incurred 
shall be recovered from the supplier. 
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PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

ANNEXURE-G  
 
 

(To be issued by a public sector Bank(except SBI)/ICICI/Axis/HDFC having its Branch office at Jaipur on non-judicial 
stamp paper of 0.25% of BG value maximum of Rs. 25000/- ) 

B.G_   

Dated   

This Deed of Guarantee made between _ a Bank, having its registered office at 
  _ and its head office at and wherever the context so 
required include its successors and assignees (hereinafter called the Surety/Bank) AND Rajasthan State Mines and 
Minerals Limited, a company incorporated and registered under Indian companies Act,1956, having its registered 
office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and Corporate office at 4 Meera Marg, Udaipur and wherever 
its context so required includes its successors and assignees(hereinafter called ‘the company). 

Whereas  the  Company  having  agreed   to  exempt  M/s.      

a  company/partnership  firm 
  (address of registered/H.O.) where ever the context so require includes its successors and 
assignees (hereinafter called ‘the Contractor) from the demand under the terms and conditions of letter of 
Acceptance no.   _ dated issued in favour of the Contractor and agreement 
dated  entered into between RSMML and M/s. (Contractor), hereinafter 
called ‘the said letter of Acceptance/agreement’ which expression shall also include any amendment, modification 
or variations thereof made in accordance with the provision thereof, of cash security deposit for the due fulfillment 
by the said letter of Acceptance/agreement on production of unconditional and irrevocable Bank Guarantee for Rs. 
  ( Rs. ) being equivalent to % of Contract value of Rs. 
  . 

Now this deed witness that in consideration of said bank having agreed on the request of the Contractor to stand as 
surety for payment of Rs. as security deposit to the company subject to the following 
conditions. 

1. We,  (Bank) do hereby undertake to pay to the 
company as amount not exceeding Rs. against any loss or damage caused to or suffered or 
would be caused to or suffered by the company by reason of any breach by the said Contractor of any of the terms 
and/or conditions contained in the Letter of Acceptance/Agreement The decision of the Company, as to any such 
breach having been committed and loss/damage suffered to shall be absolute and binding on us. 

2. We, (bank) do hereby undertake without any reference to 
the Contractor or any other person and irrespective of the fact whether any dispute is pending between the Company 
and the Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due and payable 
under this guarantee without any demur, and/or protest merely on the very first demand from the Company stating 
that the amount claimed is due by way of loss or damage caused to or suffered by or would be caused to or suffered 
by the Company by reason of any breach by the said Contractor of any of the terms and condition contained in the 
said Letter of Acceptance/agreement by reason of the said Contractor’s failure to perform the covenants contained 
in said letter of Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute and 
unequivocal as regards the amount due and payable by the bank under this guarantee. However, bank’s liability 
under this guarantee shall be restricted to an amount not exceeding Rs. . 

3. We,  (bank) further agree that the guarantee herein above 
contained shall remain in full force and effect during the period that would be taken for the performance of the 
agreement and that it shall continue to be enforceable till all the dues of the company under or by virtue of the 
agreement have been fully paid and its claim/s satisfied or discharged or till the company certifies that the terms and 
the conditions of the said Letter of Acceptance/agreement have been fully and properly carried out by the said 
Contractor and accordingly discharges the guarantee, unless a demand or claim under this guarantee is made on the 
bank in writing on or before  ( scheduled completion date, plus six months), the bank shall be 
discharged from all liability under this guarantee thereafter unless otherwise further extended by the bank. 



 

 
 
 
 

 

No. F.9(1)12/2023/00176/…: Tender for Re-Construction work of ramps of Weigh-Bridge at Giral Lignite Mine, Barmer Page 43 of 43 
 
 
 
 
 

4. In order to give full effect to the guarantee herein contained the company shall be 
entitled to act as if, we(bank) are your principal debtor in respect of all your claims against the Contractor hereby 
guaranteed by us as aforesaid and we hereby expressly waive all our rights of suretyship and other rights, if any 
which are in any way inconsistent and/or contrary to the above or any other provision of this guarantee, the bank’s 
guarantee to pay hereunder will not be determined or affected by your proceeding against the Contractor and the 
bank will be liable to pay the said sum as and when demanded by you merely on first demand being made on the 

bank by you and even before any legal or other proceedings taken against the Contractor. Any letter of demand 
delivered at the bank’s above branch/divisional office or Jaipur branch office under the signatures of the company’s 
Financial Advisor and/or CPA or any of the Directors shall deemed to be sufficient demand under this guarantee. 

5. We, (bank) further agree that the company shall have 
the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any of 
the terms and conditions of the said Letter of Acceptance/agreement or to extend time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor and to forbear or enforce any of the terms and conditions relating to the Letter 
of Acceptance/Agreement and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said Contractor or for any fore bearance act, or omissions on the part of the company 
or any indulgence of the Company to the said Contractor or by any such matter or things whatsoever which under 
the law relating to the sureties would but for this provisions have effect of so relieving us. 

6. This guarantee herein contained would come into force from the date of issue and 
would not be affected by any change in the constitution of the Contractor or ourselves or liquidation or winding up 
or dissolution or insolvency of the Contractor nor shall it be affected by any change in company’s constitution or by 
any amalgamation or any absorption thereof or therewith but shall ensure for and be available to and enforceable by 
absorbing   or   amalgamated   company   or   concern   till   the   payment   or   amount   not   exceeding   Rs. 
  is made by the Bank. 

7. The guarantee will not be discharged or affected if the Company holds/obtain any 
other security/guarantee/promissory note from any person and/or the Contractor and this guarantee shall be in 
addition to any such guarantees. 

8. We, (Bank) lastly undertake not to revoke this guarantee 
during this currency except with the previous consent of the company in writing. 

9. The bank has power to issue this guarantee in favour of the Company and the 
undersigned has full powers to do so under power of Attorney dated granted to him by the 
bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Jaipur courts 
in the state of Rajasthan alone shall have jurisdiction. 

IN   WITNESSETH   I,   HEREBY SON   OF   (designation) _(branch) 
constituted attorney of the said bank have set my signatures and bank seal on this guarantee which is being issued 
on  non-judicial  stamp  of  proper  value  as  per  Stamp  Act  prevailing  in  the  state  of _executed  at 
  this the     day of 2024. 


