
 

 

 

 
 

RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

e-Tender No. RSMM/CO/GGM(LS)/Cont-15/2024-25 Dated 05.03.2025 
 

 

e- TENDER DOCUMENT 
 

for the work of  
 

Routine Maintenance of Various Buildings & Structures at 
Residential Colony, Khanij Bhawan & Sanu Limestone Mines, 

Jaisalmer (Rajasthan) 
 

 
Issued by  

Group General Manager (LS) 
8 West Patel Nagar, 
RSMML, Jodhpur 

 
Cost of Non Transferable  
Tender Document(including GST)         :             Rs 590/- 
 
 

Date of downloading of Tender: From 05.03.2025 to 15.04.2025 up to 1.00PM 
 

Last Date of submission of online Tender : 15.04.2025. up to 3.00PM 
 

Date of online opening of Techno-Commercial Part: .16.04.2025 at 3.30PM 
 
Registered Office: 
C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC – Limestone, 
8, West Patel Nagar,  
Circuit House Road, 
Jodhpur-342011 
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                            RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

08, West Patel Nagar, Circuit House Road, Jodhpur-342 011 
Phone: 0291 2511031/2516199 Fax: 0291 2511029 

Email id: ggmlsu.rsmml@rajasthan.gov.in 
 

 
 

Ref. no.: - e-Tender No. RSMM/CO/GGM(LS)/Cont-15/2024-25                     Dated: 05.03.2025 
 

DETAILED E-NOTICE INVITING TENDER 

 

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in: - 
 

Brief Description Estimated value 
of work (in Rs.) 

Contract 
Period  

EMD                
(in Rs.) 

Routine Maintenance of Various Buildings & 
Structures at Residential Colony, Khanij Bhawan & 
Sanu Limestone Mines, Jaisalmer (Rajasthan) 

4 lakh 12 Months 8,000./- 

Cost of tender document is Rs. 590/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd, 
Jodhpur” 
Processing Fee  Rs 500/- payable by DD in favour of MD 

RISL, payable at Jaipur 
Period of downloading of tender documents From 05.03.2025 to 15.04.2025 up to 1.00 

PM 
Last Date  &Time of online Submission of offer
  

15.04.2025. up to 3.00PM 

Date of opening of  Techno Commercial offer  16.04.2025 at 3.30PM at Jodhpur Office 

 
The tenderers shall be pre-qualified on the basis of the following criteria: 
 

1. The tenderer should have minimum turnover of Rs. 2.00 Lakh in any one of the 
immediate preceding three financial years i.e. 2021-22, 2022-23 and 2023-24 in 
tenderers name. 

 

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any 
case. 

 

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process 
for submitting the electronic bids at website. The complete bid document has been published 
on the website https://eproc.rajasthan.gov.in for the purpose of downloading. 

 

The downloaded bid document shall be considered valid for participation in the bid process 
subject to submission of required cost of tender document, e-Tendering processing fee & 
EMD and the same shall be reached to the office of undersigned on or before the time 
specified for opening of techno-commercial part of tender. 
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The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding 
in this regard. The company reserves its right to call for any additional information so as to 
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to 
participate in this tender subject to the joint/several responsibility, in such cases the 
cumulative turnover of partners/members shall be considered. 
 
Tenderer(es) who have been banned/ suspended by the company or any government 
organization/department shall not be eligible to participate in this tender/ during the 
currency of suspension/banning period.    
 
Offers furnished through any other mode shall not be considered. RSMML will not entertain 
any claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel 
any or all tenders without assigning any reason whatsoever.  
 
The company reserves the right to accept or reject any or all offers without assigning any 
reason. Also the company does not bind itself to accept the lowest price offer. The Company 
shall not be responsible for any postal delay or loss of offer. Offers sent by any other moder 
other than prescribes shall not be accepted. All 
communications/correspondences/documents including the bid document should be 
physically signed, stamped on each page before uploading and also signed digitally by the 
designated authorized representative of the bidder. 
 
Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small 
scale industries of Rajasthan having specified subject tender work mentioned in their 
registration. 
 

 

 
Group General Manager (LS) 

 

Note: The tenderers are advised to keep visiting our website till due / extended due date of 
tender for corrigendum/ addendum, if any, to the tender. 
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SECTION - I 
GENERAL 

DEFINITIONS 
In the following paragraphs of this tender document the following words and expressions shall 
have the meaning hereby assigned to them, except where the context otherwise requires. 

 
1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur (Rajasthan) 
302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its 
successors in office and assignees or its representatives authorized to act on its behalf for 
the purpose of contract. 

1.2 “Contractor” shall mean the person or persons, firm or company, whose tender has 
been accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

1.3 ‘Statutory obligations(s)’ would include the entire obligations which are to be 
complied with as per the provisions of various existing legislation’s applicable to 
mine/working areas. 

1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge. 

1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 
Director of the Company. 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 
and Minerals Limited. 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 
execution of the work/s including therein all documents such as invitation to tender, 
instructions to contractor, general conditions of contract, special conditions of contract, 
job specification, general requirements, time schedule for completion of work, letter of 
intent /telegram  /telex awarding the work, agreed variations, if any etc. 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 
remuneration” means rate entered in figures and words in schedule/s by the Contractor 
and accepted by the Company as payable to the Contractor for execution /performance of 
all contractual obligations as per terms of the contract.  

1.9 “Detailed Specifications” shall mean the specifications for materials and works as 
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or 
superseded by the special conditions. 

1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the 
appropriate authority of PWD from time to time. Words imparting the singular number 
include the plural number or vice versa. 

1.11 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 
coordination, direction and administration of the contract work from time to time by the 
Company.  
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1.12 “Group General Manager (LS)” shall mean the Group General Manager for SBU 
& PC(LS) of his successors in office so designated by the company. 

1.13 “Agent” shall mean the officer so designated under Mines Act for Sanu Limestone 
Mines Jaisalmer of Rajasthan State Mines and Minerals Limited. 

1.14 “Mines Manager” shall mean the Mining Engineer so designated for Sanu 
Limestone Mines Jaisalmer of Rajasthan State Mines and Minerals Limited. 

1.15 “Letter of acceptance” (LOA)/ “Detailed Letter of Acceptance” (DLOA) shall 
mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has been 
accepted, in accordance with the provision contained in the letter/telegram/telex/fax. 

1.16 “Notice in writing or written notice” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by registered 
post to the last known business address or registered/Head/local office of the addressee 
and shall be deemed to have been received in the ordinary course of post. 

1.17 “Site” shall mean the land or other place on, under, in or through which the work/s 
are to be carried out and other land or place or area/s provided by the Company for the 
execution of the contract. 

1.18 “Specifications” shall mean directions, various technical specifications, provisions 
and requirements attached to and referred to in the contract, which pertain to the method 
and manner of performing the work/s and the materials to be furnished /used required to 
be used/consumed and/or provided for executing work/s as may be amplified or modified 
by the Company or the Engineer-in-Charge from time to time and notified/communicated 
to the Contractor during the course of performance of this contract and provide for the 
unforeseen conditions or in the best interest of the work/s. It shall also include the latest 
addition including all agenda or corrigenda or relevant rules, regulations regulation codes.  

1.19 “Temporary Works” shall mean and include all temporary work/s of every kind for 
the execution of the main work as incidental and ancillary thereto. 

1.20 “Tender” shall means collectively the offer submitted in response to and in 
accordance with the NIT, subsequent discussions and negotiations held by the Tenderer 
with the Company and all communications submitted by the Tenderer in confirmation 
thereto. 

 
INTERPRETATIONS:  
1.21 Wherever it is mentioned that the Contractor shall do or perform or cause to be done 

certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and every such 
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the 
Contractor and liability discharged to the satisfaction of the Company at the cost and 
consequences of the Contractor. 

1.22 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the Managing Director of the Company whose interpretation/s, decision in 
writing shall be conclusive, final and binding on the Contractor.  

1.23 All headings and marginal notes to the various clauses of the contract are solely for 
the purpose of giving a concise indication and not a summary of the contents thereof, and 
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they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract.  

1.24 In the contract, unless otherwise stated specifically, the singular shall include the 
plural and vice versa, wherever the context so requires, the words importing person/s 
shall include incorporated companies, registered association, body of individuals or 
partnership firm. 

1.25 General conditions of contract shall be read in conjunction with the Special 
Conditions of Contract, Specification of work and any other documents forming part of 
this contract wherever the context so requires. 

1.26 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to and 
complementary of each and every other part and shall be read with and into the contract 
so far as it may be practicable to do so. 

1.27 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intension appears, the provisions of Special Conditions of the contract shall be 
deemed to over-ride the provision of the General Conditions of the Contract and shall to 
the extent of such repugnancy or variations, prevail. 

1.28 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 
answerable for any default or omissions in the observance or performance of any of the 
acts, matters or things which are herein contained. 

1.29 No verbal agreement or inference from conversation with any officer or employee of 
the Company before, during or after the execution of the contract shall in any way affect 
or modify the terms or obligations contained herein. 

1.30 No amendments to the contract shall be valid unless specifically made as an 
amendment to the contract and signed by the authorized representative of the parties. 
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SECTION - II  
INSTRUCTIONS TO THE TENDERER 

 
SUBMISSION OF OFFERS 
2.1 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form 

as prescribed in the tender form. Tender fees and processing fees will not be refunded in 
any case. 

2.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the 
link "help for contractors","information about DSC', FAQs' and bidders manual kit" to 
know the process for submitting the electronic bids at website. The complete bid 
document has been published on the website https://eproc.rajasthan.gov.in for the 
purpose of downloading. The downloaded bid document shall be considered valid for 
participation in the bid process subject to submission of required cost of bid document 
and e-Tendering processing fee.  

2.3 All communications/correspondences/documents including the bid document 
should be physically signed, stamped on each page before uploading and also signed 
digitally by the designated authorized representative of the bidder. 

2.4 A scanned copy of EMD, e-Tendering processing fee and cost of tender document 
must be enclosed along with the Technical Bid proposal failing which the bid will be 
summarily rejected. 

2.5 The DD towards the cost of tender document fees, Earnest Money deposit and 
processing fees along with original affidavits as per annexure-E & F of tender document 
should be kept in a sealed envelope addressed to Group General Manager (LS), 
RSMML, 8 West Patel Nagar, Jodhpur. This envelope should be marked with NIT 
number & work, name and address of contractor, telephone number etc is to be written 
on the top of each envelope for clarity. This envelope should be submitted in the office 
of the Group General Manager (LS), RSMML, 8 West Patel Nagar, Jodhpur on or 
before the date and time as mentioned in the Notice Inviting Tender. The Company shall 
not be responsible for any postal delay. In case of non-receipt of same prior to the time 
of opening of tender, the offer of the tenderer shall be rejected. 

2.6 The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to 
have himself independently obtained all the relevant & necessary information for the 
purpose of preparing his tender. The correctness or completeness of the details, given in 
the tender documents is not guaranteed. The tenderer is required to satisfy him in all 
respect before the submission of offer.  

2.7 The tenderer shall be deemed to have examined the tender document, to have 
obtained his own information in all matter whatsoever that might affect the carry out of 
the works at the scheduled rates & to have satisfy himself to the sufficiency of his 
tender. Any error in description or quantity or omission in the contract document shall 
not vitiate the contract or release to the contractor from executing the work comprised in 
the contract according to specifications at the scheduled rates. The tenderer is deemed to 
know the scope, nature & magnitude of the works & requirement of the materials, 
equipment, tools & labour involved, wage structures, conditions of the service of the 
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company's staff/workmen doing similar & same type of work etc & as to what all 
works, he has to complete in accordance with the contract document irrespective of any 
defect, omissions or errors that may be found in the contract documents. The contractor 
shall be deemed to have visited site, availability of water, electric power, labour etc, 
transportation facilities, probablesites for labour accommodation & store go-downs etc 
& all other factors involved in the execution of works.  

2.8 All the provisions of Rajasthan Transparency in Public Procurement Act & rules 
made there under & modification to be issued by the competent authority from time to 
time will automatically be ipso-facto applicable. 

 
TENDER PROCEDURE 
2.9 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to the 

bidding. 
2.10 The prospective Bidders should register themselves in the e-Tender Portal and submit the 

Bids electronically through the e-Tender portal. 
2.11 The Bidders are requested to download the e-Tender help manual and user manuals from 

the Portal for reference. 
2.12 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India IT 
Act. 

2.13 The Technical Bid form and Price Bid form will be available in prescribed format for 
downloading. The registered Bidders can log into the e-Tender system and download 
the Bid Forms. 

2.14 The Bid forms should be filled and submitted using the Digital Signature Certificates. 
The supporting documents as required in support of tender should be scanned and 
uploaded in the e-Tender system. 

2.15 The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 
form found tampered, the Bids will be summarily rejected. 

 

TENDER DOCUMENT FEE 
 

2.16 The Tender Documents may be downloaded from the portals as mentioned in the 
Tender. The Tender document fee as mentioned in the NIT shall be paid by way of DD 
in favour of RSMML payable at Jodhpur. 

 

E-TENDERING PROCESSING CHARGES 
2.17 For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should 

be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL" 
payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should 
be deposited physically at office of GGM(LS), SBU & PC(LS), RSMML, 8, West Patel 
Nagar, Circuit House Road, Jodhpur-342011, Rajasthan before the date and time of 
submission of the Tender. 

 
ONE BID PER TENDERER:  
2.18 Each tenderer shall submit only one tender, either individually or as a partnership 

firm or a private/public limited company or a co-operative society.  
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COST OF BIDDING:  

2.19  The tenderer shall bear all costs associated with the preparation and submission of his 
offer, and the company will in no case be responsible or liable for those costs, under any 
conditions. 

2.20  All uploaded document shall be digitally signed by the tenderer or by a person holding 
power of attorney authorized him/her to sign on behalf of tenderer before submission of 
the tender. 

2.21  Tender in which any of the particulars & prescribed information is missing or incomplete 
in any respect &/or prescribed conditions are not fulfilled may be liable for rejection.  

2.22  Canvassing in connection with tenders is strictly prohibited for tenderer submitted by the 
tenderers, who resort to canvassing, will be liable for rejection. 

2.23  Tenderers in their own interest are advised to read the tender document completely & 
carefully, to avoid submission of incomplete bid. Tender, in which any of the particulars 
& prescribed information is missing or incomplete in any respect &/or prescribed 
conditions are not fulfilled are liable for rejection, at the sole discretion of the company.  

2.24  The company takes no responsibility for delay, loss or non-receipt of required document 
sent through post/courier service. Offers through any other mode other than prescribed 
shall not be accepted.   

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:  
2.25 In case an intending tenderer require any clarification in connection with, or any point 

covered by, the tender documents, or as to any matter or work to be done or not to be 
done by him in the event the contract for the work is awarded to him, he must submit a 
request for such clarification in writing so as to reach the company at least seven days in 
advance of the last date fixed for submission of tender. Copies of any such clarifications 
furnished by the company will be supplied to all other intending tenderer and such 
clarifications will constitute addenda/corrigenda to, and be read as part of the tender 
documents.  

2.26 The company will not be bound by any verbal/oral clarification or interpretation of the 
tender document or of any matter(s) connected with works to be executed in accordance 
with the tender documents, which may be made by any of its employee, representatives 
or agent.  

2.27 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the contract shall not 
relieve him from any risks or liabilities or the responsibility from completion of the 
works at the scheduled rate/s & time and in strict accordance with the contract 
document/s. 

 
ADDENDA/CORRIGENDA:  
2.28 Addenda/corrigenda to Notice Inviting Tender or to this tender document may be issued 

to clarify documents or to reflect modification in the specifications or terms & 
conditions or scope of work or for any other reasons.                                                         
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2.29 Addenda/corrigenda to these tender documents, if issued by the company, shall form an 
integral part of this tender document and must be signed and submitted along with the 
bid. 

 
PART I ‘TECHNO-COMMERCIAL BID’:  
2.30 The tenders shall be submitted online as prescribed above in the tender document. 

The "Techno-commercial Bid" should contain the following: 
i)  One set of tender documents alongwith conditions of the contract with all the 

forms duly filled (except price offer form), and each page duly signed and stamped 
as token of acceptance of terms & conditions. 

ii)  Power of Attorney in favour of the authorized representative signing the tender 
documents. 

iii)  Attested Certificate of Incorporation/Memorandum & Article of Association/ 
Partnership Deed duly certified by the Company Secretary/Gazetted Officer as the 
case may be.  In case the tenderer/contractor makes any change in the constitution 
of the firm after submission of the offer; they shall have to inform the company at 
the earliest.  

iv)  Attested Copy of CA certified Balance Sheets and Profit &Loss Account in support 
of turn-over. 

v)  Copy of PAN & GST Identification No.  
vi)  Duly filled Form ‘A’ with General information about the tenderer.  
vii)  Duly filled Form ‘B’ with details.  
viii)   A certificate that price bid is in the prescribed format and no conditions have been 

attached to it as per Form ‘C’. 
ix)  PF Account No. in Form 'A' along with the copy of PF Registration with the PF 

Commissioner or undertaking as per Annexure ‘E’.  
x)  Tenderer should submit an undertaking on Non-Judicial Stamp Paper as per 

Annexure ‘F’ of tender document. 
xi)  Duly filled and signed Annexure ‘B’ of tender document.  
 

2.31 Tenderer must upload the documents duly attested by Gazetted Officer/Notary Public/ 
Magistrate in support of above required details and any declaration given by the 
tenderer without requisite supportive documents will not be considered. It may be noted 
that the bid shall be examined on the basis of documents submitted, as per above 
required details, furnished along with it. A tenderer shall be fully responsible for 
consequences including rejection of his tender or cancellation of the contract if the 
required attested documents/ attested copies of documents are not submitted along with 
the techno- commercial bid or any information/document is found to be 
false/fabricated/misleading. The authorized signatory of the tenderer should put his 
signature along with its stamp on each page of the Techno-commercial bid and should 
also record the date. 
 

 
PART II ‘PRICE BID’:  
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2.32 The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is 
suggested that tenderer should carefully read the instructions mentioned in the Performa 
of BOQ. The Price Bid Form will be in spreadsheet format.  

2.33 The original Price Bid Form should be downloaded, filled and signed using the DSC. The 
Price Bid Form should not be changed or altered or tampered. If the Bid form is 
tampered and not submitted online in the prescribed format of BOQ the Bids will be 
summarily rejected.  

2.34 The rates are to be quoted shall be only in INDIAN RUPEES (INR) only as per the price 
format.The rates quoted by the tenderer shall be inclusive of all applicable duties but 
exclusive of GST.  

2.35 While quoting the price under this part, the tenderer shall specifically confirm that the 
prices quoted are for the scope of work detailed in technical specification of the tender 
document. 

 
DEADLINE FOR SUBMISSION OF BIDS:  
2.36 The company may extend the deadline for submission of bids by issuing an 

amendment, in which case all rights and obligations of the company and of the 
tenderers, which were previously subjected to the original deadline, will then be 
subjected to the new deadline.  

 
LATE BIDS/DELAYED BIDS:  
2.37 No bid will be accepted by the company after the deadline prescribed in NIT due 

to any reason whatsoever.   
 
OPENING OF THE TENDER:  
2.38 The Techno-Commercial Bid of the offer will be opened as per NIT. 
2.39 If the date fixed for opening of tenders happens to be a holiday for any reason, the 

tenders will be opened on the next working day at the same time. 
 
VALIDITY OF OFFERS 

2.40 The tender offers should remain valid and open for acceptance, for a period of 120 days 
from the date of opening of the tenders. No modification or revision or withdrawal of 
the offer shall be allowed during the validity period or the extended validity period, if 
any. In case any tenderer does so, the Earnest Money Deposit of such tenderers shall be 
forfeited. In case of refusal to accept the job offered or failure to commence the work 
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the 
case may be, shall be forfeited. 

2.41 In exceptional circumstances, prior to expiry of the original time limit, the company may 
request the tenderer to extend period of validity for a specified additional period. The 
request and the tenderer responses shall be made in writing. A tenderer if agreeing to the 
request will not be required or permitted to modify his bid. 

 
BID SECURITY MONEY/ EARNEST MONEY DEPOSIT 

2.42 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay 
Order / Banker’s Cheque in favour of "Rajasthan state mines and minerals ltd." payable 
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at Jodhpur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected / 
ignored. 

2.43 The Earnest Money Deposit shall not bear any interest. 
2.44 The Earnest Money Deposit of the successful tenderer can also be appropriated 

towards security Deposit, if the contractor so desires. The Earnest Money Deposit of the 
disqualified tenderers, who have been disqualified in the techno-commercial evaluation, 
shall be refunded at the earliest. 

2.45 The Earnest Money Deposit of the other tenderers shall be refunded after issuance 
of LOA/DLOA to the successful tenderer. 

2.46 Offers without Earnest Money Deposit shall be summarily rejected. The Company 
shall not accept Earnest Money Deposit in any other form like cheque, Bank Guarantee, 
FDR’s etc. 

2.47 The Earnest Money Deposit shall be forfeited in the following cases : 
i.) If the tenderer withdraws or modifies the offer during the validity period of the 

offer. 
ii.) If the tenderer does not deposit the prescribed security deposit in the prescribed 

time period. 
iii.) If the tenderer does not execute the agreement in the prescribed format within the 

specified time. 
iv.) If the tenderer provides false information/forged documents/false attestation of 

documents in the offer or thereafter to claim eligibility / qualify for the contract. 
v.) If the tenderer does not commenced the work within the stipulate period and also 

not accept the offer made by the company or subsequent to acceptance of his/their 
offer by the company. 

 
EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:  
2.48 Prior to the detailed evaluation of Bids, the Company will determine whether each 

Bid;  
i.) Meets the eligibility criteria;  

ii.) Has been properly signed, dated & sealed;  
iii.) Is accompanied by the required securities; and  
iv.) Is substantially responsive to the requirements of the bidding documents.  

2.49 A substantially responsive bid is one, which confirms to all the terms, conditions, 
and pacification of the biding documents without material deviation or reservations. A 
material deviation or reservation is one;  
i.) Which affects in any substantial way the scope, quality or performance of the 

work; and /or 
ii.) Which limits in any substantial way, inconsistent with the bidding documents, 

the company’s right or the bidder’s obligation under the contract; and /or  
iii.) Whose rectification/acceptance would affect unfairly the competitive position 

of the other bidders presenting substantially responsive bids?  
 
EVALUATION OF TECHNO-COMMERCIAL BID:   
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2.50 The techno-commercial bids of substantially responsive tenderer will be evaluated from 
all aspects The RSMML reserves the right to assess the capability and competency of 
the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or gathered 
by the RSMML. The decision of the RSMML as to which tenderer is capable & 
competent to carry out the work shall be final. The tenderer should, therefore, see that 
he has required level of technical, financial & managerial competence & experience 
before submitting the tender.  

2.51 If a bid is not substantially responsive, it may be rejected by the company at its sole 
discretion. 

2.52 The tenderer shall be prepared to furnish clarification/information and attend meetings 
/discussion as required by the company from time to time.  

2.53 Price bid (Part-II) only of Techno-Commercially accepted tenders shall only be opened. 
 
CRITERIA FOR DECIDING L-1 BIDDER 
2.54 The tenderer whose quoted rates are resulting into the lowest financial outgo for 

the company will be considered as L-1 bidder. The total contract value will be arrived 
by adding G-Schedule amount and tender premium quoted by the bidder.  The final 
figure so achieved will decide the total contract value for the purpose of deciding the L-
1 bidder. 

 
NEGOTIATIONS:- 
2.55 Negotiations will be conducted with the lowest tenderer only. In case of non-

satisfactory achievement of rates from lowest tenderer, RSMML may choose to make a 
written counter offer to the lowest tenderer and if this is not accepted, RSMML may 
decide to reject and re-invite fresh tenders or to make the same counter-offer first to the 
second lowest tenderer, then to the third lowest tenderer and so on in the order of initial 
bidding, and work order be awarded to the tenderer who accepts the counter offer. 

2.56 In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound by the 
lower rate originally quoted by the tenderer. 

2.57 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 
CORRECTION OF ERRORS:  
2.58 Price Bid (Part–II) of substantially responsive will be checked by the Company 

for any arithmetical errors. Errors will be corrected by the Company as follows;  
i.) Where there is discrepancy between the amounts in figures and in words, the 

lower of the two would be taken; and  
ii.) Where there is a discrepancy between the unit rate and the line item, total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern; and  

iii.) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
shall be corrected. The tendered sum so corrected and altered shall be substituted 
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for the sum originally tendered and considered for acceptance instead of original 
sum quoted by the tenderer.  

2.59 The amount stated in the bid will be adjusted by the company in accordance with 
the above procedure for the correction of errors and, shall be considered as binding upon 
the bidder. 

 
PROCESS TO BE CONFIDENTIAL:   
2.60 Information, relating to the examination, clarification, evaluation and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to the 
bidders or any other person not officially concerned with such process. Any effort by a 
bidder to influence the company’s processing of bids or award decision may result in 
rejection of his bid. 

2.61 The tenderer may note that indulgence in submitting unsolicited offers or 
submitting unsolicited correspondence after submission of bid is liable to debar him 
from participating in RSMML tenders. 

 

AWARD OF THE CONTRACT: 
2.62 The Company shall communicate to the successful tenderer to accept their tender 

offer and thereafter the successful tenderer will have to execute an agreement on the 
prescribed format, which shall be consist tender document, DLOA /work order at 
contractor cost and expenses. The Performa shall be provided by the RSMML. 

 
INTERFERENCE WITH PROCUREMENT PROCESS: 
2.63 In case the bidder 

i) Withdraws from the procurement process after opening of financial bids; 
ii) Withdraws from the procurement process after being declared the successful bidder; 
iii) Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security required in 

terms of the bid documents after being declared the successful bidder, without 
valid ground;  

shall, in addition to the recourse available in the bidding documents  or the contract be 
punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent 
of the assessed value of contract, whichever is less. 

 
RIGHTS OF COMPANY 
2.64 The Company reserves the right - 

i.) To reject any or all the tenders, in part or in full, without assigning any reason, 
there to, 

ii.) Not to accept the lowest tender or assign reasons for not accepting the lowest 
tender. 

iii.) To increase / decrease the quantity and period of contract, without any additional 
obligation on it. 

iv.) Not to carry out any part of work. 
v.) To reject the offer, if is established that the tenderer has submitted any wrong 

/misleading information or forged documents along with offer or thereafter. 
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2.65 The company may exercise any of the above right at any time prior to the award 
of contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 
 

REFUSAL / FAILURE:  
2.66 In the event the tenderer, after the issue of communication of acceptance of tender 

by the company (LOA), fails/refuses to accept the award and/or commence execution of 
the work as herein before, the tenderer shall be deemed to have abandoned the contract 
and such an act shall amount to and be construed as the contractor’s calculated and 
willful breach of contract, and in such an event the company shall have full right to 
claim damages/compensation thereof in addition to the forfeiture of Earnest 
Money/Security Deposit. 
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SECTION - III 
GENERAL CONDITIONS OF CONTRACT (GCC) 

 
INTERPRETATION OF CONTRACT DOCUMENT  
3.1 Except if and to the extent otherwise provided by the contract, the provisions of 

the general conditions of the contract and special conditions of the contract shall prevail 
over those of any other documents forming part of the contract. 

3.2 Several documents forming the contract are to be taken as mutually explanatory. 
Should there be any discrepancy, inconsistency, error or omission in the contracts or any 
of the matter may be referred to the Officer-In charge whose decision shall be final and 
binding.  

3.3 In case of any inconsistency or contradiction between the provisions of General 
Conditions of Contract and Special Conditions of Contract, the Special Conditions of 
Contract shall prevail unless and until provided otherwise. 

 
SECURITY DEPOSIT 
3.4 The successful tenderer shall furnish a Security Deposit of 10 % of Total contract 

value to be ascertained on the basis of the contract rate of remuneration payable to the 
contractor and tendered quantity for the total period of the contract in following manner: 
i.) The successful tenderer shall furnish Security Deposit @ 10% of Total contract 

value through Demand Draft  in favour of RSMML, Jodhpur / Bank Guarantee, 
within 30 days of the issuance of such communication of acceptance of 
tender/LOA, for due fulfillment of all or any of the terms & conditions of the 
contract. The Bank Guarantee shall be provided only in the approved format of the 
company from a PSU bank SBI /ICICI/Axis/HDFC Bank/ AU finance Bank having 
its branch at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to 
maximum of Rs. 25000/-or on appropriate value under Indian Stamp Act 
prevailing on the date of issuance of BG. No amendment in this format shall be 
acceptable to the company.  The Bank Guarantee shall be valid for the entire 
contract and/or extended period(if any), plus defect liability period, plus a grace 
period of six months. The Company shall be entitled to encash the same and 
appropriate the whole of the amount or part thereof against its claims /dues or 
sums payable as contained herein.  

ii.) The successful tenderer may also opt to furnished SD by Fixed Deposit Receipt 
(FDR) equivalent to 10% of Total contract value issued from any Public sector 
bank  SBI /ICICI/Axis/HDFC Bank/ AU finance Bank having its Branch office at 
Jodhpur. FDR shall be in the name of RSMML on account of Successful bidder 
and discharged by him in advance. The accepting authority shall ensure, before 
accepting the Fixed Deposit Receipt, that the successful bidder furnishes an 
undertaking from the bank to make payment/premature payment of the Fixed 
Deposit Receipt on demand to the Company without requirement of consent of the 
successful bidder. In the event of forfeiture of the security deposit, the Fixed 
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Deposit shall be forfeited along with interest earned on such Fixed Deposit 
without protesting by the contractor/him  

iii.) The successful tenderer at the time of signing of the contract agreement, may 
submit an option for deduction of security from his each running @ 10% of the 
amount of the bill. Further, in such case, the amount of bid security of successful 
bidder may be adjusted in arriving at the amount of the performance security, or 
refunded if the successful bidder furnishes the full amount of security deposit. 

3.5 The entire Security Deposit shall be refunded after the expiry of defect liability 
period plus a grace period of six months, provided the Contractor has fulfilled all 
contractual obligation and  rendered  “No claim and No Dues Certificate” to the 
Company.  

3.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfill the contractual 
obligations or fail to settle in full, his dues to the Company. In case of premature 
termination of the contract, the Security Deposit will be forfeited and the Company will 
be at liberty to recover the loss suffered by it from the Contractor.  

3.7 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses or 
damages suffered by it due to delay in performance and/or non-performance and/or 
partial performance of any of the terms of the contract.  

3.8 All compensation or other sums of money payable by the Contractor to the 
Company or recoveries to be made under the terms of this contract may be deducted 
from any sums which may be due to the Contractor from the Company on any account 
and in the event of the such amount being insufficient the Contractor shall within ten 
days of such shortfall make good in cash, failing which the balance amount shall be 
recovered by way of invoking the bank guarantee furnished as security.  

3.9 In the event of bank guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any time 
thereafter may become due to the contractor. The Contractor shall pay to the company 
on demand any balance remaining due.   

3.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 
to furnish a fresh Bank Guarantee in the same format for the same amount and for the 
same period as the original Bank Guarantee within a period of 30 days from the date of 
invoking of original Bank Guarantee.  

3.11 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Contractor shall forth with make good the 
deficit on demand, so that the total amounts of Security Deposit will not at any time be 
less than the amount so specified. The Company may recover the same by way of 
additional deductions from bills.  

3.12 No interest is payable on S.D. amount.  
3.13 In case of enhancement of quantum of work, due to any reason, the contractor 

shall furnish additional security amount.  This security will be recovered from the 
payment due to the contractor.  
 
ADDITIONAL PERFORMANCE SECURITY.- 
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3.14 Addition to Performance Security as specified in rule 75 of RTPP Act & rules, an 
Additional Performance Security shall also be taken from the successful bidder in case 
of unbalanced bid. The Additional Performance Security shall be equal to fifty percent 
In of Unbalanced Bid Amount. The Additional Performance Security shall be deposited 
in lumpsum by the successful bidder before execution of Agreement. The Additional 
PerformanceSecurity shall be deposited through e-Grass, Demand Draft, Banker's 
Cheque, Government Securities or Bank Guarantee. 
Explanation : 
For the purpose of this rule - 
 

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated 
Bid Value. 

(ii) Estimated Bid Value means estimated value of the work as mentioned in 
bidding documents. 

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of 
Estimated Bid Value minus Bid Amount Quoted by the bidder. 

 
3.15 The Additional Performance Security shall be refunded to the contractor after 

satisfactory completion of the entire work. The Additional Performance Security shall 
be forfeited by the Procuring Entity when work is not completed within stipulated 
period by the contractor. 
 

PROVIDENT FUND 
3.16 The contractor shall be wholly responsible for complying with the fulfillment of 

the provisions of the Employees Provident Fund and Miscellaneous provisions Act, 
1952 including subsequent amendments & notifications, in respect of the employees 
engaged for the work 

3.17 The Contractor shall have to get himself registered (if not already registered) with 
the Regional Provident Fund Commissioner (RPFC) under the Employees Provident 
Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy 
of the PF Registration Number received from RPFC office before starting the work, 
failing which the contract is liable to be terminated. 

3.18 The tenderer who are not coming under the purview of EPF & MP Act but are 
required to deposit the PF due to applicability of Contract Labour (R&A) Act may 
deposit amount of PF deducted from salaries of the labour/employees and employer’s 
contribution with PF Trust of RSMML alongwith 1.10% administrative charges. An 
affidavit (as per Annexure-C) for this purpose will be required to be furnished on a 
stamp paper of appropriate value with the Techno Commercial    (Part -I) of the offer. 

3.19 However, each running account / Final bill must be submitted along with the name 
of the labour/employee deployed for the work, wages / salaries paid to them, amount of 
PF deducted from salaries of the labour/employees and employer’s contribution, amount 
deposited in RPFC office/Trust against each employee’s name and copy of the challan 
for the amount deposited in RPFC office/Trust till previous month, failing which no 
payment will be made for Running Account bill submitted by the contractor to the 
Engineer-In-Charge. 
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3.20 Payment due to the contractor shall be made after verifying the copy of ECR & 
payment challan received from contractor through the EPFO website. 

 
 
QUOTED RATES TO BE ALL INCLUSIVE 
3.21 The contractor shall supply at his cost all materials (except such special material, 

if any as may be in accordance with the contract be supplied from, the Engineer-in-
charge’s stores) plants, tools appliances, implements, ladders, cordage, tackle 
scaffolding and temporary works requisite or proper for the proper execution of work, 
whether original, altered or substituted and whether included in the specifications or 
other documents forming part of the contract or referred to in these conditions or not, or 
which may be necessary for the purpose of satisfying or complying with the 
requirements or the Engineer-in-charge as to any matter as to which under these 
conditions he is entitled to be satisfied or which he is entitled to require together with 
carriage thereof to and from the work. The contractor shall also supply without charges 
the requisite number of persons with the means that the materials necessary for the 
purpose of setting out work and counting, weighing and assisting in the measurement of 
examination at any time and from time to time for the work or materials. Failing his so 
doing, the same may be provided by the Engineer-in-charge at the expense of the 
contractor and the expenses may be deducted from any money due to the contractor 
under the contract, or from his security deposit, but delay on this account, if any, will 
not be reckoned by the company.  The contractor shall also provide all necessary 
fencing and lights required to protect the public accident and shall be bound to bear the 
expenses of defense of every suit action or other proceedings at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions, and to pay 
the damages and costs which may be awarded in any such suit action proceeding to any 
such person or persons or which may with the consent of the contractor be paid to 
compromise any claim by any such person. 

3.22 The contract  includes clearance, leveling and dressing of site within a distance of 
50 m of the building on all sides of all redundant stores, materials etc. brought by the 
contractor for the work except where the building adjoins another building. 

3.23 The contractor shall arrange to protect at his own cost in an adequate manner all 
stone work and other work requiring protection and to maintain such protection as long 
as work on the building is in progress. He shall remove and replace this protection as 
required by the Engineer-in-charge from time to time. Any damage to the work so 
protected, no matter how it may be caused shall be made good by the contractor free of 
cost. 

3.24 All templates, forms, moulds, centering, false work and models which in the 
opinion of the Engineer-in-charge are necessary for the proper and workman like 
execution of the work shall be provided by the contractor free of cost. 

 
RATES & TAX DEDUCTION AT SOURCE:- 
3.25 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levis and duties, as applicable on this 
contract (up to last date of submission of bid).  
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3.26 The rates quoted shall be on ‘firm price’ basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation(except as mentioned in 
the tender document) in rates on whatsoever ground.  

3.27 Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure that 
necessary credit on this account is available to RSMML in the next month. In case of 
any discrepancy where credit is not available to RSMML then company is free to 
deduct/recover/retain such amount from the bills of contractor or any other amount due 
to him/ or from Security deposit, as the case may be.  

3.28 In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
of payment of GST and default in filing of returns towards the payment for the work, 
contractor is liable to pay all such dues to the company, failing which RSMML is free to 
deduct/recover/ retain such amount from the bills of contractor or any other amount due 
to him/ or from Security deposit, as the case may be. 

3.29 In case of reversal of input tax credit (ITC), imposition of penalty on account of 
payment of GST and default in filing of returns toward the payment for the work, 
contractor is liable to pay all such dues to the company, failing which RSMML is free to 
deduct/recover/retain such amount from the bills of contractor or any other amount due 
to him/or from security deposit, as the case may be.  

3.30 Further, the contractor shall submit an undertaking with monthly bills bearing 
GSTIN and HSN/SAC code that total GST has been deposited and returns have been 
filed for relevant tax period.  

3.31 The company shall be fully entitled to deduct Income Tax and/or any other taxes 
levied at source as per the rules and instructions as may be applicable for this purpose 
from time to time. 

 

VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:   
3.32 Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies 

made by statutory authorities after the last date of submission of bids, will be 
reimbursed to contractor or recovered by the Company, as the case may be. The 
reimbursement to/recovery from  the contractor will be made against submission of 
supporting documents and for only such taxes/duties/levies that are directly applicable 
to the contract and reflected in his running bills. 

3.33 The company shall fully entitle to deduct income tax and/or any other levies at 
sources as per the rules and instructions as may be applicable for this purpose from time 
to time.   

 

COMPANY NOT LIABLE TO PAY COMPENSATION:  
3.34 The Contractor shall have no claim against the Company for any business loss, 

idle charges compensation upon failure, delay, omission etc. on the part of the Company 
to carry out any or all the provisions of the contract for any reason whatsoever. The 
Company's decision in the matter shall be final and binding on the Contractor. 
 

ASSIGNMENT & ADDITIONAL CONTRACTS  
3.35 The contractor shall not, at any time, transfer, assign or sublet this contract or any 

part thereof to any other agency without written consent of the Company. But such 
consent of the Company, if given shall not relieve the Contractor from any liability or 
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obligation under this contract and the Contractor shall be responsible for all acts, 
defaults and neglects of the sub-contractor, his agent and employees fully as if those are 
the Contractor’s own acts. The RSMML shall have a right to engage any other 
contractor for similar or other kind of job as may be deemed necessary by the RSMML. 

 
LEGAL & STATUTORY OBLIGATIONS: 
3.36 The Contractor shall comply with all statutory obligations including the provisions 

of the Mines Act, Labour Laws, Payment of Wages Act, Minimum Wages Act, 
Provident Fund Act, Gratuity & Bonus Acts, Motor Transport Workers Act, Motor 
Vehicle Act, Workmen’s Compensation Act, Contract Labour (Regulation & Abolition) 
Act, 1970, RTPP Act or any other act or acts or laws or rules with statutory 
modifications thereof as are in force or as may be applicable during the currency of this 
contract. The Contractor shall be responsible to submit/file all or any returns that may 
be necessary and/or required to be furnished by the Company or by the Contractor to the 
State or Central Government or any other Government authorities or local authority or 
body.  

3.37 The Contractor in whose favor the tender is awarded shall be required to furnish 
necessary information under Contract Labours (Regulation & Abolition) Act, 1970, 
Mines Act and Rules & Regulations made there under to the GM (P&A) of the company 
before starting the work. The Contractor shall obtain license under the above act/s.  

3.38 The contractor, in addition to the above, shall be wholly responsible and liable to 
comply with the provisions of the various Acts, statutes, Rules, Regulations, 
Instructions, Judgments, decisions, as existing and/or may be applicable in respect of the 
Mines and/or working thereof, during the period of this contract. If due to failure of the 
contractor to comply with any or all its obligations stipulated herein or elsewhere in 
these terms and conditions, any liability devolves on the RSMML, then the contractor 
shall be liable to meet and pay such liability and all costs, expenses, charges, risks etc., 
shall be recovered immediately from the bills/security money, etc., of the contractor. 
Non-compliance of this clause by the contractor will also constitute a breach of 
agreement on the part of the contractor. 

 
LIABILITY FOR ACCIDENT TO PERSONS  
3.39 Besides the liabilities of the Contractor under the "Workmen's Compensation 

Act", Fatal Accident Act, M.V.Act, "Mines Act" the following shall also apply to the 
Contractor.   

3.40 On the occurrence of any accident resulting in death or bodily injury to a 
workman employed by the contractor, the Contractor shall be liable for intimating 
within 8 (eight) hours of happening of such accident/s in writing to the Engineer-in-
Charge the fact of such accident in addition to the Mines Manager. The Contractor shall 
indemnify the Company, against all claims/compensation, loss or damage sustained by 
the Company resulting directly or indirectly from his failure to give intimation in the 
matter aforesaid, including the penalties or fines, if any, payable by the company as 
consequences of workmen's Compensation Act, Fatal Accident Act, Motor Vehicle Act, 
Mines Act or otherwise to conform to the provisions of the said Act/s in regard to such 
accident. 
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SUBLETTING OF CONTRACT 
3.41 The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge and if the contractor shall assign or sublet his contract or attempt to 
do  so or becomes insolvent or commences any insolvency proceedings or make any 
composition with the creditors or attempts to do so  or any bribe, gratuity, gift, loan 
requisite reward or advantage, pecuniary or otherwise shall either directly indirectly be 
given, promised or offered by  (he contractor or any of his servants or agents to any 
employee of the Company in any way relating to his office or employment, or it any 
such officer or person shall become in any way directly or indirectly interested in the 
contract, the Engineer-in-Charge may thereupon by notice in writing rescind the 
contract, and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of the company and the same consequences shall endure as if 
the contract had been rescinded under the relevant clause and in addition the contractor 
shall not  be entitled to recover or being paid for any work therefore actually performed  
under the contract. 

 
PROGRESS TO ACCOMMODATE WORKING OF OTHER CONTRACTORS 
3.42 If the progress of the work has fallen as much in arrears as to prevent other 

contractors on the work from carrying out their part of the work within the stipulated 
time, he will be liable for the settlement of any claim put in by any of these contractors 
for the expenses of keeping their labour unemployed to the extent considered reasonable 
by the Engineer-in-charge. 

 
EMPLOYEES OF THE CONTRACTOR 
3.43 The Engineer-in-charge may require the removal within twenty-four hours by the 

contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person 
employed by him on the work contracted for and in the event of the contractor refusing 
or neglecting to comply with such requisition no further payment will be made on 
account of the work until the said removal is carried out and the Company shall not be 
liable for any compensation whatsoever. 

 
PROTECTION TO PLANTATION 
3.44 The contractor shall not fire to any standing jungle trees, brushwood or grass 

without a written permit from the Engineer-in-charge. 
3.45 When such permission is given and also in all cases when destroying, out or dug 

up trees brushwood, grass etc. by fire the contractor shall take necessary measures to 
prevent such fire spreading to or otherwise damaging surrounding property. Any 
damage caused by the spreading of such fire, whether in or beyond the limits of the 
Company’s property shall be made good by the contractor within a period specified by 
the Engineer-in-charge or on default the amount of the damage  may be made good by 
the Engineer-in-charge the expense being recovered from the contractor as damages,  or 
deducted by the Engineer-in-charge from any sums that may be due or become due from 
the Company to the contractor under this contract or otherwise. 
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3.46 The contractor shall bear the expenses of defending any action law proceedings 
that may be brought by any person for injury sustained owing to neglect or precautions   
to prevent spread of fire and shall pay any damages and cost that may be awarded in 
consequences. 

 
 
 
OTHER RESPONSIBILITIES OF CONTRACTOR 
3.47 The contractor shall be responsible for providing Shelter, Accommodation, 

Drinking Water, Medical aid etc. to his/their employees. 
3.48 The contractor alone shall be responsible for providing all tools, tackles, 

implements etc. required for accomplishment of work. 
3.49 The contractor alone shall be responsible and liable for payment of costs, charges, 

fee etc. for discharge of all legal and statutory obligation 
3.50 The contractor shall have to arrange for lighting etc. for carrying out the work as 

required herein. 
3.51 Safety & discipline of the labour/ workers staff employed by him 
3.52 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, If any expenditure incurred by the company on the above 
items, that will be recovered from the contractors bills/security deposits. 

 
RIGHT TO REVIEW PERFORMANCE. 
3.53 The company reserves the right to review and assess the performance of the work 

at any time during the contract period. In case of poor or unsatisfactory performance 
and/or breach of any terms and conditions of the contract, the company in its absolute 
rights and discretion may take appropriate action including termination of the contract 
& forfeiture of security deposit. 

3.54 The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover the 
costs thereof from the contractor from the security deposit or any sum due to the 
contractor from the company. The Company shall also have absolute right to get the 
work done from any other agency at the risk and cost of the Contractor, in case, the 
contractor fails to perform the work continuously for more than 3 days and difference in 
such rates if any, shall be borne by the contractor. 

 
POWERS TO DETERMINE THE CONTRACT 
3.55 The Competent authority may without prejudice to his right against the contractor 

in respect of any delay or inferior workmanship or otherwise or to any claims for 
damage in respect of any breaches of the contractor and without prejudice to any rights 
or remedies under any of the provisions of this contract or otherwise and whether the 
date for completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases:- 
(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any  defective work or that the work is being 
performed in any inefficient or otherwise improper or unworkman-like manner, 



 

 

Routine maintenance of various building and structures at Residential Colony, Khanij Bhawan & Sanu Limestone Mines, Jaisalmer, Distt. Jaisalmer (Rajasthan) 24 of 50 

 

comply with the requirements of such notice a period of seven days thereafter or if 
the contractor shall  delay  or suspend the execution of  the work so that either in 
the judgment of the competent authority he will be unable to secure completion of 
the work by the date for completion or he has already failed to complete the work 
by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an 
order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or creditor to appoint a receiver or a manager or which entitle the or make 
winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and 
when the contractor has made himself liable for action under any of the cases 
aforesaid, the competent authority on behalf of the RSMM shall have powers:- 

(a) To determine and/or rescind the contract as aforesaid (of which term in 
attention or rescission notice in writing to the contractor under the hand of the 
Engineer-in-charge shall be conclusive evidence). Upon such determination or 
rescission, the security deposit of the contractor shall be liable to be forfeited 
and shall be absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the 
works or part of the work debiting the contractor with the cost of the labour 
and the price of the materials (of the amount of which cost and price certified 
by the Engineer-in-charge shall be final and conclusive against the contractor) 
and crediting him with the value of the work done in all respects in the same 
manner and at the same rates as if it has been carried out by the contractor 
under the terms of his contract. The certificate of the Engineer-in-charge as to 
the value of the work done shall be final and conclusive against the contractor, 
provided always that action under the sub-clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the company are less than the amount payable to the contractor at 
his agreement rates, the difference should not be paid to the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such 
part thereof as shall be un-executed out  of his hands and to  give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which the excess 
certificate in writing of the Engineer-in-charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from 
any money due to him by company under this contract or on any other account 
whatsoever or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof as the case may be. 
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3.56 In the event of any one or more of the above course being adopted by the 
competent authority the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any material or entered 
into any engagements or made any advances on account of or with a view to the 
execution of the work or the performance of contract. And in case action is taken under 
any of the provision aforesaid the contractor shall not be entitled to recover or be paid 
any sum for any work thereof actually performed under this contract unless payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 

 
TERMINATION OF THE CONTRACT 
3.57 In case of failure to perform the job as required under this tender or observe any of 

the terms and conditions by the contractor, the company shall give a notice to rectify the 
default or breach within 15 days. Failure to rectify such default/breach may result in 
termination of the contract and forfeiture of EMD/security deposit without any prejudice 
to the company's rights to claim damages/costs/loss etc caused by such default/breach. 
Such termination shall not absolve the contractor of the liabilities accruing till the date 
of such termination. 

3.58 The contract may also be terminated in the event the contractor is being adjudged 
insolvent or going into Liquidation or Winding up of their business, or making 
arrangement with their creditors. 

3.59 Notwithstanding anything contained herein above, the company in its absolute 
discretion may at any time terminate the contract without assigning any reason thereof 
by giving 15 days notice to the contractor at their last notified address. In such an event 
the contractor shall not be entitled to raise any claim or demand for compensation, loss 
of profit and/or damages and/or losses or costs by reason of such earlier termination on 
any ground whatsoever. 

 
RISK & COST 
3.60 The Company shall have full right to forfeit the whole security deposit and 

payment of other pending bills payable to the contractor for non fulfillment of the 
contractual obligations within the scheduled/specified time period. The work can be 
completed by engaging third party at the risk and cost of the contractor. 
 

RECOVERY OF CLAIM AGAINST THE CONTRACTOR 
3.61 Whenever any claim against the contractor for the payment of a sum of money 

arises out of or under the contractor the company shall be entitled to recover such sum 
by appropriating, in part or whole, the security deposit of the contractor. In the event of 
the security being insufficient or if no security has been taken from the contractor, then 
the balance or the total sum/recoverable, as the case may be, shall be deducted from any 
sum then due or which at any time thereafter may become due from the contractor under 
this or any other contract with the company. Should this sum be not sufficient to cover 
the full amount recoverable, the contractor shall pay to Company, on demand the 
balance remaining. 

 
APPEALS: 
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3.62 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 
2013, ifany bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or the 
rules or guidelines issued there under, he may file an appeal to designated First and 
Second appellate Authority with in a period of ten days from the date of such decision 
or action, omission as the case may be clearly given the specific ground on which he 
feel aggrieved on the form no.1 (see rule 83) – Memorandum of Appeal under the 
Rajasthan Transparency in public procurement Act – 2012 with prescribed fees. 

 
 
 
 
 

DISPUTE & JURISDICTION  
3.63 The place of the contract shall be Jodhpur, Rajasthan. In cases of any differences, 

the same shall be resolved by mutual discussions and agreement. However the decision 
of the company shall be final and binding. 

3.64 No courts other than the courts located at Jodhpur, Rajasthan shall have 
jurisdiction over any matter concerning any aspect of the work under this tender. 

3.65 The contractor shall not stop or abandon the work due to and during the pendency 
of such disputes or differences. 
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SECTION IV 
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

 
SCOPE OF WORK  
4.1 The scope of work includes all kind of works pertaining to repairing and maintenance of 

all buildings and structures in Residential Colony, Khanij Bhawan & Sanu Limestone 
Mines, Jaisalmer. It includes civil works like earthwork, masonary, concreting, roofing, 
flooring, joinery work, steel fabrication and erection work, fencing, finishing work, 
water supply, plumbing, sanitary and all type of building and maintenance works.  

4.2 Arrangement of labours, materials, tools & tackles at site including all type of preparatory 
works required for completing the task by contractor on its own cost. 

4.3 Contractor is strictly advised to visit Residential Colony, Khanij Bhawan & Sanu 
Limestone Mines, Jaisalmer before participating in the tender and quoting rates as per G-
schedule.  

 
PROCEDURE TO DEAL WITH ‘SPECIFIC ASSIGNED JOBS’ 
4.4 Contractor has to adopt following procedure to deal with specific assigned jobs: 

i.) In order to take note of the complaints for repair and maintenance jobs, the 
contractor shall ensure that he himself or any of his authorized representatives shall 
attend the office of Civil Engineering department at Khanij Bhawan or Sanu 
Limestone Mines, Jaisalmer, on daily basis.  

ii.) Contractor shall be fully liable for timely collection of written job memos/ 
complaints from Civil Engineering Department/EIC. Delay in completion of work 
on basis of late collection of written complaints shall be on the part of contractor 
lapses. 

iii.) For monitoring execution of maintenance works, the contractor has to maintain a 
‘Complaint Register’.  

iv.) The maintenance work should be attended by the contractor as early as possible 
preferably within 48 hours of receipt of complaint. 

v.) If the contractor do not complete the work with in completion period of job defined 
as under than a penalty of Rs. 100 may be applicable on daily basis from expected 
date of completion of specific assigned job. 

4.5 Time schedule required to complete individual ‘Specific Assigned Jobs’ after issuance of 
written job memo/complaint shall be as under: 
S.No. Nature of ‘Specific Assigned Job’ Completion Period 
1. Works related with Water Supply or Plumbing Within 3 Days 
2. All civil works not related with Water Supply or 

Plumbing 
Within 14 Days 

3. Any civil work with ‘URGENT’ note ‘As assigned by EIC’ 
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PERIOD OF CONTRACT 
4.6 The contractor has to complete all the mentioned work as per tender provisions during 12 

months from the date of issue of Letter of acceptance (LOA) /detailed letter of 
acceptance (DLOA). The company may extend the period of contract up to a period of 
one year on the same rate, terms and conditions at its sole discretion. 

 
DEFECT LIABILITY PERIOD 
4.7 The defect liability period for the work will be 1 year from the date of completion of 

work; if any defect occur during this period then the contractor shall be liable to carry 
out required repair/replacement/rectification as per the direction of Engineer-in-charge at 
his own cost. 

 
SPECIFICATION OF WORKS 
4.8 All kind of civil works are to be carried out with good workmanship and using good 

quality of building material. Specifications prescribed in Integrated BSR 2022 PWD 
(Bldg.) Rajasthan should be adopted while executing the task by the contractor. 

 
WORKS FOR WHICH SPECIFICATIONS ARE NOT MENTIONED 
4.9 In the case of any class of work for which there is no such specification as is mentioned in 

G-Schedule, such work shall be carried out in accordance with the detailed specifications 
and in the event of there being no specifications work will be carried out in all respects 
and also in accordance with the instructions and requirements of the Engineer-in-charge. 

 
LUMP SUM WORKS. 
4.10 When the contract includes lump sum in respect of the parts of the work, the contractor 

shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under the contract for such items or it 
the part of the work in question is not in the opinion of the Engineer-in-charge capable of 
measurement the Engineer-in-charge may in his discretion pay the lump sum amount 
entered in the contract and the certificates in writing of the Engineer-in-charge shall be 
final and conclusive against the contract with regard to any sum or sums payable to him 
under the provisions of the clause. 

 
RECTIFICATION OF DEFECT 
4.11 If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 

any work has been executed with unsound imperfect or unskillful workmanship, or with 
materials of any inferior description or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with contract, the contractor shall demand in writing which 
shall be made within six months of the completion of work from the Engineer-in-charge 
specifying the work, materials or articles complained on paid, for, forthwith rectify or 
remove and reconstruct the work so specified in whole in para, as the case may require or 
as the case may be remove that materials or articles so specified and provided other 
proper and suitable materials or article at his own charges and cost, and in the event of 
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his failing to do so shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other 
materials or articles complained of as the case may be at the risk and expense in all 
respect of the contractor. 

 
REDUCED RATES 
4.12 In cases  where the items of work are not accepted as so complete, the Engineer-in-charge 

may make payment on account of such items at such  reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

 
ADDITION, ALTERATION & SUBSTITUTION OF ITEMS 
4.13 The Engineer-in-charge shall have powers to make alternation in or commissions from or 

additions to or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during to progress of 
work and the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him in written by the Engineer-in-charge and such 
alterations, commissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be directed to do in 
a manner above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he had agreed to do the main work, provided 
that the cost of the work as executed by the contractor including cost of all additional, 
altered or substituted  work shall not without mutual agreement exceed the tendered 
amount of the work by more than 10%. 

4.14 The time limit for completion of the work shall be extended in the proportion that the 
additional or substituted work bears to the original contract work and the certificate of 
the Engineer-in-charge shall be conclusive as to such proportion.  The rates of such 
additional altered or substituted work under this clause shall be worked out in accordance 
with the following provisions:- 

 (i) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract for the work. 

 (ii) If the rates for the altered, additional or substituted works cannot be determined in 
the manner specified in clause above, then the rates for such work shall be worked 
out on the basis of the schedule of rates of the district specified above mines/pus 
the percentage which the total tendered amount bears to the estimated cost of the 
entire work put to tender provided always that if the rate for a particular part or 
parts of the items is not in the schedule of rates, the rate for such part of parts will 
be determined by the Engineer-in-charge on the basis of the prevailing market 
rates when the work was done. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in clause above, then the contract or shall, within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer-in-charge of 
the rate which is his intention to charge for such class of work, supported by 
analysis of the rate or rates claimed and the Engineer-in-charge shall determine 
the rate or rates on the basis of prevailing market rates, and pay the contractor 
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accordingly. However, the Engineer-in-charge, by notice in writing, will be at 
liberty to cancel his order to carry out such class of work and arrange to carry it 
out in such manner as he may consider advisable. But under no circumstances the 
contractor shall suspend the work on the plea of non-settlement of rates of items 
falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor 
to execute such items, the rates of which are not provided in the B.S.R. of that 
area and also additional quantity over and above the limit of 25% against each 
item and 10% over the tendered amount of the work specified above, if in the 
opinion of the Engineer-in-charge the execution of such items through other 
agency is likely to hamper the progress of  other items of work and its completion 
considerably required the contractor shall be bound to carry out all such extra 
work also if asked to do so. For all such extra items or additional quantity of work 
over and above the limit specified in para above, the contractor shall be paid 
provisionally on the rates of all such additional work and extra items if any shall 
be decided and settled by arbitration, provided always that if the contractor shall 
commence work or incur any expenditure in regard thereof before getting written 
instructions from  the Engineer-in-charge regarding all such additional works or 
extra items at his own accord as lastly here herein before mentioned then in such 
case he shall only be entitled to be paid in respect of the work carried outer 
expenditure incurred by him prior to the date of issue of written instructions if 
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through 
arbitration. 

 
CURTAILMENT OF SCOPE 
4.15 If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 

portion of the work should not be executed and could be withdrawn from the contractor, 
he shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any 
curtailment of  the work as originally contemplated.  

4.16 Provided that the contractor shall be paid the charges on the cartages only of materials 
actually and bonafidely brought to the site of the work by the contractor and rendered, 
surplus as a result of the abandonment or curtailment of the work or any portion thereof 
and then taken back by the contractor, provided, however, that the Engineer-in-charge 
shall have in all such case the option of taking over all or any such materials at their 
purchase price or at local current rates which ever may be less. In the case of such stores 
having been issued from Company’s stores supervision charges and storage charges shall 
be refunded in addition to the issue rate of materials. 

4.17 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use by the company without 
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reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

 
 
 
PAYMENT OF BILLS 
4.18 No payment shall be made for works estimated to cost less than Rupees One Thousand till 

after the whole but in the case of works estimates to cost more than Rupees One 
Thousand the contractor shall on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof then passed by the Engineer-in-
charge. RA bill shall be submitted along with location plan for executed work duly 
certified by EIC. The contractor shall submit an undertaking with monthly bills bearing 
GSTIN and HSN/SAC code that “total GST has been deposited and returns have been 
filed for relevant tax period.  All such intermediate payment shall be regards as payments 
by way of advance against the final payment only and not as payments for work actually 
done and completed and shall not preclude the requiring of bad, unsound and imperfects 
or unskillful work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the contractor any part thereof in 
any respect of the accruing of any claim, not shall it conclude, determine, or effect in any 
way the powers of the Engineer-in-charge under these conditions or any of them as to the 
final settlement and adjustment of the account or otherwise the Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the work accordingly 
shall be final and binding the contractor in all respect. The payment of final bill shall be 
made within 3 months of the submission of such bill. If there shall be any dispute about 
any items of work then the undisputed item or items only shall be paid within the period 
of 3 months. The contractor shall submit a list of the disputed items within 30 days from 
the disallowance waived and absolutely extinguished. 

4.19 A bill shall be submitted by the contractor each month on or before the dated fixed by the 
Engineer-in-charge for all work executed in the previous month. The charges in the Bill 
shall always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender, as the rates herein after provided for such works. The Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted if possible before the expiry of ten 
days from the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up 
the said work in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant, and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in respect. 

4.20 Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 
the contractor fails to attend at the time of measurement after such notice or fails to 
countersign or to record the difference within a week from the date of measurement in 
the manner required by the Engineer-in-charge then in any such event the measurement 
taken by the Engineer-in-charge or by the subordinate deputed by him as the case may be 
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shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 

 
 
 
INSPECTION & SUPERVISION 
4.21 All the work under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 
subordinates and contractor shall at all times during the usual working hours and at all 
other times at which reasonable limitations of the intention of the Engineer-in-charge or 
his subordinate to visit the works shall have been given to the contractor, either himself 
present to receive order and instructions or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. 

4.22 Inspection and verification of repairs of statutory buildings shall be done by Agent 
(Mines)/Mines Manager of Sanu Mines & Jaisalmer Mines in presence of Engineer-in-
charge. Requirement of such repairing work should have been properly communicated to 
Engineer-in charge by these authorities. 

 
DAMAGE TO COMPANY’S PROPERTY 
4.23 If the contractor, or his work people or servant shall break deface, in or destroy any part of 

a building in which they may be working or any building, road fence, enclosure, 
irrigation work, pipe line, cable and drain or grass land or cultivated ground continues to 
the premises on which the work or any part of it, is being executed, or if any damage 
shall happen to the work while in progress form any cause whatsoever or imperfections 
become apparent in if before the refund of the security deposit for the work becomes 
due, the contractor shall make the same good at his own expense, or in default, the 
Engineer-in-charge may cause the same to be made good by other workmen and deduct 
the expenses (of which the certificate of the Engineer-in-charge shall be final) from any 
sums that may be then or at any time, thereafter, become due to contractor from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 
SAFETY & DIVERSION OF TRAFFIC 
4.24 The contractor shall not obstruct and shall be held responsible for the safety of traffic and 

shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 
accident or public or private damage or loss, and to regulate traffic during the progress of 
the work. Unless otherwise provided for by the specifications, he shall provide at his 
own cost for traffic by its diversion to an alternative route approved by the Engineer-in-
charge or by the formation of side tracks along-side the work, or in the case of works 
within a town or village, or where specially provided for in the specifications, by the 
construction of one half of the road at a time, leaving the other half available for traffic. 
He shall not, by his operations obstruct any side road or bench track, not shall break 
down any fences telegraph lines nor obstruct any drain or water course, but when such 
obstruction or breakage’s cannot be entirely avoided, he shall at once remove such 
obstructions when they occur, and make adequate provisions for traffic, or immediately 
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repair such breakages and in the event of his failing to rectify the above mentioned 
causes, the Engineer-in-charge reserves to himself the power to do so, after giving the 
contractor twenty four hours notice in writing of his intention and the while of the cost of 
such work incurred by the department may be deducted from the money due or payable 
to the contractor. 

4.25 The contractor shall exercise the greatest care during the progress of the work to avoid 
damage to any utility service as water sewer, electric power telephone etc. within the 
limits of the work and will be held responsible for any such damage caused by him or his 
agents, directly or indirectly. 

 
HIDDEN WORKS 
4.26 The contractor shall given not less than seven days notice in writing to the Engineer-in-

charge or his subordinate-in-charge of work before covering up or otherwise placing  
beyond the reach of measurement any work in order that the same may be measured, and 
correct dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer-in-charge or his 
subordinate-in-charge of the work and if any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expenses or in default thereof on payment or 
allowance shall be made for such work, or the materials with which the same was 
executed. 

 
DISMANTLING & DISPOSAL THEREOF 
4.27 Contractor in course of the work should understand that all materials e.g. stone and other 

materials, obtainable in the work of dismantling etc. will be considered as the 
Company’s property and will be disposed off the best advantage of the Company. 

 
COMPENSATION 
4.28 For Delay in commencement: 

In case the Contractor fails to commence the work within 15 days from the date of 
issuance of LOA/DLOA, the company shall recover a pre determined and agreed 
compensation @ 1% of the total contract value on weekly basis from the contractor if the 
delay is on account of contractor. In the event the compensation exceeds 2% of total 
contract value, then other provision including termination of contract, forfeiture of EMD, 
withdrawal of DLOA shall apply at sole discretion of Company. 

4.29 For Delay in completion: 
In case the Contractor fails to complete the ‘specific assigned job’ within stipulated / 
extended period as given in clause 4.5 of Section IV, and if it is established that the delay 
is on account of contractor’s lapses, the company shall recover a pre determined and 
agreed compensation @ Rs.100.00 per ‘specific assigned job’ on daily basis from the 
contractor subject to maximum gross compensation not to exceed 10% (Ten percent) of 
contract value. The compensation levied by company, if any, will also attract GST as per 
prevailing rate. 
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CLEANING OF PREMISES INCLUDED IN COMPLETION 
4.30 When the annual repair and maintenance work is carried out, the splashes and droppings 

from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously, with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause the Engineer-in-charge 
shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days notice in writing to the contractor. 

 
COMPLETION CERTIFICATE 
4.31 Within ten days of the completion of the work, contractor shall give notice of such 

completion to the Engineer-in-charge and within ten/thirty days on the receipt of such 
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work 
shall furnish the contractor with in certificate of completion otherwise a provisional 
certificate of completion indicating defects (a) to be rectified by the contractor and or (b) 
for which payment will be made at reduced rates shall be issued, nor shall the work be 
considered to be completed until the contractor shall have removed from the premises on 
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his their work, People on the site in connection 
with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned off the dirt from all wood work, doors, windows, walls, floors or 
other parts of any building, upon or about which the work is to be executed or of which 
he may have had possession for the purpose of execution thereof and not until the work 
shall have been measured by the Engineer-in-charge. If the contractor shall fail to 
comply with the requirements of this clause as to removal or scaffolding surplus 
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 
off dirt on or before the date fixed for the completion of the work, The Engineer-in-
charge may at the expenses of the contractor remove such scaffolding surplus, materials 
and rubbish, etc. and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid. The contractor shall have no claim in respect of any such scaffolding of 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the 
headquarters of the Engineer-in-charge. 

CLOSING OF THE CONTRACT  

4.32 On completion of the work, the Contractor shall submit his/its last monthly bill as final 
bill. The last & final bill along with following documents and any other 
document/information etc. as required by the Officer-in-Charge for his satisfaction are 
required to be submitted to the Officer-In-Charge.  
i) A certificate to the effect that no outstanding claims/payments are due to the 

persons employed by the Contractor or his Subcontractor. 
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ii) Details of PF deposited by the contractor,  
iii) No claim certificate by the contractor, in favour of company that No claim has 

been due of whatsoever nature or description towards the company and he will 
not claim any dues after the closure of the contract. 

iv) Indemnification Bond on Rs. 200/- Non Judicial stamp paper.  
4.33 On receipt of this last & final bill, the Company shall verify the same, determining the 

total value of the work done of the contract and after deducting all the sums already paid 
to him/it and/due to the company on any account and such further sums as the Company 
on any account and such further sums as the Company is already authorized or required 
to reserve or retain on the terms of the contract or otherwise, make over to the contract as 
his final payment subject to the Contractor furnishing a certificate to the effect that he 
has no further claim of whatsoever nature or description on the Company.  

 
TECHNICAL EXAMINATION & AUDIT 
4.34 The Company shall have right to close an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment to the final bill and if as a result of such Audit and technical 
examination any sum is found to have been over paid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done by him 
under the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall law full for the company to recover the 
same from him in the manner prescribed elsewhere in the tender or in any other manner 
legally permissible and if it is found that the contractor was paid less then that was due to 
him under the contract in respect of any work executed by him under it the amount of 
such under-payment shall be duly paid by the Company to the Contractor. 

 
UNDERTAKING: 
I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 
the terms and conditions of this contract, nature, quantum, contract period and scope of work and 
have signed each page of the tender document as token of acceptance of all terms& conditions of 
this tender. 

 
For & behalf of the tenderer as token of acceptance of tender. 

 
 

Signature of tenderer with name& address.
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TECHNO COMMERCIAL OFFER 
 

Form A 

General Information about the Tenderer 

Name and address of Tenderer 
 
 

 

Name of Contact Person with Phone/Fax No./E-
Mail 

 

 

Whether Individual, Firm or Company  

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors 
 
 

 

Turnover (in Rupees) 
 
 

2021-22 2022-23 2023-24 

Name & Address s of Banker(s) 
 

 

PAN No,  

GST Identification No.   

PF Account number  

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED (Micro, 
Small And Medium Enterprises Development 
Act, 2006)Act along with copy of certificate. 

(If Yes; Please mention registration no. & 
enclose certificate copy) 

 

 Others (specify)  

Bank details of RTGS 

1. Complete Bank Account No. 

2. IFSC/NEFT Code of Branch 

3. Name of Bank & Branch 

 

 
  

 
(Signature of Tenderer with seal) 
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TECHNO COMMERCIAL OFFER 
 

Form ‘B’  
 
 

Name of work: Routine maintenance of various buildings and structures at Residential Colony, Khanij 
Bhawan & Sanu Mines Jaisalmer Distt. Jaisalmer (Rajasthan) 

 

NIT No.: e-Tender No. RSMM/CO/GGM(LS)/Cont-15/2024-25                     Date:05.03.2025 
 
 
PRE- QUALIFYING CRITERIA – (Turnover :) 
 

 
Year Turnover (Attested copy of CA certified Balance Sheets of last three financial 

years & other appropriate proof i.e. Form -16 are enclosed.) 
2021-22 
 
 

 
 

2022-23 
 
 

 

2023-24 
 

 
 
  

 
 
 
 

Signature of tenderer with address. 
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Form ‘C’ 
 

DECLARATION 
(On the letter head of the tenderer firm) 

 

I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid".  
 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 

 
Signature with name & seal 

 
Date 
Place 
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S.No Particulars Amount in Rs. 
/Basis of Rates 

T.P.is to be quoted by 
contractor as % 

above/below G-Schedule 
1 Maintenance work related to 

Sanitary/Water supply/Disposal 
works/Joinery works/Steel and Fencing 
works/General repair of buildings 
pertaining to civil nature and all works 
mentioned in Integrated BSR 2022 
PWD (Building) Rajasthan. 

4,00,000/- 
 

(Excluding GST) 
 

As per Integrated 
BSR 2022 PWD 
(Bldg.) Rajasthan 

 
______________%  
 
above/below G-Schedule 

  
Total Quoted Amount (Excluding GST) 

(Including T.P.) 

 
 

 
__________________ 

 
 
Terms & Conditions: 
 

1. The G- schedule is based on Integrated BSR 2022 PWD (Bldg.) Rajasthan. 

2. The contractor shall quote rates as percentage (at par/ above/ below) G-schedule online in 
the prescribed BOQ available at https://eproc.rajasthan.gov.in. 

3. Quoted rates should be inclusive of all taxes/ duties except GST. 

4. In case of difference between the quoted rates in words and figures, the lower of the two 
shall be considered. 

5. Any error or omissions shall be governed by respective part of the said BSR.  

6. All statutory deductions shall be made as per relevant provision. 

7. Payment shall be made on actual measurement basis. 

 
 

Name and signature of Tenderer with office seal 

 PRICE-OFFER 
To be submitted strictly online in the prescribed format provided at 

https://eproc.rajasthan.gov.in 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
( A Government of Rajasthan Enterprises) 

 
FORM OF 'G' SCHEDULE 

Name of Work: Routine maintenance of various building and structures  Residential Colony, 
Khanij Bhawan & Sanu Limestone Mines, Jaisalmer(Rajasthan) 

NIT:         e-Tender No. RSMM/CO/GGM(LS)/Cont-15/2024-25/    Date:05.03.2025 

Time period:  12 months 
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Annexure-A 
Compliance with the Code of integrity and No conflict of Interest 
Any person participating in a procurement process shall: 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise 
influence the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the 
Bidders with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the 
procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 
entity. 
 

Conflict of Interest: 
 
The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations. 
i. A bidder may be considered to be in Conflict of Interest with one or more parties in 

bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or 
b.  receive or have received any direct or indirect subsidy from any of them; or 
c.    have the same legal representative for purposes of the Bid; or 
d.    have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 
the Bid of another bidder, or influence the decisions of the Procuring Entity 
regarding the bidding process; or  

f.     the Bidder or any of its affiliates participated as a consultant in the preparation 
of the design or technical specifications of the Goods. Works or Services that are 
the subject of the Bid; or 

g.    Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B 

Declaration by the Bidder regarding Qualifications 
 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted For procurement in response to their Notice 
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 
Procurement Act, 2012, that:  
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity. 
 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 
Union and the State Government or any local authority as specified in the 
Bidding Document. 

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any 
of the foregoing reasons. 

 
4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 
false statements or misrepresentations as to my/our qualifications to enter 
into a procurement contract within a period of three years preceding of 
commencement of this procurement process, or not have been otherwise 
disqualified pursuant to debarment proceedings; 

 
5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 
 
 
Date 
 
Place 

Signature of bidder 
Name: 
Designation: 
Address: 
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Annexure-C 

 
The designation and address of the First Appellate Authority is – 
 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 

     The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 

 
(1) Filing an appeal 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 
 
Provided that after the declaration of a Bidder as successful the appeal may be filed only 
by a Bidder who has participated in procurement proceedings: 
 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 
expeditiously as possible and shall endeavor to dispose it of within thirty days from the 
date of appeal. 
 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days 
from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be. 
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(4) Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to  enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 

 
(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second appellate 
authority, as the case may be, in person or through registered post or authorized 
representative. 
 

(6) Fee for filing appeal 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non refundable. 
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of appellate Authority concerned. 
 

(7) Procedure for disposal of appeal 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 
 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall:- 
 
(i) hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 
(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 
 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 
Procurement Portal. 
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Form No.1 
(see rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 
 
1. Particular of appellant: 

 
(i)   

Name of the appellant: 
 

(ii) Official address, if any: 
 

(iii) Residential address: 
 

2. Name and address of the respondent(s): 
 
(i) 

 
(ii) 
 
(iii) 
 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which 
the appellant is aggrieved: 
 

4. If the Appellant proposes to be represented by a 
representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 

 
6. ground                                     of                                appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 
 

7. Prayer: ....................................................................................................................... 
................................................................................................................................... 
................................................................................................................................... 
 
 
Place............................................ 
Date............................................. 
Appellant’s Signature 
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Annexure-D 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 
 

ii. if there is an error in total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 

 
iii. if there is a discrepancy between words and figures, the amount in words shall prevail 

unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the 
unit prices or other terms and conditions of the Bid and the conditions of contract. 
 

(ii) If the Procuring Entity does not procure any subject matter of procurement or 
procures less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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Annexure – E 

 
AFFADAVIT 

(On non judicial stamp paper worth Rs 50/-) 
 
 

I …………………………………..S/o Shri ………………………………… aged……….Years , 
resident of ………………………………………………………………….on behalf of the 
tenderer i.e. M/s …………………………………………………………….hereby undertake oath 
and state as under: 

1) That I have submitted a tender for …………………………………………… 
2) That I/We have gone through the terms & conditions of the tender document. 
3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 
for the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 
amendments & notifications, then I/We will get myself / ourselves registered with the 
concerned PF Commissioner. 

 
Deponent 

(Authorized Signatory) 
VERIFICATION 

 
I /We the above deponent make oath and state that my above statement is true and correct to 
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 
so help me God. 
 

Deponent 
(Authorized Signatory) 

 
Note: Original Notarized affidavit shall be sent to the office of GGM (LS), RSMML, 8 West 

Patel Nagar, Circuit House Road, Jodhpur along with Tender fees, processing fees 
and EMD. 
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Annexure – F 

 
AFFADAVIT 

(On non judicial stamp paper worth Rs50/-) 
 

Tender No.e-Tender No. RSMM/CO/GGM(LS)/Cont-15/2024-25       Dated 05.03.2025 
Name of Tenderer..............................................………….................................................................. 
 I............................................................S/o Shri................................................aged................Years, 
resident of...................................................................................................................on behalf of the 
tenderer i.e., M/s...............................................................................................hereby undertake 
oath 
and state as under: 

1) I/we are not having or had any litigation with the RSMML/any other company in relation 
to the work. In case of litigation with RSMM or any other company, I/we hereby 
undertake that such litigation will not restrict me/us in smooth execution of tendered work. 

2) I/we have not been banned/suspended/de-listed by RSMML. 
3) I/we declare that I/we have not mentioned any exception/deviation of the tender 

conditions in our offer. 
4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. 

Even if any condition/s found, those would be ignored at the risk & cost of us. 
5) That we are registered under MSMED Act & registration number of the firm 

is...................................(Copy enclosed) or that we are not registered under MSMED Act. 
6) I hereby declare that as on date no default has been made by us towards payment of GST 

and all returns up to the last date of submission of bid have been filled by us. 
7) I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 

the terms and conditions of this contract, nature, quantum, contract period and scope of work of 

the tender document and all terms& conditions of this tender and these are acceptable to 
we/us. 

8) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions 
mentioned therein are acceptable to we/us. 

9) I hereby declare that the GST component on this work if awarded to me will be of ....% 
 
 

Signature of Tenderer(s) 
With Seal 

Date: -------------- 
Place: ------------- 

Note: Original Notarized affidavit shall be sent to the office of GGM (LS), RSMML, 8 West 
Patel Nagar, Circuit House Road, Jodhpur along with Tender fees, processing fees 
and EMD. 
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ANNEXURE-G  
PROFORMA OF BANK GUARANTEE FOR ‘SECURITY DEPOSIT’ 

(To be issued by a Public Sector Bank SBI/ICICI/Axis/HDFC Bank/AU finance Bank having its Branch 
office at Jodhpur on non-judicial stamp paper of value 0.25% of BG amount subject to maximum of Rs. 
25000/-/-or as per prevailing stamp duty act as on the date of issuance of BG))  

B.G__________________________                      Dated______________________  

This Deed of Guarantee made between ____________________________ a Bank, having its registered 
office at ___________________ and its head office at _____________________________ and wherever 
the context so required include its successors and assignees (hereinafter called the Surety/Bank) AND 
Rajasthan State Mines and Minerals Limited, a company incorporated and registered under Indian 
companies Act,1956, having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and 
Corporate office at 4 Meera Marg, Udaipur and wherever its context so required includes its successors 
and assignees(hereinafter called ‘the company).   

Whereas the Company having agreed to exempt M/s. ________________ a company/partnership firm 
__________________ (address of registered/H.O.) where ever the context so require includes its 
successors and assignees (hereinafter called ‘the Contractor) from the demand under the terms and 
conditions of letter of Acceptance no. ______________ dated _________________ issued in favour of the 
Contractor and agreement dated __________________ entered into between RSMML and M/s. 
________________(Contractor), hereinafter called ‘the said letter of Acceptance/agreement’ which 
expression shall also include any amendment, modification or variations thereof made in accordance with 
the provision thereof, of cash security deposit for the due fulfillment by the said letter of 
Acceptance/agreement on production of unconditional and irrevocable Bank Guarantee for Rs. 
_________( Rs. _______________________) being equivalent to ________________% of Contract value 
of Rs. __________________.   

Now this deed witnesseth that in consideration of said bank having agreed on the request of the Contractor 
to stand as surety for payment of Rs. ____________________ as security deposit to the company subject 
to the following conditions.   

1. We, ______________________(Bank) do hereby undertake to pay to the company as 
amount not exceeding Rs. ________________ against any loss or damage caused to or 
suffered or would be caused to or suffered by the company by reason of any breach by the 
said contractor of any of the terms and/or conditions contained in the Letter of 
Acceptance/Agreement The decision of the Company, as to any such breach having been 
committed and loss/damage suffered to shall be absolute and binding on us.  

2. We,__________________ (bank) do hereby undertake without any reference to the 
Contractor or any other person and irrespective of the fact whether any dispute is pending 
between the Company and the Contractor before any court or tribunal or Arbitrator 
relating thereto, to pay the amount due and payable under this guarantee without any 
demur, and/or protest merely on the very first demand from the Company stating that the 
amount claimed is due by way of loss or damage caused to or suffered by or would be 
caused to or suffered by the Company by reason of any breach by the said contractor of 
any of the terms and condition contained in the said Letter of Acceptance/agreement by 
reason of the said contractor’s failure to perform the covenants contained in said letter of 
Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute 
and unequivocal as regards the amount due and payable by the bank under this guarantee. 
However, bank’s liability under this guarantee shall be restricted to an amount not 
exceeding Rs. ___________________.   

3. We, ___________________(bank) further agree that the guarantee herein above contained 
shall remain in full force and effect during the period that would be taken for the 
performance of the agreement and that it shall continue to be enforceable till all the dues 
of the company under or by virtue of the agreement have been fully paid and its claim/s 
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satisfied or discharged or till the company certifies that the terms and the conditions of the 
said Letter of Acceptance/agreement have been fully and properly carried out by the said 
contractor and accordingly discharges the guarantee, unless a demand or claim under this 
guarantee is made on the bank in writing on or before_____________( scheduled 
completion date, plus six months), the bank shall be discharged from all liability under this 
guarantee thereafter unless otherwise further extended by the bank.  

4. In order to give full effect to the guarantee herein contained the company shall be entitled 
to act as if, we(bank) are your principal debtor in respect of all your claims against the 
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our 
rights of suretyship and other rights, if any which are in any way inconsistent and/or 
contrary to the above or any other provision of this guarantee, the bank’s guarantee to pay 
hereunder will not be determined or affected by your proceeding against the Contractor 
and the bank will be liable to pay the said sum as and when demanded by you merely on 
first demand being made on the bank by you and even before any legal or other 
proceedings taken against the contractor. Any letter of demand delivered at the bank’s 
above branch/divisional office or Jodhpur branch office under the signatures of the 
company’s Financial Advisor and/or CPA or any of the Directors shall deemed to be 
sufficient demand under this guarantee.  

5. We, _____________________(bank) further agree that the company shall have the fullest 
liberty without our consent and without affecting in any manner our obligation hereunder 
to vary any of the terms and conditions of the said Letter of Acceptance/agreement or to 
extend time of performance by the said Contractor from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Company against the 
said Contractor and to forbear or enforce any of the terms and conditions relating to the 
Letter of Acceptance/Agreement and we shall not be relieved from our liability by reason 
of any such variation or extension being granted to the said contractor or for any fore 
bearance act, or omissions on the part of the company or any indulgence of the Company 
to the said Contractor or by any such matter or things whatsoever which under the law 
relating to the sureties would but for this provisions have effect of so relieving us.  

6. This guarantee herein contained would come into force from the date of issue and would 
not be affected by any change in the constitution of the contractor or ourselves or 
liquidation or winding up or dissolution or insolvency of the contractor nor shall it be 
affected by any change in company’s constitution or by any amalgamation or any 
absorption thereof or therewith but shall ensure for and be available to and enforceable by 
absorbing or amalgamated company or concern till the payment or amount not exceeding 
Rs. ____________________ is made by the Bank.  

7. The guarantee will not be discharged or affected if the Company holds/obtain any other 
security/guarantee/promissory note from any person and/or the contractor and this 
guarantee shall be in addition to any such guarantees. 

8. We, ____________________(Bank) lastly undertake not to revoke this guarantee during 
this currency except with the previous consent of the company in writing.  

9. The bank has power to issue this guarantee in favour of the Company and the undersigned 
has full powers to do so under power of Attorney dated _________________ granted to 
him by the bank.  

10. For the purpose of enforcing legal rights in respect of this guarantee Jodhpur courts in the 
state of Rajasthan alone shall have jurisdiction.   

IN WITNESSETH I, HEREBY ___________SON OF_____________ 
(designation)______________(branch) constituted attorney of the said bank have set my signatures and 
bank seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act 
prevailing in the state of __________executed at ________this the __ day of ____20... 



 

 

Routine maintenance of various building and structures at Residential Colony, Khanij Bhawan & Sanu Limestone Mines, Jaisalmer, Distt. Jaisalmer (Rajasthan) 50 of 50 

 

List of Scheduled Commercial Banks (SCBs) 
List of Scheduled Public Sector Banks 

Sr. No. Name of the Bank 
1. Bank of Baroda  
2. Bank of India 
3. Bank of Maharashtra 
4. Canara Bank 
5. Central Bank of India 
6. Indian Bank 
7. Indian Overseas Bank 
8. Punjab & Sind Bank 
9. Punjab National Bank 
10. State Bank of India 
11. UCO Bank 
12. Union Bank of India 
 

List of Scheduled Private Sector Banks 
Sr. No. Name of the Bank 
1. Axis Bank Limited 
2. Bandhan Bank Limited 
3. CSB Bank Limited 
4. City Union Bank Limited 
5. DCB Bank Limited 
6. Dhanlaxmi Bank Limited 
7. Federal Bank Limited 
8. HDFC Bank Limited 
9. ICICI Bank Limited 
10. Induslnd Bank Limited 
11. IDFC FIRST Bank Limited 
12. Jammu & Kashmir Bank Limited 
13. Karnataka Bank Limited 
14. Karur Vysya Bank Limited 
15. Kotak Mahindra Bank Limited 
16. Nainital Bank Limited 
17. RBI Bank Limited 
18. South Indian Bank Limited 
19. Tamilnad Mercantile Bank Limited 
20. YES Bank Limited 
21. IDBI Bank Limited 
22. Au Small Finance Bank Limited 
 

 


