
 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise)  

 
 

TENDER DOCUMENT 
 

FOR 
 

“PRODUCTION OF LOW SILICA LIMESTONE GITTI  
BY DEPLOYMNT OF MACHINES, EQUIPMENT, CRUSHING & SCRENING  

PLANT & OTHER SERVICES  
THROUGH COOPERATIVE SOCIETIES 

AT SANU LIMESTONE MINE No.-I & 2, DISTT. JAISALMER” 
 
 
 

e-Tender No. RSMM/CO/GGM(C)/Cont-01/18-19 Dated: 03.04.2018 
 
 

Issued by:  
Gr. General Manager (Contracts) 

RSMML, 4- Meera Marg, Udaipur 313004  
 

 
Cost of Tender Document:  4720 /- (inclusive of GST) 

 
Date of Downloading of Tender: From 04.04.2018 to 03.05.2018up to1:00 pm   

 

Last Date of Online Submission of Tender:  03.05.2018 upto 3:00 PM 

 

Date of Opening of Techno-commercial Part (Part I): 04.05.2018  at 3:30 PM 
 

 
Registered Office: 
C-89/90 Janpath 
Lal Kothi Scheme,  
Jaipur –302 015 
Phone: 0141-2743734 
Fax: 0141-2743735 

Corporate Office: 
4, Meera Marg 
Udaipur - 313 001 
Phone: (0294)2428763-67, 
Fax :(0294) 2428768,2428739 
 

SBU & PC, Limestone Office: 
8, West Patel Nagar 
Circuit House Road 
Jodhpur 342011 
Phone: (0291) 2511031, 2516199 
Fax: 0291-2511029 
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RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office: 4- Meera Marg, UDAIPUR – 313 001, 
Phone: 0294-2427177, 2428792, 2428763-67, fax 0294-2428768, 2428739 

Email: contractsco.rsmml@rajasthan.gov.in 
 

Ref. no: -RSMM/CO/ GGM (Cont)/Cont-01/18-19   Dated:   03.04.2018  
 

e-NOTICE INVITING TENDER 
Online tender are invited in electronic form through https://eproc.rajasthan.gov.in, for following 
works from Co-operative Societies (registered under Co-operative Society Act, 2001 or any 
other Co-operative society act of India). Other than registered society (Competent & experienced 
Individual /Firm/Companies) can also participate in this tender provided they are able to form a 
Registered Co-operative Society before commencement of work: 

S.No. Brief Description of work Estimated 
Contract 
Quantity  

Period of 
contract 

Earnest 
Money 
(Rs) for 

each 
option 

Option A Production of Low Silica Limestone Gitti by 
Deployment of Machines, Equipment, Crushing & 
Screening Plant & other Services at Sanu Limestone 
Mine 1, Distt. Jaisalmer  as per scope of work. 

21.25 Lac 
MT  

Five  
Years  

 
64.21 Lac 

Option B Production of Low Silica Limestone Gitti by 
Deployment of Machines, Equipment, Crushing & 
Screening Plant & other Services at Sanu Limestone 
Mine 2, Distt. Jaisalmer  as per scope of work. 

21.25 Lac 
MT  

Five  
Years  

 
64.21 Lac 

Cost of tender document is Rs.4720/- (inclusive of  GST), payable in cash/by D.D. in favour of 
“RSMM Ltd, Udaipur” 

Processing Fee  Rs. 1000/- payable by DD in favour of MD 
RISL, payable at Jaipur 

Period of sale of documents From  04.04.2018 to 03.05.2018 up to 1.00 pm,  

Last Date  & Time of online Submission of offer Dated 03.05.2018 up to 3.00 pm  
Date of opening of  Techno Commercial offer  Dated  04.05.2018 at  3.30 pm at C. O. Udaipur 
 
For participating in the work mentioned either at S.No.  option ‘A’ or option ‘B’, the 
tenderer shall be pre-qualified on the basis of the following criteria: 

i) The tenderer should have minimum turnover of Rs.802.65 Lac in any one of the immediate 
three preceding financial years 2014-15, 2015-16 and 2016-17 in its own name. 

For participating in both the works combined, as mentioned at S.No option ‘A’ and option 
‘B’, the tenderer shall be pre-qualified on the basis of the following criteria: 

i) The tenderer should have minimum turnover of Rs. 1605.30 Lac in any one of the immediate 
three preceding financial years, 2014-15, 2015-16 and 2016-17 in its own name. 

Tender is to be submitted online at https://eproc.rajasthan.gov.in, in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any case.  
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The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on the 
website https://eproc.rajasthan.gov.in for the purpose of downloading.  
 
The uploaded bid document shall be considered valid for participation in the bid process subject 
to submission of required cost of tender document , e-Tendering processing fee & EMD and the 
same shall be reached to the office of undersigned on or before the time specified for opening of 
techno-commercial part of tender.   
  
The tender shall be pre-qualified on the basis of documents furnished/uploaded along with 
Techno-commercial bid in support of above. The decision of the company will be final and 
binding in this regard. 
 
It is mandatory that proprietor/all the partners (in case of partnership firm) / all the Directors of 
the Company become the members of the society to be constituted to carry out the job. The 
tenderer is required to furnish an undertaking, in proforma provided in tender document on non-
judicial stamp paper of worth Rs. 100/-, in this respect, without which their offers would not be 
considered. Further, it is enjoined upon from such members that they cannot resign from the 
society until the contract period is over. 

It is to be noted that, in case of Company registered under Companies Act, turnover of the 
Company shall only be considered. The Company reserves its right to call for any additional 
information so as to check the eligibility of the tenderer. Joint ventures/consortiums/partnerships 
are allowed to participate in this tender subject to the joint/several responsibility; in such cases 
the cumulative turnover of partners/members should be considered 

The Co-operative society has to deploy the requisite number of equipment required to perform 
the entire scope of work and compliance of terms & conditions of tender thereof and to achieve 
the production targets, as given to the society by the Company from time to time. 

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria 
laid in tender & only qualified bidders will be informed about price bid opening. 

The tenderer who has been suspended/ banned by the Company shall not be eligible to 
participate in this tender during the currency of suspension/banned period.  

Offers furnished through any other mode shall not be considered. RSMML will not entertain any 
claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel any or all 
tenders without assigning any reason whatsoever. 

 

 
 

Group General Manager (Contracts) 
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SECTION-II 

Definitions, Interpretations 
 
2.1 DEFINITIONS: 
 

In the contract (as hereinafter defined) the following words and expression shall have 
the meaning hereby assigned to them, except where the context otherwise requires. 

2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean 
 Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90, 
 Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera 
 Marg, Udaipur (Rajasthan) including its successors and assignees or its 
 representatives authorised to act on its behalf for the purpose of contract. 
2.1.2  “Appointing Authority ”, wherever the expression is used shall mean the Managing 

Director of the Company. 
2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State Mines & 

Minerals Limited or his successor in the office so designated by the Company. 
2.1.4 “Head of SBU &PC –Limestone” shall mean Group General Manager for the SBU 

&PC – Limestone of RSMML or his successor in the office so designated by the 
Company. 

2.1.5 “Group General Manager (Contract)” shall mean the Group General Manager 
(Contract) of RSMML or his successor office. 

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company so 
designated or his successors in office appointed by the Company by whatever name. 

2.1.7 “Agent” shall mean the Agent for Limestone Mines notified by the company in this 
behalf. 

2.1.8 “Engineer-In-Charge” or “Officer In Charge” or “Authorised Officer” shall mean 
the Officer so designated for the overall supervision, coordination, direction and 
administration of the contract work from time to time by the Company and shall also 
include the Head of SBU &PC-Limestone. 

2.1.9 “Engineer’s Representative” shall mean any resident Engineer or assistant to the 
Engineer-In-Charge appointed from time to time by the company to perform the 
duties set forth in the contract whose authority maybe notified in writing to the 
Contractor by the Company. 

2.1.10 “Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mines of Rajasthan State Mines & Minerals Ltd. 

2.1.11 "Approved" shall mean approved in writing by the Company/ Engineer-In-Charge. 
2.1.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry 

for acceptance by the Company. 
2.1.13 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation for 
tender/bid, instructions to bidders, general conditions of contract, special conditions 
of contract, job specification, general requirements, time schedule for completion of 
work, drawings, letter of intent / telegram awarding the work, alteration/variation 
order, agreed variations, if any etc. Any subsequent changes made in any of these 
documents, would be deemed to be a part of the contract. 

2.1.14 “Contract Document” shall mean collectively designs, drawings, plans, 
specifications, agreed variations, if any and other documents constituting the tender 
and acceptance thereof. 
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2.1.15 “Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative society 
submitted a tender/ bid against the“ invitation for tender bid” & shall includes his/its 
their legal representative, administrators, successors and executors. 

2.1.16  “Contractor ” /  Co-operative society/ “Successful Tenderer”/ “Successful Bidder” 
shall mean “Tenderer/Bidder” who have either participated in the tender/enquiry of 
RSMM or “Contractor” to whom order/Contract have been awarded by RSMML. 
“Contractor” / “Successful Tenderer”/ “Successful Bidder” includes a Public Limited 
Company, firm whether registered or not, an individual, a Co-operative society or an 
associates or group of persons engaged in any Commerce, Trade, Industry, etc. 

2.1.17  “Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to 
successful bidder /tenderer that his/ its offer has been accepted, in accordance with 
the provision contained in the letter/ telegram/fax/e-mail. 

2.1.18 “Works” shall mean and include excavation, removal, transportation, disposal, 
dumping, dozing, leveling and spreading etc. of overburden at the specified/place/s 
construction and maintenance of approach/ haul roads and other allied/ related 
incidental and ancillary operational work/s etc., including extra, additional, altered 
and substituted work/s pertaining thereto and/or relating to the excavation and 
removal of overburden/ etc. as specified in the contract document on turn key basis to 
be executed in accordance with the terms of the contract all inclusive. 

2.1.19 “Commencement of work” shall be reckoned from the date of issue of letter of 
intent/ work order which ever is earlier including the stipulated mobilization period. 

2.1.20 “Temporary Works” shall mean and include all temporary work/s of every kind for 
the execution of the main work as incidental and ancillary thereto. 

2.1.21 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of remuneration” 
means rate entered in figures and words in schedule/s by the Contractor and accepted 
by the Company as payable to the Contractor for execution/ performance of all 
contractual obligations based on the excavation of Gypsum from the specified area/s 
on per metric tonne basis. 

2.1.22 “Schedule of quantities and Rates” shall mean the rock excavation schedule 
incorporated in the contract in which are entered quantities of all work, for the 
execution of the contract and the rate of remuneration thereof, at which the Contractor 
has undertaken to carry out the work under the contract during the contract period. 

2.1.23  “Notice in writing or Written notice” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered / Head/ local office of 
the addressee and shall be deemed to have been received in the ordinary course of 
post. 

2.1.24 “Alternation/Variation order ” means, any order given in writing by the Engineer-
In-Charge to the Contractor from time to time effect Alteration/Variation from given 
Scope of Work, such an order will be without any financial implication to the 
Company. 

2.1.25 “Lead” shall mean the one side distance between the two activities of the co-
operative society for loading / unloading of ROM/products/by-products/rejects. 

2.1.26 “Quarter ” shall mean period of three calendar months. 
 
2.1.27 “Shift” shall mean continuous period of eight working hours or any other duration 

specified by the company from time to time. 
2.1.28 “Plant” or Crushing & Screening Plant (CSP) shall means the contractors 

/cooperative societies crushing & Screening plant and its part thereof. 
2.1.29 “ROM ” shall mean Run of Mines. 
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2.1.30 “Finished Product” means the low silica limestone gitties (LD grade) having CaO 
53% (Minimum) SiO2 1.5% (Maximum) in the size range of +30 mm to –80 mm ( 
i.e. 30-50 mm, 40-80 mm & 30-60mm) within the prescribed undersize/oversize 
tolerances (with a variation of 3% in the maximum and minimum sizes) and/ or such 
sizes as may be required from time to time in any size range between +30 mm to –80 
mm( i.e. 30-50 mm, 40-80 mm & 30-60mm). 

2.1.31  “By-Product” mean the Limestone gitties (non LD grade) in the size of minus 30 
mm, as notified by the company time to time. 

2.1.32 “Reject Product” mean the lot of finished product which is rejected during the 
course of sampling or left out layer of material, resulted after the lifting of the product 
from the product stacks yard or the mixed product of different size. 

2.1.33 Recycling shall mean loading and unloading of reject product from the yard to the 
ROM hopper of CSP.  

2.1.34 “Specified/designated/location/places” shall mean allocated area for specific area by 
the company time to time . 

2.1.35 “Attested” shall mean attestation of the photocopy of documents by the first class 
Magistrate/Gazetted officer/Notary Public 

2.1.36 “Clause” shall mean the Clause and sub clauses of this tender document and/or 
agreement etc. 

2.1.37  “Mines” shall means Sanu Limestone Mines No-1 (Part.-A)& Sanu Limestone 
Mines No-2 (Part-B) situated on Jaisalmer-Ramgarh Road in Jaisalmer District of 
State of Rajasthan under the control of M/s Rajasthan State Mines & Minerals Ltd.  

2.1.38 “HEMM ” shall mean Heavy Earth Moving Machinery deployed at site. 
2.1.39 "Plans" shall mean all map(s)/Sketch(s)/layout(s)/drawings as are incorporated and/or 

required from time to time in the work for proper execution of work. 
2.1.40 “Member” shall means members of co-operative society, which includes working 

members as well as statutory members as required under MMR-1961. 
2.1.41 “Tonne” shall mean metric tonne (1000 Kilograms), 
2.1.42 “Site” shall mean the land or other place on, under, in or through which the work/s 

are to be carried out and other land or place or area/s provided by the Company for 
the execution of the contract. 

2.1.43 “Specifications” shall mean directions, various technical specifications, provisions 
and requirements attached to and referred to in the contract, which pertain to the 
method and manner of performing the work/s to the scheduled quantities and 
quantities of the work/s and the materials to be furnished / used required to be used/ 
consumed and/or provided for executing the work/s as may be amplified or modified 
by the Company or the Engineer-In-Charge from time to time and notified/ 
communicated to the Contractor during the course of performance of this contract and 
provide for the unforeseen conditions or in the best interest of the work/s. It shall also 
include the latest addition including all agenda or corrigenda or relevant rules, 
regulations regulation codes. 

2.1.44  “Statutory obligation” would include the entire obligations, which are to be 
complied with as per the provision of various existing legislation applicable to mine/ 
working areas or to those, which may come force during entire period of contract. 

2.1.45 “Weighbridge” shall mean any weighbridge either departmental weighbridge/s &/ or 
public/co-operative society weighbridge/s authorized by the company for weighment 
of Limestone. 

2.1.46 “Access Road” shall mean Kuchha road connecting excavating pit to mine approach 
road. 
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2.1.47 “Approach Road” shall mean Kuchha road motorable road connected mines to 
nearest tar road for transportation of mineral Limestone through trucks/ trollas/ 
tippers/ & etc. 

2.1.48 “Final Certification relation to the work ” shall mean the certificate regarding the 
satisfactory compliance performance and fulfillment of all Contractual Obligations as 
issued by the Head of SBU &PC- Limestone. 

2.1.49 “Completion Certificate”  shall mean the certificate to be issued by the Engineer- In-
Charge when the work/s has been completed to his satisfaction as per terms of  the 
contract. 

2.1.50 “Rated Capacity”  of the crushing & screening Plant shall be that minimum capacity 
which shall produce the quantum of mineral to achieve quarterly targets as per 
contract  

 
2.1 INTERPRETATIONS: 
 

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done 
certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and every such 
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the 
contractor and liability thereof would be discharged to the satisfaction of the Company 
at the cost and consequences of the Contractor 

2.2.2 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the Head of SBU & PC Lime Stone of the Company whose 
interpretation/s, decision in writing shall be conclusive, final and binding on the 
Contractor. 

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for the 
purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract. 

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the 
plural and vice versa, wherever the context so requires, the words importing person/s 
shall include incorporated companies, registered association, body of individuals or 
partnership firm.  

2.2.5 General conditions of contract shall be read in conjunction with the Special Conditions 
of Contract, Specification of work and any other documents forming part of this 
contract wherever the context so requires. 

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to and 
complementary of each and every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intention appears, the provisions of Special Conditions of the contract shall 
be deemed to over-ride the provision of the General Conditions of the Contract and 
shall to the extent of such repugnancy or variations, prevail. 
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2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian Standards 
and the job specifications contained herein and the Contractor shall, also satisfy codes 
referred to in the contract and the additional requirements, if any. 

2.2.9 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 
answerable for any default or omissions in the observance or performance of any of 
the acts, matters or things which are herein contained. 

2.2.10 No verbal agreement or inference from conversation with any officer or employee of 
the Company before, during or after the execution of the contract shall in any way 
affect or modify the terms or obligations contained herein. 

2.2.11 No amendments to the contract shall be valid unless specifically made as an 
amendment to the contract and signed by the authorized representative of the parties. 

2.2.12 The meaning of word enclose/submit of any documents shall generally means to 
upload the attested scanned copy of the same on e-procurement site unless clearly 
specified to send original document in physical form.   

 
2.2 DECLARATION BY THE CONTRACTOR  
 

2.3.1 The Contractor do hereby confirm and declare that they have independently inspected 
Mines of the SBU & Lime Stone of RSMML, ascertained and obtained all relevant 
and necessary information, data, particulars, existing wage structure/categories, 
conditions of services of workmen and working conditions, facilities etc. existing 
industrial environment and other related aspects. 

2.3.2 The Contractor has also assessed and satisfied himself as to the nature, condition, 
quantum, extent, scope and magnitude of the work, involved in the contract, working 
conditions of the area/s, availability of power supply, water supply, men and 
machinery requirement, availability of land etc. The Contractor do hereby agrees and 
undertakes not to raise any dispute and/or objection at any stage on any ground 
whatsoever.  
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Section-III 
Instructions to the Tenderer 

 
TENDERER TO OBTAIN THE INFORMATION HIS OWN: 

 
3.1 Instructions to the Tenderer & General Conditions 

i. Tender is to be submitted online at https://eproc.rajasthan.gov.in, in electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in 

any case.  

ii.  The Bidder should go through the website https://eproc.rajasthan.gov.in, and the link 

"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 

know the process for submitting the electronic bids at website. The complete bid 

document has been published on the website  https://eproc.rajasthan.gov.in,  for the 

purpose of downloading. The uploaded bid document shall be considered valid for 

participation in the bid process subject to submission of required cost of bid document 

and e-Tendering processing fee. A scanned copy of EMD, e-Tendering processing fee 

and cost of bid document receipt must be uploaded along with the Technical Bid 

proposal failing which the bid will be summarily rejected.  

iii.  All communications/correspondences/documents including the bid document should 

be physically signed, stamped on each page before uploading and also signed digitally 

by the designated authorized representative of the bidder.  

iv. The DD towards the cost of tender document fees, Earnest Money deposit and 

processing fees along with original affidavits as per annexure I, II & V of tender 

document should be kept in a sealed envelop addressed to Group General Manager 

(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked 

with NIT number & work, name and address of contractor, telephone number etc is to 

be written on the top of envelope for clarity. This envelope should be submitted in the 

office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur 

on or before the scheduled submission date and time as mentioned in the Notice 

Inviting Tender. The Company shall not be responsible for any postal delay. In case 

of non-receipt of same the offer of the tenderer shall be rejected.  

v. The tenderer while offering his tender, shall for all purposes, whatsoever, be deemed 

to have himself independently obtained all relevant and necessary information for 

preparing his tender. The correctness or completeness of the details, given in the 

tender document is not guaranteed. The details given in the tender document are 

basically for reference & guidance of the tenderer. The tenderer is required to satisfy 

himself in all respect, before the submission of offer. 

vi. The tenderer shall be deemed to have examined the tender document, to have 

obtained his own information in all matters whatsoever that might affect directly or 

indirectly the carrying out the works at the contract rates and to have satisfied himself 

to the sufficiency of his tender. Any error in description or omission in the document 
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shall not vitiate the tender or release the tenderer from his obligations. The tenderer is 

deemed to know and understood the scope, nature and magnitude of the works and 

requirement of materials, equipment, tools and labour involved and as to what all 

works he has to complete in accordance with these documents irrespective of any 

defect, omission or errors that may be found in the documents.  

vii.  The tenderer, at the his own responsibility and cost, is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may 

be necessary for preparing the offer and entering into a contract with company, in 

case he is awarded the work. He shall be deemed to have visited site and 

surroundings, to have satisfied himself to the locations working & climatic conditions 

at the site, availability of water, electric power, labour etc. transportation facilities, 

probable sites for labour accommodation and store god owns etc and all other factors 

involved in the proper execution of works. The unit Incharge of work site may be 

contacted to familiarize with the work including visit to work site. 

viii.  The tenderer, if awarded the work, shall not be eligible for raising any dispute or 

claims, in case he is hindered in execution of work due to his negligence/ 

omission/error in not collecting the details required for execution of work. 

ix. All the provisions of Rajasthan Transparency in Public Procurement Act & rules 

made there under & modification to be issued by the competent authority from time 

to time will automatically be ipso-facto applicable. 

 
 

3.2 Tender Procedure  
 

i. e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to 

the bidding.  
ii.  The prospective Bidders should register themselves in the e-Tender Portal and submit 

the Bids electronically through the e-Tender portal.  

iii.  The Bidders are requested to download the e-Tender help manual and user manuals 

from the Portal for reference.  

iv. It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India IT 

Act.  

v. The Technical Bid form and Price Bid form will be available in prescribed format for 

downloading. The registered Bidders can log into the e-Tender system and download 

the Bid Forms.  

vi. The Bid forms should be filled and submitted using the Digital Signature Certificates. 

The supporting documents as required in support of tender should be scanned and 

uploaded in the e-Tender system.  

vii.  The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 

form found tampered, the Bids will be summarily rejected.  
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3.3 Tender Document Fee   
The Tender document fee as mentioned in the NIT shall be paid by way of DD in 

favour of RSMML payable at Udaipur.  

3.4 e-tendering processing charges   
a) For each and every Bid submitted, a non-refundable Processing charge Rs. 

1000/-should be paid by way of Demand Draft or Banker's Cheque drawn in 
favour of “MD RISL" payable at JAIPUR. The payment by way of Demand 
Draft or Banker's Cheque should be deposited physically at office of 
GGM(Contract), RSMML, Corporate office, 4, Meera Marg, Udaipur, 
Rajasthan-313001 before the date and time of submission.  

 
b) The payment particulars should be entered in the e-Tender Portal by the bidder 

while bidding.   
 

c) At the time of the Technical Bid opening, the payment committed in the Bid 
should be factual and should match the physically submitted payments.  
  d  

d) Even though the payment particulars are entered in the e-Tender portal, if   
the Bidder fails to submit the physical instrument prior to the opening of part-I 
of tender, their bid is liable for rejection. If any of the information committed 
in the e-Tender Bid does not match with physically submitted payment, 
RSMML reserves the right to reject the bid summarily.  

 
TRANSFER OF TENDER DOCUMENT: 

 
3.5 Transfer of tender document to other is prohibited. 
 

COST OF BIDDING: 
 
3.6 The Tenderer shall bear all costs associated with the preparation and submission of 

his offer, and the company will in no case be responsible or liable for those costs, 
under any conditions if the company decides to withdraw the “ Invitation for tender”  
or modify the tender documents.  

 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER: 

 
3.7 The tender document shall be digitally signed by the tenderer or by a person holding 

power of attorney authorizing him/her to sign on behalf of tenderer before submission 
of the tender. All scan papers to be uploaded should also bear the stamp of the 
tenderer. 

 
3.8 Tenderer, in their own interest are advised to read the tender document completely 

and carefully, to avoid submission of incomplete bid. Tender in which any of the 
particulars and prescribed information is mission or incomplete in any respect and/or 
prescribed conditions are not fulfilled are liable for rejection, at the sole discretion of 
the Company. 

 
3.9 The Company takes no responsibility for delay, loss or non-receipt of tender fees and 

other document sent through Post/Courier service. 
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CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT: 
 
3.10 In case an intending tenderer require any clarification in connection with, or any point 

covered by, the tender documents, or as to any matter or work to be done or not be 
done by him in the event the contract for the work is awarded to him, he must submit 
a request for such clarification in writing so as to reach the Company at least 15 days 
in advance of the last date fixed for submission of tender. Copies of any such 
clarifications furnished by the Company will be supplied to all other intending 
tenderer and such clarification will constitute addenda/corrigenda to, and be read as 
part of the tender document. 

 
3.11 The Company will not be bound by any verbal/ oral clarification or interpretation of 

the tender document or of any matter(s) connected with works to be executed in 
accordance with the tender documents, which may be made by any of its employee, 
representatives or agent. 

 
3.12 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 

information upon the foregoing or any other affecting the contract shall not relieve 
him from any risks or liabilities or the responsibility from completion of the works at 
the scheduled rate/s & time and in strict accordance with the contract document/s. 

 
ADDENDA/ CORRIGENDA: 

 
3.13 Addenda/Corrigenda to Notice Inviting Tender or to this tender document before 

expiry of the due date of submission of tender may be issued to clarify documents or 
to reflect modification in the specifications or terms & conditions or Scope of work or 
for any other reasons by the company.. 

 
3.14 Addenda/corrigenda to these tender documents, if issued by the company, shall form 

an integral part of this tender document. 
 

CURRENCIES OF THE BID AND PAYMENT: 
 
3.15 The tenderer shall quote the unit rates and prices entirely in Indian Rupees.  
 
3.16 TECHNO COMMERCIAL OFFER:-  

The Technical Bid Form will be in online format. The tenderer should downloaded 
Technical Bid Form, filled and signed using the Digital Signature Certificate (DSC). 
The Technical Bid Form should not be changed or altered or tampered. If the Bid 
form is tampered, the Bids will be summarily rejected. The Technical Bid Form 
should not contain any Price indications strictly, otherwise the Bids will be 
summarily rejected. Scanned copy of following document should be uploaded 
alongwith Part I of the offer 

 
a) Earnest Money Deposit in the manner specified in tender document.. 
b) Power of Attorney in favour of the authorized representative signing the 

tender, as required. 
c) Attested Certificate of Incorporation/ Memorandum & Article of 

Association/ Partnership deed duly certified by the Company Secretary/ 
Gazette Officer/Notary Public / Magistrate as the case may be. In case the 
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tenderer/ contractor makes any change in the constitution of the Firm after 
submission of the offer: they shall have to inform the company at the earliest. 

d) PAN no.  
e) Goods & Service Tax Registration Number. 
f) Attested copy of the Audited Balance Sheet for the Financial Years 2014-15, 

2015-16 and 2016-17 in support of the turn over.. 
g) Duly filled Undertaking / annexure/ form of tender document.  
h) Details of present commitment as per format Form-3. 
i) “Exceptions & deviations statement” to be submitted by the tenderer as per 

format form-4. 
j) Information regarding skill & experience of supervisory staff and the site 

organization, giving details of field management which the tenderer proposes 
to have for this work in as per format form-5. 

k) Provident Fund Account Number of establishment and its effective date. 
l) Tenderer should submit an undertaking on non-judicial stamp paper for 

formation of a co-operative Society as per format at Annexure I(from 
proprietor/all partners/all directors as the case may be). 

m) Details of crushing plant as per clause 3.20 should be submitted along with 
required undertakings.  

n) Undertaking/affidavit as per annexure V of tender document  
 
3.19 A tenderer shall be fully responsible for consequences including rejection of his 

tender or cancellation of the contract if the required attested documents / attested 
copies of documents/ attested copies of documents are not uploaded along with the 
techno-commercial bid or any information/ document is found to be false/ fabricated/ 
misleading.  
 

3.20 The following details /documents are to be uploaded along with the offer: 
 
3.20.1 In case tenderer is proposing to install new plant and machinery for crushing, 

screening then submit following information. 
3.20.1.1 Submit detailed lay-out with details regarding Type, specifications, capacity, 

name of manufacturer etc. of the machines/ sub- systems; 
3.20.1.2 Flow-Diagram along with a technical feasibility report 
3.20.1.3 Undertaking on non-judicial stamp paper confirming that plant   machinery and 

relevant ancillaries equipment will be purchased from reputed, reliable, 
dependable sources & are capable to produce the tendered quantity through out 
contract period & will be installed within the stipulated period as per clause... 

3.20.1.4 PERT Chart/detailed time schedule giving breakup of various activities and time 
involved to carry out these activities. The successful bidder should adhere to these 
time schedules strictly. It may please be noted that Company will assess the 
progress of execution of the work on the basis of these PERT chart/Time 
schedule. 

3.20.2 In case tenderer is proposing to utilize existing plant and machinery for crushing, 
screening & in case any modification is proposed in it as per Scope of Work, then 
submit following information.  

3.20.2.1 Submit detailed lay-out with details regarding Type, specifications, capacity, 
name of manufacturer etc. of the machines/ sub- systems; 

3.20.2.2 Flow-Diagram along with a technical feasibility report 
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3.20.2.3 Undertaking on non-judicial stamp paper confirming that plant   machinery and 
relevant ancillaries equipment which have been offered are capable to produce the 
tendered quantity through out contract period & if not, than requisite modification 
shall be carried out within a short time span for achieving the desired capabilities 
to produce the tendered quantity through out contract period. The tenderer to 
specify time required.  

3.20.2.4 PERT Chart/detailed time schedule giving breakup of various activities and time 
involved to carry out these activities for proposed modification. The successful 
bidder should adhere to these time schedules strictly. It may please be noted that 
Company will assess the progress of execution of the work on the basis of these 
PERT chart / Time schedule. 

3.20.2.5 Copy of invoice, authentic documents showing the date of manufacture, Serial 
number, capacity etc for the proposed modification. 

 
3.20.3 In case tenderer is proposing to utilize existing plant & machinery for crushing and 

screening then Undertaking on non-judicial stamp paper confirming that plant   
machinery and relevant ancillaries equipment which have been offered are capable to 
produce the tendered quantity throughout contract period.  

 
3.21 The tenderer should provide total commitment for arranging the required plant and 

other machineries and relevant ancillaries’ equipment as required for performing the 
complete job as per work requirement. The equipment/plant/machinery to be arranged 
by the tenderer has to be reliable, dependable, and from reputed companies only, to 
ensure the targeted production during the entire contract period. 

3.22 The company reserves its right to call for any addition information for reference as it 
may deem fit, so to evaluate the technical capability of the tenderer.  

3.23 It is to be noted that tender will be qualified on the basis of documents submitted 
alongwith the offer. The disqualification due to non submission of the requisite 
documents / duly attested / non legible documents alongwith the offer will be the sole 
responsibility of the tenderer.   

 
3.24 PART-II ‘PRICE BID (BOQ): 

I. The ‘Price Bid’ shall be submitted online in the prescribed format only. The tenderer 
is to quote the rate only for the relevant part of BOQ-1 /BOQ-2 for tendered work 
(Sanu Limestone Mines No.-1 or Sanu Limestone Mines No.-2) in the prescribed 
price format in BOQ 1 & BOQ 2 {whichever is applicable} as provided in the tender 
document otherwise their price bid may not be considered for award of the contract in 
spite of opening of the price bid or lowest offered rate.  
 

II.  NOTE:- Bidders opting for only one option out of part A & Part B work shall 
quote relevant BOQ1/2  as the case may be). Bidders opting for combined work 
shall quote the rates for both BOQ1 & BOQ 2. Price quoted in elsewhere/other 
options shall be summarily ignored. Any error in quoting the rates may result 
into disqualifying the bidder from financial evaluation.  

III.  The rates are to be quoted in Rupees and in the prescribed price bid Proforma 
available online. 

IV.  While quoting the price under this part, the tenderer is deemed to have confirmed that 
the price quoted are for the total scope of work as described in the tender document 
and as required to be executed for site requirement. 
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DEADLINE FOR SUBMISSION OF BIDS: 

3.25 The Bids will be received up to the specified time only. 
 
3.26 The Company may extend the deadline for submission of Bids by issuing an 

amendment in accordance with Clause mentioned elsewhere in the tender document, 
in which case all rights and obligations of the Company and of the Tenderer, which 
were previously subjected to the original deadline will then be subjected to the new 
deadline. 

 
LATE BID: 

3.27 Any Bid after the deadline prescribed in NIT due to any reason whatsoever will not 
be accepted 

 
OPENING OF THE TENDER: 

3.28 The Part-I –Techno Commercial Bid of the offer will be opened as per the date & 
time mentioned in NIT. The authorized representative/s of the tenderer is at liberty to 
be present at the time of the opening of the tender. 

 
3.29 If the date fixed for opening of tenders happens to be a holiday for any reason, the 

tenders will be opened on the next working day at the same time. 
 

EXCECPTIONS AND DEVIATION: 
3.30 Tenderer are advised to submit quotations based on the terms and conditions and 

specifications contained in the tender document and not to stipulate any deviations. 
Bids containing stipulations of deviation to the terms and conditions are liable to be 
ignored. In case it is absolutely unavoidable to deviate from tender conditions then 
the tenderer should mention the deviations at their risk of rejection only in ‘Form-4’. 
Deviations mentioned anywhere else in the bid shall be ignored without any 
consequences. 

 
BID SECURITY/ EARNEST MONEY (EMD): 

3.31 The tenderer must pay Earnest Money as per DNIT in the form of crossed demand 
draft(having validity of three month)  in favour of “RSMML” and drawn on any bank 
at Udaipur. In case the EMD is in the form of Bank Guarantee (B.G.) same should be 
as per prescribed format of RSMML annexed with the tender and having validity of 
06 month issued in favour of the Company by any Public sector bank (except SBI),  
/ICICI/AXIS/HDFC bank having its branch at Udaipur on non-judicial stamp paper 
of 0.25% of BG value subject to maximum of Rs. 25000/-or on appropriate value 
under Indian Stamp Act prevailing on the date of issuance of BG.  

3.32 Original BG shall be deposited by the tenderer and attached the same in original 
before the last date of online submission of tender alongwith other documents.” 
failing which the bid is liable to be rejected. No interest shall be paid by the company 
on the earnest money so deposited by the tenderer. The earnest money of the tenders 
whose bid is not found to be acceptable on the basis of pre-qualifying criteria and/or 
on evaluation of their techno-commercial bids will be refunded at the earliest. The 
earnest money of the tenderer who are technically successful but not awarded the 
work shall be refunded after issuance of LOA to successful tenderer. The earnest 
money deposited by the successful tenderer will be refunded after submission of SD, 
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but shall stand forfeited if the tenderer fails to furnish security deposit and/or fails to 
commence the work within stipulated period. 

3.33 The earnest money of a tenderer shall be forfeited in the following cases: - 
i. If the tenderer withdraws or modifies the offer after submission of the tender. 
ii.  If the tenderer does not submit the prescribed Bank Guarantee or Demand 

Draft as security deposit within one month of the date of work order/LOA 
issued in favour of tenderer. 

iii.  If the tenderer does not execute the agreement, in the prescribed form within 
one month of the date of work order/LOA issued in favour of tenderer. 

iv. If it is established that the tenderer has submitted any wrong information/ 
forged documents along with the tender or thereafter. 

v. If tenderer doesn’t form the society before commencement of work` 
vi. If tenderer fails to commence the work within stipulated period 

 
VALIDITY: 

3.34 Tender submitted by tenderer shall remain valid for acceptance for a period 120 (One 
Hundred Twenty) days from the date of opening of the tender (Part I of the offer). 
An offer with a validity period of less than 120 (One Hundred Twenty) days is liable 
to be rejected. 
The tenderer on its own shall during the period of 120 (One Hundred Twenty) days or 
in extended period cancel and/or withdraw his tender nor shall he make any variation 
therein. In case of tenderer revoking, canceling, modifying and/or withdrawing his 
bid during the validity of bid, the earnest money deposited by him along with tender 
shall stand forfeited and tender will not be considered for further evaluation. 
In exceptional circumstances, prior to expiry of the original time limit, the Company 
may request the tenderer to extent period of validity for a specified additional period. 
The request and the tenderer’s responses shall be made in writing. A tenderer if 
agreeing to the request will not be required or permitted to modify his bid. 
 
EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVE NESS: 

3.35 Prior to the detailed evaluation of Bids, the Company will determine whether each 
Bid: 
i) Meets the eligibility criteria  
ii)  Is accompanied by the required securities; and 
iii)  Is substantially responsive to the requirement of the Bidding documents. 

 
3.36 A substantially responsive Bid is one, which confirms to all the terms, condition, and 

specification of the Biding documents without material deviation or reservations. A 
material deviation or reservation is one: 
i) Which affects in any substantial way the scope, quality, or performance of the 

work; and/or 
ii)  Which limits in any substantial way, inconsistent with the Bidding documents, 

the Company’s right or the Bidder’s obligation under the contract; and/or 
iii)  Whose rectification/acceptance would affect unfairly the competitive position 

of the other Bidders presenting substantially responsive Bids? 
 

EVALUATION OF TECHNO-COMMERCIAL BID: 
3.37 The techno-commercial bids of substantially responsive tenderer’s will be evaluated 

from all aspects. The RSMML reserves the right to assess the capability and 
competency of the tenderer based upon the information provided by the tenderer in 
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the techno-commercial bid and the information that may other wise be available to 
and/or gathered by the RSMML. The decision of the RSMML as to which tenderer is 
capable & competent to carry out the work shall be final. The tenderer should, 
therefore, see that he has required level of technical, financial & managerial 
competence & experience before submitting the tender. 

 
3.38 If a Bid is not substantially responsive, it may be rejected by the Company at its sole 

discretion. 
 
3.39 The tenderer shall be prepared to furnish clarification/information and attend 

meetings/ discussion as required by the company from time to time. 
 

CORRECTION OF ERRORS IN PRICE BID: 
3.40 Price Bid (Part-II) of substantially responsive will be checked by the Company for 

any arithmetical errors. Errors will be corrected by the Company as follows: 
a) Where there is discrepancy between the amounts in figures and in words, the 

lower of the two would be taken; and 
b) Where there is discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern; and 

c) Discrepancy in totaling or carry forward in the amount quoted by the 
contractor shall be corrected. The tendered sum so corrected and altered shall 
be substituted for the sum originally tendered and considered for acceptance 
instead of original sum quoted by the tenderer. 

 
3.41 The amount stated in the Bid will be adjusted by the Company in accordance with the 

above procedure for the correction of errors and, shall be considered as binding upon 
the Bidder. 

3.42 Price Bid (part-II) only of techno-commercially acceptable tenders shall only be 
opened. Only such short listed tenders will be informed about the date and time of 
opening of the price bids. 

 
PROCESS TO BE CONFIDENTIAL: 

3.43 Information, relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to the 
Bidders or any other person not officially concerned with such process. Any efforts 
by a Bidder to influence the Company’s processing of Bids or award decision may 
result in rejection of his bid. 

 
3.44 The tenderer may note that indulgence in submitting unsolicited offers or submitting 

unsolicited correspondence after submission of bid is liable to debar him from 
participating in RSMML tenders. 

 
NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

3.45 The tenderer, whose Bid has been accepted, will be notified of the award by the 
Company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
called the “Letter of Acceptance” will state the sum unit that the Company will pay to 
the Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed in the Contract . 
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3.46 The notification of award will constitute the formation of Contract. The execution of 

agreement as per clauses below would be the formalization of agreement that was 
commenced with the issuance of LOA. 
 
SIGNING OF THE CONTRACT AGREEMENT: 

3.47 The successful tenderer shall be required to execute an agreement on non-judicial 
stamp paper; of appropriate value under Indian Stamp Act with the company within 
30 days from the date of intimation regarding acceptance of tender. LOA etc. The 
cost of execution of agreement including non-judicial stamp paper shall be borne by 
the contractor. 

3.48 The contract agreement shall consist of - 
i. An agreement on non-judicial stamp paper of appropriate value. 
ii.  Tender document, along with the addend/corrigenda, if any. 
iii.  Telex/Letter of Intent & Detailed Letter of Intent/Work order. 
iv. Agreed Variation, if any, 
v. Any other document as mutually agreed. 
 
INTERFERENCE WITH PROCUREMENT PROCESS: 

3.49 In case the bidder; 

a) Withdraws from the procurement process after opening of financial bid, 

b) Withdraws from the procurement process after being declared the 
successful bidder, 

c) Fails to enter procurement contract after being declared the successful 
bidder, 

d) Fails to provide performance security or any other document or security 
required in terms of the bidder documents after being declared the 
successful bidder without valid ground.  

shall, in addition to the recourse available in the biding documents or the contract be 
punished under RTPP Act,2012 with fine which may extent to fifty Lac rupees or ten 
percent of the assessed value of procurement, whichever is less. 
 
RIGHTS OF COMPAY: 

3.50 The Company reserves the right – 
i) to reject any or all the tenders, in part or in full, without assigning any reason, 

there to, 
ii)  not to accept the lowest tender or assign reasons for not accepting the lowest 

tender, 
iii)  To increase/ decrease the quantity and period of contract, without any 

additional obligation on it, 
iv) not to carry out any part of work, 
v) to reject the offer, if is established that the tenderer has submitted any wrong/ 

misleading information or forged documents along with offer or thereafter. 
 
The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 
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REFUSAL / FAILURE: 

3.51 In the event the Tenderer, after the issue of communication of Acceptance of Tender 
by the Company (LOI), fails/ refuses to accept the award and/ or commence 
execution of the work as herein before, the tenderer shall be deemed to have 
abandoned the contract and such an act shall amount to and be construed as the 
Contractor’s calculated and willful breach of contract, and in such an event the 
Company shall have full right to claim damages/compensation thereof in addition to 
the forfeiture of Earnest Money/Security Deposit deposited.  
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Section-IV 
GENERAL CONDITIONS OF CONTRACT (GCC) 

 
INTERPRETATION OF CONTRACT DOCUMENT: 

 
4.1 Except if and to the extent otherwise provided by the contract, the provisions of 

the general conditions of the contract and special conditions of the contract shall 
prevail over those of any other documents forming part of the contract. 

 
4.2 Several documents forming the contract are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the contract 
or any of the matter may be referred to the Engineer-Incharge whose decision 
shall be final and binding.  

 
4.3 In case of any inconsistency or contradiction between the provisions of General 

Conditions of Contract and Special Conditions of Contract, the Special 
Conditions of Contract shall prevail unless and until provided otherwise. 

 
SECURITY DEPOSIT (SD): 
 

4.4 The society shall furnish Security Deposit @ 10% of Total contract value through 
Demand Draft  in favour of RSMML, JODHPUR/Bank Guarantee, within 30 days 
of the issuance of such communication of acceptance of tender/LOA, for due 
fulfillment of all or any of the terms & conditions of the contract. The Bank 
Guarantee shall be provided only in the approved format of the company from a 
PSU(except SBI bank) /ICICI/Axis/HDFC Bank having its branch at Jodhpur on 
non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/-or on appropriate value under Indian Stamp Act prevailing on the date of 
issuance of BG. No amendment in this format shall be acceptable to the company.  
The Bank Guarantee shall be valid for the entire contract and/or extended period, 
if any, plus a grace period of six months. The Company shall be entitled to encash 
the same and appropriate the whole of the amount or part thereof against its 
claims /dues or sums payable as contained herein. 
  

4.5 The entire Security Deposit shall be refunded after six months of the expiry of 
contract, provided always that the Contractor has been first paid all the bills 
including his final bill subject to deductions as are permissible under these terms 
and all other dues to the Company arising out of this contract. If any, have been 
fully met by the Contractor and the Contractor has rendered. “No claim and No 
dues Certificate” to the Company. 

 
4.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 

discretion of the Company, should the Contractor either fail to fulfill the 
contractual obligations or fail to settle in full, his dues to the Company. In case of 
premature termination of the contract, the Security Deposit will be forfeited and 
the Company will be at liberty to recover the loss suffered by it from the 
Contractor. 

 
4.7 The Company may deduct from the Security Deposit any sum due and any other 

sum that may be fixed up by the Company as being the amount of loss or losses or 
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damages suffered by it due to delay in performance and/or non-performance 
and/or partial performance of any of the terms of the contract. 

 
4.8 All compensation or other sums of money payable by the Contractor to the 

Company or recoveries to be made under the terms of this contract may be 
deducted from any sums which may be due to the Contractor from the company 
on any account and in the event of the such amount being insufficient the 
Contractor shall within ten days of such shortfall make good in cash, failing 
which the balance amount shall be recovered by way of invoking the bank 
guarantee furnished as security. 

 
4.9 In the event of bank guarantee amount being insufficient, then the balance 

recoverable amount shall be deducted from any sum, then due or which at any 
time thereafter may become due to the contractor. The Contractor shall pay to the 
company on demand any balance remaining due. 

 
4.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 

to furnish a fresh Bank Guarantee in the same format for the same amount and for 
the same period as the original Bank Guarantee within a period of 30 (Thirty) 
days from the date of invoking of original Bank Guarantee.   

 

4.11 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Contractor shall forth with make good 
the deficit on demand, so that the total amounts of Security Deposit will not at any 
time be less than the amount so specified. The Company may recover the same by 
way of additional deductions from bills. 

 

4.12 No interest is payable on S.D. amount. 
 

4.13 Where for execution of contract, it is required to form a Co-operative Society, and 
then S.D. shall be furnished by the Co-operative Society so formed and register 
under Society Act. 

 

4.14 In case of enhancement of quantum of work, due to any reason, the contractor 
shall furnish additional security amount. This security will be progressively 
recovered from the payment due to the contractor. 
 
PROVIDENT FUND: 

 
4.15 The contractor shall be wholly responsible for complying with the fulfillments of 

the provisions of the Employee Provident Fund and Miscellaneous provisions 
Act, 1952 including subsequent amendments & notifications, in respect of the 
employees engaged for the work. 

 
4.16 The Contractor shall have to get himself registered (if not already registered) with 

the Regional Provident Fund Commissioner (RPFC) under the Employees 
Provident Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to 
submit the copy of the PF Registration Number received from RPFC office before 
starting the work, failing which the contract is liable to be terminated. 

 
4.17 The tenderer who are not coming under the purview of EPF & MP Act but are 

required to deposit the PF due to applicability of Contract Labour (R&A) Act may 



Cont-01 (18-19)-Tender for Production of Low Silica Limestone Gitti at Sanu Lime stone mine 1&2      Page 22 of 90 
 

deposit amount of PF deducted from salaries of the labour/employees and 
employer’s contribution with PF Trust of RSMML alongwith 1.10% 
administrative charges. An affidavit (as per Annexure-I) for this purpose will be 
required to be furnished on a stamp paper of appropriate value with the Techno 
Commercial    (Part -I) of the offer. 

 
4.18 However, each running account bill must be submitted along with the name of the 

labour/employee deployed for the work, salaries paid to them, amount of PF 
deducted from salaries of the labors/employees and employer’s contribution, 
amount deposited in RPFC office against each labours name and copy of the 
challan for the amount deposited in RPFC office till previous month, failing 
which no payment will be made for Running Account bill submitted by the 
contractor to the Engineer-In-Charge. 

 

SUB-LETING OF WORK: 
4.19 The whole of the work included in the contract shall be executed by the contractor 

alone and the contractor shall not directly or indirectly transfer, assign, under-let 
or sublet the contract or any part thereof or interest therein without prior written 
permission and doing so shall render the contract to be terminated on risk and cost 
of the contractor 
 
DRAWINGS AND SPECIFICATIONS: 

4.20 Wherever it is mentioned in specifications/ drawing/ other documents or 
instructions that the contractor shall perform certain work and/ or provide certain 
facilities, it is understood that the contractor shall do so at his own cost. 

 
PATENTS/ COPY RIGHT /TRADE MARK: 

4.21 Contractor shall indemnify and keep indemnified the Company including its 
employees and authorized agents/ representatives and its successors shall hold 
them harmless from any and all loss, damage, liability costs of litigation counsel 
fees and other expenses arising out of any claim or suit for alleged infringement 
of patents, copyright trademarks or trade names or brand relating to any of the 
stores, material or equipment described in the contract or for the use or resale 
thereof, and contractor agrees to assume the defense of any  and all such suits and 
to pay any  and all costs and expenses incidental thereto and any judgment 
awarded thereon. 

 
CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO THE 
WORKERS/ EMPLOYEES: 

 
4.22 The contractor shall be liable for payment of all wages and other benefits, such as 

leave with wages, contributory provident fund, bonus, free medical aid etc., to his 
employees and labour as per the statutory requirements as in force or, may be 
applicable from time to time during the currency of the contract. 

 
4.23 The contractor shall bear all liabilities for employee and labour employed or 

retained by him as regards to their employment, litigation and any other action 
arising out of operation of this contract or at the termination/ completion of this 
contract. 
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4.24 The company shall not pay any additional amount on any such account. The only 
remuneration payable to the contractor by the company will be on the basis of 
accepted rates and work executed thereof. 

 
STATUTORY OBLIGATIONS: 

4.25 The Co-operative Society shall be responsible for deposition of any and all 
contributions, duties, levies and taxes etc to the Central or State Government 
authorities, for execution of the works under the contract. The Co-operative 
Society shall also be responsible for full compliance with all obligations and 
restrictions imposed by the labour law or any other law affecting employer- 
employee relationship and the Co-operative Society further agrees to comply and 
to secure the compliance by all his sub-contractor/s, if any, with all applicable 
Central, State, Municipal and local laws and regulations and requirements, of any 
Central, State or Local Govt. agency or authority. Co-operative Society further 
agree at his cost defend, indemnify and hold company harmless and indemnified 
from all or any liability or penalty which may be imposed by the Central, State or 
Local authorities, including Directorate General of Mine Safety etc or any other 
civil or criminal court, tribunals by reason of any violation by Co-operative 
Society or his sub contractor/s of such laws, regulations or requirements and also 
from all claims, suits, or proceedings that may be brought against the Company 
arising under  or out of or by reasons whatsoever work provided for by this 
contract, by third parties, or by Central or State Govt. authorities or any 
administrative or quasi judicial tribunal.  
 
TAXES: 

4.26 Variation in statutory taxes, duties & levies: All taxes/ duties/ levies as are 
applicable should be taken into consideration while making the offer. Ignorance in 
it shall not qualify for any additional payment. Any variation in the statutory 
Taxes, Duties & levies or imposition of fresh levies or withdrawal of any existing 
levy directly applicable on the work, as imposed by the respective Governments, 
after the last date of submission of tender as reflected in the bills raised by the 
contractor on to the Company shall be reimburse to the contractor /payable to the 
Company. The Contractor/Company will claim reimbursement of such liability, 
supported by documentary evidence.  
 

4.27 Goods & Service tax:   
i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However , the rates will be inclusive of any other levis and duties, as applicable 
on this contract (up to last date of submission of bid).  

ii.  The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as 
mentioned in the tender document) in rates on whatsoever ground.  

iii.  Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure 
that necessary credit on this account is available to RSMML in the next month. In 
case of any discrepancy where credit is not available to RSMML then company is 
free to deduct/recover/retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be.  
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iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
of payment of GST and default in filing of returns towards the payment for the 
work, contractor is liable to pay all such dues to the company, failing which 
RSMML is free to deduct/recover/ retain such amount from the bills of contractor 
or any other amount due to him/ or from Security deposit, as the case may be.  
 
INDEMNITY: 

4.28 The Contractor shall at all times, indemnify and keep indemnified the Company, 
including its employees, authorized agents and the Engineer-In-Charge its 
successors from any and all liability for damages resulting from or arising out of 
or in any way connected with the operation covered by the contract and he shall 
make good all losses and damages arising there from. In case the Company shall 
incur any cost or expenses or suffer any loss on account of any claim demand or 
course of action brought against them and arising out of the operations covered by 
the contract, the Company shall have the power (without being bound to do so) to 
defend, contest or compromise any such claim, demand or cause of action. Any 
amount that may become payable by the Company and any cost, expense etc that 
may be incurred by the Company in this behalf, shall also be recoverable from the 
Contractor. 

 
4.29 All sums payable by way of compensation/s under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of the 
Company without reference to the actual loss or damage sustained and whether or 
not any damage shall have been sustained. 

 
4.30 Contractor shall also keep indemnified the Company against all claims of its staff 

under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other 
Acts/ Rules applicable on the awarded work to the contractor. 

 
WAIVER AND LIABILITY TO PAY COMPENSATION: 

4.31 In any case in which any of the powers conferred upon the Company shall have 
become exercisable and the same have not been exercised, the non exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall be exercisable in the event of any further case of default by the 
Contractor, the contractor shall be liable to pay compensation amount to the 
extent of the whole of his Security Deposit and the liability of the Contractor for 
past and future compensation shall remain unaffected. 

 
4.32 In the event the Company exercising the powers vested in it under the aforesaid 

clause, it may, take possession of all of any tools and equipment, explosives, 
materials and stores lying in or upon the works or the site thereof belonging to the 
Contractor or procured by him and intended to be used for the execution of the 
work or any part thereof the same be taken by paying reasonable compensation as 
decided by Engineer-In-Charge, otherwise the Engineer-In-Charge may give 
notice to the Contractor, requiring him/ it to remove such tools, equipment, 
materials or stores from the premises (within a time to be specified  in such 
notice), and in the event of the contractor failing to comply with such requisition 
the Engineer-In-Charge may remove them at the contractor’s expenses or sell 
them by auction and/or private sale on account of the contractor and at his / its 
risk in all respects without any future notice as to the date, time or place of sale 
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and the certificate of the Engineer-In-Charge as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be 
final, conclusive and binding on the Contractor. 

 
COMPANY NOT LIABLE TO PAY COMPENSATION: 

4.33 The Contractor shall have no claim against the Company for any business loss, 
idle charges, compensation upon failure, delay, omission etc. on the part of the 
Company to carry out any or all the provisions of the contract for any reason 
whatsoever. The Company’s decision in the matter shall be final and binding on 
the Contractor. 
 
NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 

4.34 The Contractor have no claim, whatsoever against the Company if the work or 
any part thereof covered by the contract is postponed to any later date and/ or 
withdrawn in part in the overall interest of the Company or for security or for any 
other reason/s. The Company’s decision in this regard shall be final and binding 
on the Contractor. 

 
NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF  
WORK: 

4.35 If any time after the commencement of the work the company shall for any reason 
or under instructions of Directorate General of Mines Safety in case of mining 
contracts or any other statutory authority for mining and other contracts, 
whatsoever required not to do the whole work or part thereof as specified in the 
schedule of work to be carried out, the Engineer-In-Charge shall give notice in 
writing of the fact to the contractor, who shall have no claim to any payment or 
compensation whatsoever on any account or profit or compensation or 
advantage/s which he might have derived from the execution of the work in full, 
but which he did not drive in consequences of the full amount  of the work not 
having been carried out, nor shall have any claim or compensation by reason of 
any alternations having been made in the original specification , drawings, 
designs and instructions which shall involve any curtailment of the work as 
originally contemplated. 

 
PROTECTION OF WORK: 

4.36 During the progress of the work the Contractor shall keep the premises occupied 
by him in a neat and clean condition and free from accumulation of rubbish. On 
the completion of any portion of the work, the Contractor shall promptly remove 
all his equipment, temporary structures and surplus materials not to be used at or 
near the same location during later stages of the work. Upon completion of the 
work and before final payment is made, the Contractor shall at his own cost and 
expense, satisfactorily dispose off or remove from the vicinity of the work and 
from all other land made available to him by the Company; all equipment, 
temporary structures, buildings, rubbish, unused materials and any other items 
and materials etc. belonging to him and used under his direction for the execution 
of the contract and shall leave the premises in a neat and clean condition. In the 
event of his failure to do so, the same may be removed and disposed off by the 
Company at the Contractor’s expenses. 
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USE OF COMPLETED PORTIONS: 
 
4.37 Whatever, in the opinion of the Company the work or any part thereof is in a 

condition suitable for use and in the best interest of the Company requires use, the 
company may take possession thereof, or use the work of such part thereof, Prior 
to the date of final acceptance of work all necessary repairs and renewals etc. in 
the work or part thereof shall be at the expenses of the Contractor. 

 
4.38 All necessary repairs and renewals in the work or part thereof shall be at the 

expenses of the Contractor. The use by the Company of the work or part thereof 
as contemplated in this clause shall in no case be construes upon relieve the 
Contractor of any of his responsibilities under the contract, nor act as a waiver by 
the Company of the conditions thereof. However, if in the opinion of the 
Company the use of the work or part thereof delays the completion of the 
reminder of the work, the Company may grant such extension of time as it may 
consider reasonable, if so requested by the contractor. The decision of the 
company in the matter shall be final and binding on the Contractor. The 
Contractor shall not be entitled to claim any damages, compensation on account 
of such use by the Company. 

 
4.39 All the works shall be executed in strict conformity with the provisions of the 

contract documents and with such explanatory detailed drawings, maps, 
specifications and instructions as may be issued from time to time to the 
contractor or not. The Contractor shall be responsible for ensuring that works 
throughout are executed in most substantial, proper and workmanship like manner 
with the quality of material and workmanship in strict conformity with the 
specifications, drawings, time schedule, sequence of operation etc. and to the 
entire satisfaction of the Engineer-In-Charge. The work in the mining areas shall 
be done strictly in accordance with the provisions of Mines Act, 1952. 
Metalliferous Mines Regulation 1961 and directives issued from time to time by 
the Directorate General of Mines Safety and /or other statutory authority. 

 
COORDINATION AND INSPECTION OF WORK: 

 
4.40 The co-ordination and inspection of the day-to-day work under the contract shall 

be the responsibility of the Engineer-In-Charge. The written instructions 
regarding any particular job will normally be issued by the Engineer-In-Charge or 
his authorized representative. A register shall be maintained by the Contractor in 
which the Engineer-In-Charge after inspection shall write the instructions to be 
issued by the Engineer-In-Charge and these will be signed immediately by the 
Contractor or his authorized representative by way of acknowledgement. 

 
4.41 In order to provide for the complete and proper co-ordination of all phases of 

work the Contractor shall co-operate to the full extent with the other contractors, 
working in the area and the departmental work of the Company being executed in 
other areas of the mine. The Contractor shall confer with Engineer-In-Charge 
regarding details, pertinent to phases of work, which may affect the work to be 
performed under the contract and shall be schedule and carry out his work in such 
a manner as to avoid interference with the facilities and the work of other 
contractor/s and departmental work of the Company. 
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WORK IN MONSOON: 

 
4.42 The excavation work will entail working in the monsoon also. No extra rate will 

be considered for such work in monsoon. During monsoon and other period, it 
shall be the responsibility of the Contractor to keep the work site free from water 
at his own cost. The Contractor should plan the execution of work in monsoon 
season, well in advance. 

 
WORK ON WEEKLY DAY OF REST AND HOLIDAYS: 

 
4.43 Subject to the compliance of legal provisions for carrying out work on weekly day 

of rest and holidays, the Contractor will approach the Engineer-In-Charge or his 
representative and obtain prior permission. No extra payment will be considered 
for working on weekly day of rest and other holidays. The contractor will make 
payment to the labour for the paid holidays declared by the Company from time to 
time. 

 
OTHER CONDITIONS, OVERTIME ETC: 
 

4.44 The working time at the site of work is 48 hours per week. Overtime work may be 
permitted in case of need with the prior written approval of Engineer-In-Charge 
and company will not compensate the same. Shift working 2 or 3 shifts per day 
may be necessary and the Contractor should take this aspect into consideration in 
formulating and quoting his rates. The Company on this account will entertain no 
extra claim. The contractor shall be responsible for idle wages if payable to his 
workers. 

 
4.45 The Contractor must arrange for the placement of his workers in such a way that 

the delayed completion of the work or any part thereof for any reason whatsoever 
will not affect their proper employment. The Company will not entertain any 
claim for idle time payments whatsoever. 

 
4.46 The provisions of Contract (R&A) Act 1970 and Workman Compensation Act 

1923, Minimum Wages Act, 1948 etc. should be complied, while dealing matters 
like wages, working hours, overtime etc. The Compliance of the provisions of 
these and other applicable acts and rules made thereof has to be ensured by the 
Contractor at his own cost. 

 
MATERIALS TO BE SUPPLIED BY THE CONTRACTOR:  

 
4.47 The Co-operative society shall procure and provide from his own source and at its 

own cost of the materials, tools, tackles, equipment, stores materials etc. required 
for the execution and completion of the works. 

 
4.48 If, however, in the opinion of the Engineer-In-Charge the execution of the work is 

likely to be affected/ delayed due to the Contractor’s inability to make 
arrangements for supply of materials the Company shall have the right, at his own 
discretion, to arrange such materials from the market or elsewhere and the 
Contractor will be bound to pay for such material to the Company at work site on 
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issue rates plus 10 (ten) percent as storage, supervision charges thereon or at such 
market rates as may be decided  by the Company which ever is higher. This, 
however, does not in any way absolve, the Contractor from his/its responsibility 
of making of his own independent arrangements for the supply of such materials 
in part or in full. This shall in no way affect the time schedule or cause delay in 
execution of the works. The Contractor shall provide all necessary materials. 
Equipment and labour etc. for the execution and maintenance of the works until 
final completion thereof. 

 
DISCREPANCIES BETWEEN INSTRUCTIONS: 

 
4.49 Should any discrepancy occur between the various instructions furnished to the 

Contractor, his agents or staff or any doubt arising as to the meaning of any 
instructions or should there be any misunderstanding between the Contractor’s 
staff, the Contractor shall refer the matter immediately in writing to the Engineer-
in-Charge whose decision thereon shall be final and conclusive and no claim for 
losses alleged to have been caused by such discrepancies shall in any case be 
admissible.  

 
INSPECTION OF WORKS: 

 
4.50 The Engineer-In-Charge or his authorized representative will have full powers 

and authority to inspect the works in progress at any time and the Contractor shall 
afford or procure for the Engineer-In-Charge/ Engineer every facility and 
assistance, to carry out such inspections. The Contractor shall, at all time during 
the usual working hours and at all other times of which reasonable notice of the 
intention of the Engineer-in-charge or his representative to visit the works shall 
have been give to the Contractor, whether himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing present for the 
purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the Contractor himself/ itself. 

 
CONTRACTORS OFFICE AT SITE: 

 
4.51 The Co-operative society shall provide and maintain an office at the site. Such 

office shall be opened during working hours/at all reasonable hours to receive 
instructions, notices and / or other communications etc. on its behalf from the 
Company. 

 
SAFETY, SANITARY & MEDICAL FACILITIES: 

 
4.52 The Co-operative society and/or his sub-contractor and their employees, at 

Contractor’s cost shall fully comply with the safety rules, regulations or statutory 
directions and provided sanitary and medical facilities, prescribed by law or as 
may from time to time be prescribed by the Engineer-in-Charge with the object of 
securing the safety and health of the employees and the local community. In case 
of violation or non-observance of any of the aforesaid provisions by the 
Contractor the same shall be enforced by the Engineer-in-Charge at the 
Contractor’s expenses. 
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4.53 The Co-operative society shall be responsible for the safety and discipline of his 
employees in all faces of the work and shall provide at his cost and enforce the 
use of safety belts, safety boots, guards, helmets, goggles and other safety devices 
etc that may be required by the Acts & Rules and regulations for the time being in 
force, or will come in force during the pendency of contract. 

 
4.54 The Co-operative society shall promptly and immediately report serious accidents 

to any of his employees to the Engineer-In-Charge / Mines Manager and shall 
make at his cost immediate arrangements to render all possible medical and other 
assistance to such affected employees/persons. 

 
4.55 All portions of the work shall be maintained in neat, clean and sanitary condition 

at all times. The Contractor shall provide toilets for the use of the employees at 
the work site at his cost. 

 
4.56 First aid facilities and supplies as required by the rules for the time being in force 

or will come in force in near future shall be kept on the work site by the 
Contractor at his cost. Medical check-ups of employees/ persons working with the 
contractor, as required under the rules, shall be undertaken by the Contractor at 
his cost. 

 
CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
 

4.57 The Co-operative society shall have the sole and exclusive responsibility for 
supervision of the work by qualified executives. The work shall be executed by 
the Contractor with his / their best skill, attention and supervision. The Contractor 
shall also employ and engage to the satisfaction of the Engineer-In-Charge 
sufficient and qualified staff to execute and supervise the execution of the works, 
in such manner as will ensure work of the best quality and expeditious working. 
Whenever in the opinion of the Engineer-in-Charge additional and sufficiently 
qualified supervisory staff is considered necessary, they shall be employed by the 
Contractor without additional charge on account thereof. The Contractor shall 
ensure to the satisfaction of the Engineer-in-Charge that sub-contractors, if any, 
provide competent and efficient supervision, over the work entrusted to them. 

 
4.58 Whenever any of the member of the Co-operative society or its representative 

shall in the opinion of the Engineer-in-Charge be found to be guilty of any 
misconduct or be incompetent or insufficiently qualified or negligent in the 
performance of their duties or that in the opinion of the Company and/or 
Engineer-in-Charge, it is undesirable for administrative or any other reason for 
such person or persons to be employed on the works, the Contractor, if so directed 
by the Engineer-in-Charge, shall at once remove such person  or persons from 
employment thereon. Any person or persons so removed from the works shall be 
immediately replaced at the expenses of the Contractor by a qualified and 
competent substitute. Should the Contractor be requested to repatriate any person 
removed from the work, he shall do so and shall bear all cost /compensation in 
connection therewith. 

 
4.59 The Co-operative society shall be responsible for the proper conduct and behavior 

of all his staff, foreman, workmen and others and shall exercise a proper degree of 
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control over them and in particular and without prejudice to the aforesaid 
generally the Contractor shall be bound to prohibit and prevent any employees 
from trespassing or acting any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of lands and properties in the 
neighborhood and in the event of such employee so trespassing, the Contractor 
shall be responsible thereof and relive the Company of all consequent claims or 
actions for damages or injury or any other grounds, whatsoever.  
 
DAMAGE TO PROPERTY: 

 
4.60 The Co-operative society shall be responsible for making good at his cost to 

satisfaction of the Company any loss or any damage to building, structures, 
equipment, installations, properties etc. belonging to the company or being 
executed or procured or being procured by the Company or of other agencies 
within the premises of the Company, if such losses or damages is due to fault 
and/or negligence or willful acts, omission, and/or any other reason whatsoever of 
the Contractor and/or his sub-contractor/s, their employees, agents, representative 
etc. 

 
RIGHTS OF VARIOUS INTERESTS: 

 
4.61 The Co-operative society shall co-operate and afford other contractors reasonable 

opportunity of access to the works for the carriage and storage of materials and 
execution of their works. 

 
4.62 Whenever the work being done by any department of the Company or by other 

Contractors employed by the Company is contingent upon work covered by this 
contract, the respective rights of the various interest involved shall be determined 
by the Engineer-in-Charge to secure the completion of the various portions of the 
work in general harmony. The Contractor shall be bound by such determination 
by the Engineer-in-Charge without any claim for any additional payment, 
damages etc. whatsoever. 

 
POWER OF ENTRY: 

 
4.63 During execution of Contract, if in the opinion of Engineer-In charge, it is found 

that: 
i. Co-operative society has failed to execute the Contract in conformity with 

contract document or 
ii.  Co-operative society has substantially suspended work or the works for a 

continuous period of 15 days without permission from the engineer In 
charge, or  

iii.  Co-operative society has failed to carry on and execute the works to the 
satisfaction of the engineer In charge, or  

iv. Co-operative society has committed or suffered or permitted any other 
breach of any of the provisions of the contract on his part to be performed or  

v. Co-operative society has abandoned the work; or 
vi. Co-operative society during the continuance of the contract has becomes 

bankrupt, 
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then in any of such events, the Company shall have the power to enter upon the 
works and take possession of the materials, spares, equipment, tools and stocks  
thereon, and to revoke the Contractor’s permission to continue to execute the 
work. The Company shall then be free to take appropriate action against the 
contractor as per provisions of contract. 
 
COMPANY MAY DO PART OF WORK: 

 
4.64 Upon failure of the Co-operative society which includes sub-contractor/s, if any, 

to comply with any instructions given in accordance with the provision of the 
contract, the Company retains the right instead of assuming charge of entire work, 
to place additional labour force, tools, equipment and materials etc. on such parts 
of the work, as the company may decide/ designate or also engage another 
Contractor to carry out the work at the risk and cost of the Contractor.  In such 
cases, the Company shall deduct from the amount due or which otherwise might 
become due to the Contractor, the cost of such work and materials etc, plus 15% 
additional charges thereon to cover all departmental charges/ expenses and the 
Contractor shall be bound by such decision of the Company. 

 
POWER TO ORDER SUSPENSION OF WORK: 

 
4.65 The Company may, from time to time, by direction in writing and without in any 

way invalidating the contract, order the contractor to suspend the work or any part 
thereof at any time and for such times and for such reasons as he may consider 
necessary. After such directions to suspend the work, or any part thereof, has been 
given the Contractor shall not proceed with the work or part thereof directed to be 
suspended until he receives a written order from the Company to so proceed. In 
the event of suspension exceeding three days the Company may under the 
provision of the contract extend the time for completion of work or part thereof by 
such time as it may find reasonable. The decision of the Company in the matter 
shall be final and binding on the Contractor. The Contractor shall not be entitled 
for any extra payment in case of such suspension. The work of any other part 
thereof shall not be suspended by the Contractor without prior knowledge and 
approval of the Company. If the Contractor is compelled to suspend the work or 
any part thereof he should report to the Engineer-in-Charge, furnish the reasons, 
necessitating such granted to the contractor if he proposes to suspend the work or 
any part thereof, on his own. In case such suspension is necessitated for reasons 
beyond control and period of suspension becomes more than 3 month at a stretch 
then Company may consider to make some adhoc/ advance payment against the 
work done. The quantum and more of payment shall be mutually decided. It will 
be however, sole discretion of company & will not be available as right of the 
contractor. 

 
LIENS: 

 
4.66 If, at any time, there should be any lien or claim for which the company might 

have become liable and which is chargeable to the Contractor, the Company shall 
have the right to retain out of any payment then due or thereafter to become due 
an amount sufficient to completely indemnify the Company may pay and 
discharge the same by and payable to the Contractor. If any lien or claim remains 
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unsettled after all payments due to the Contractor are appropriated on the account, 
the Contractor shall refund or pay to the Company all moneys that the later may 
be compelled to pay in discharging of such lien or claim including all costs and 
reasonable expenses thereof. 
 
RIGHT OF WAY: 

 
4.67 The Company will provide the right of way for the facilities to be constructed 

under the contract. Nothing herein contained, however, and nothing marked on 
the site plan shall be interpreted as giving the Contractor exclusive occupancy of 
the territory provided. 

 
4.68 When the work place of one contract is the necessary or convenient means of 

access for the execution of another work such privilege may be granted by the 
Engineer-in-Charge at his discretion for the other works to the extent and in the 
manner as feasible. It shall not be objected by the contractor. No such decision as 
to the method or time of conducting the work or the use of territory shall be made 
the basis of any claim for delay or damage or compensation. 

 
CHANGE IN CONSTITUTION: 
 

4.69 The Co-operative society shall obtain prior approval in writing of the Company 
before any change is made in the constitution of Co-operative society or induction 
or retirement of any of the partners/ directions. If prior approval as aforesaid is 
not obtained the Contractor shall be deemed to have acted in contravention of the 
contract and the contractor shall be responsible for the same.  

 
COMPLIANCE IN RESPECT OF VARIOUS ACTS: 

 
4.70 The Co-operative society shall at his own cost, observe, perform and comply with 

the provisions of the Acts applicable during the execution of the Contract, and 
Rules/Bye-laws framed hereunder as applicable to this work, including but not 
limiting to the following and shall maintain such registers and documents, as are 
required under the various statutes, for production of the same before the 
company and/or other statutory authorities prescribed in this behalf, as and when 
required. Non-compliance of the provisions/ stipulations of the those Acts and 
rules made there under including the following will render the Contractor liable to 
payment of necessary compensation/penalty, as deemed fit by the Company. 
i) The Contract Labour (Abolition & Regulations) Act 1970 
ii)  The Payment of Wages Act, 1936 
iii)  The Employee’s Provident Fund Act 1952 & Employees’ Provident Fund 

Scheme 1952 
iv) The Maternity Benefit Act, 1961 
v) The Payment of Bonus Act, 1965 
vi) The Mines Act, 1952 
vii)  The Payment of Workmen’s Compensation Act 1923 
viii)  The Minimum Wages Act, 1948 
ix) The Payment of Gratuity Act, 1972 
x) Forest Conservation Act, 1980 
xi) Air & Water Pollution Acts 
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xii)  Mines Rules 1955 
xiii)  Metalliferous Mines Regulations 1961 
xiv) Indian Explosives Act 1984 & Indian Explosives Rules 1940 
xv) Mines Vocational Training Rules 1966 
xvi) Mines & Minerals Regulation & Development Act 1972 
xvii)  Mineral Concession Rules 1960 
xviii)  Mineral Conservation & Development Rules 1988 
xix) Environment Protection Act 1986 and Environment Protection Rules 1986 
xx) Indian Forest Act 1927 
xxi) Fatal Accident Act 1985 
xxii)  Motor Vehicles Act, 1988 
xxiii)  Apprentice Act, 
xxiv) Industrial Dispute Act, 1947 
xxv) Standing Orders Act, 1946 
xxvi) RTPP Act 

4.71 It will be the sole responsibility of the Co-operative society to ensure all sorts of 
payments to his members and submission of returns in time, as required by 
various Statutory Authorities concerned. In case of default by the society in 
making statutory payments in time, the Company reserves the right to deduct 
necessary amount from the Co-operative Society’s bills towards such payments 
without prejudice to the rights & remedies of the Company. 

 
4.72 All persons other than his regular employees engaged by the Co-operative Society 

in connection with the performance of the contract shall be deemed as his 
employees for purposes of payment/remuneration employees and no claim shall 
lie against the company in respect of delay, deduction and non-payment of wages 
and /or remuneration/ compensation by the Co-operative Society to them. 

 
4.73 The Co-operative society shall take all necessary steps and precautions to ensure 

that his workers and employees (including deemed employees) engaged for the 
work under the terms of the contract shall work within the mines in accordance 
with the provisions of the Mines Act, 1952 and Rules and Regulations framed 
there under and shall also maintain necessary records and registers as required 
under these provisions and shall be responsible to the Engineer-in-Charge in this 
regard. The Co-operative Society shall perform the work under this contract in 
accordance with all-applicable codes, statutory regulations and engineering/ 
mining practice. The Co-operative Society shall be required to ensure vocational 
training to his workmen before they are put to work as required under Mines 
Vocational Training Rules, 1966. 

 
4.74 The co-operative society should take adequate precautions for protecting his 

employees working in the mines for any risk from fall of material from 
overburden dump, moving of machineries/dumpers, handling of explosives, 
movement of belt conveyers, fire in machineries/crusher/fuel & lubricant storage 
depot, loading of material in dumpers etc. 

 
4.75 The co-operative society shall provide to his supervisors with written safe 

operating procedures for the work to be carried out, stating clearly the risk 
involved and how it is to be managed. He shall also ensure that all his workers 
comply with safe operating procedures 
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4.76 The co-operative society shall submit returns to DGMS indicating  -  Name of his 

Firm, Registration number, Name & address of person heading the Firm, Nature 
of work, type of deployment of work persons, Number of work persons deployed, 
how many work persons hold VT Certificate, how many work persons undergone 
IME and type of medical coverage given to the work persons. The return shall be 
submitted quarterly (by 10th April, July, October & January).. 

 
COMPENSATION AND LIABILITY: 

 
4.77 The Co-operative society at his cost shall affect insurance for all persons engaged 

in the performance of the contract. If any of the work is sublet the Co-operative 
society shall require the sub-contractor to provide for workman’s compensation 
and employer’s liability insurance for the latter’s employees if such employees 
are not covered under the Contractor’s insurance. 

 
4.78  In case of an accident in respect of which Workman’s Compensation Act or 

Motor Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be 
lawful for the Engineer-in-Charge to retain money out of due and payable amount 
to the contractor, such sum or sums of money as may in the opinion of the 
Engineer-in-Charge shall be final in regard to all such matters arising under this 
clause and the Contractor shall be bound by such decision of the Engineer-in-
Charge. 

 
4.79 The Company shall not be liable for or in respect of any damages or 

compensation payable as per law in respect of or in consequence of any accident 
or injury to any workman or other person in the employment of the contractor or 
any of his sub-contractor or third party etc and the Contractor shall indemnify and 
keep indemnified the Company against all such injury, damages and 
compensation and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect of or in relation thereto. 
 
LIABILITY FOR ACCIDENT TO PERSONS: 
 

4.80 Besides the liabilities of the Contractor under the ”Workmen’s Compensation 
Act”. Fatal Accident Act, M.V. Act, “Mines Act” the following shall also apply to 
the Contractor.  

 
4.81 On the occurrence of any accident resulting in death or bodily injury to a 

workman employed/engaged by the contractor, the Contractor shall be liable for 
intimating within 8 (eight) hours of happening of such accident/s in writing to the 
Engineer-in-Charge the fact of such accident, besides taking immediate remedial 
measures. The Contractor shall indemnify the Company, against all claims/ 
compensation, loss or damage sustained by the Company resulting directly or 
indirectly from his failure to give intimation in the matter aforesaid, including the 
penalties or fines, if any, payable by the company as consequences of workmen’s 
Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or 
otherwise to conform to the provisions of the said Act/s in regard to such 
accident. 
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FORCE MAJEURE: 
4.82 Neither the Contractor nor the company shall be considered to be in default in the 

performance of their respective obligations under this contract if such 
performance is prevented or delayed because of the conditions constituting force 
Majeure which shall include but not limited to lock-outs, notice/s from the 
Directorate of Mines Safety Office other Statutory Authority, Civil Commotion, 
Fire accidents, epidemics, War, acts of God or because of any law, order, 
proclamation or ordinance of any Government or any authority thereof or forced 
stoppage of mining, loading operations, accumulation of stock of mineral, failure 
of railways to supply wagons/ boxes at railway siding, non-availability of mineral 
at mines/ railway siding and other places due to reasons like sand dune/ storms/ 
other causes and for failure of transportation or for any other cause beyond 
reasonable control of the party affected, provided notice of such cause is given in 
writing by the party affected within 14 days of the happening of the event. In case 
it is not possible to serve the said notice within the said period of 14 days then 
within the shortest possible period. Power cuts/ partial power failure/interruption 
shall not be construed as force Majeure for this purpose and the same shall not 
affect in any way the performance of the Contract. As soon as the cause of force 
Majeure has been removed, the party whose ability to perform its obligation has 
been affected shall notify the other of such cessation. Should one or both the 
parties be prevented from fulfilling their contractual obligations by state of force 
Majeure lasting for a continuous period of three months both the parties shall 
consult each other and decide about the future course of action regarding the 
contract.  
 
SERVICE OF NOTICE ON CONTRACTOR: 

 
4.83 Any notice hereunder may be served on the Contractor or his/its duty authorized 

representative at the work site or may be served by registered /speed post mail 
directly to the address furnished by the Contractor. Proof of issue of any such 
notices shall be conclusive of the fact that the Contractor having been duly 
informed of all contents therein. The contractor shall furnish to the Company, the 
name, designation and addresses of his/its authorized agent at the work site .. 

 
SERVICE OF NOTICE AND COMMUNICATION WITH THE 
COMPANY AND THE ENGINEER-IN-CHARGE: 

 
4.84 Notice and communication addressed to the Company or the Engineer-in-Charge, 

as the case may be, shall be deemed to have been duly delivered. 
(a) In the case of the Company, if dispatched by registered AD/Speed post to 

the Company’s Group General Manager at Jodhpur and copy to authorized 
representative.  

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to 
the address of his/its authorized representative, in the case of posting on 
the day on which they would have reached such address in the ordinary 
course of business, and in other cases on the day on which they were 
delivered to or left at such address.  

 



Cont-01 (18-19)-Tender for Production of Low Silica Limestone Gitti at Sanu Lime stone mine 1&2      Page 36 of 90 
 

4.85 Notice and communication addressed to the Company shall be valid only if duly 
signed by the Contractor or his duly authorized partner or his principal officer 
acting for him on his behalf. 
 
TERMINATION: 

 
4.86 If the Contractor fails to execute the work or any part thereof with such diligence 

as will ensure its completion within the time specified in the contract, or extension 
thereof, or fails to complete the said work within such time or fails to perform any 
of his obligations under the contract or in any manner commits a breach of any of 
the provisions of the contract, it shall be open to the Company in its option, by 
written notice to the contractor:- 
 
(a) To determine the contract; in which event the contract shall stand 

terminated and shall cease to be in force and effect on and from the date 
notified by the company in this behalf, whereupon the contractor shall stop 
forthwith all or any of the contract work, then in progress and the 
Company may on its part, may take over the work  remaining incomplete 
by the Contractor and the contractor and his sureties if any, shall be liable 
to the company for any excess cost occasioned by such take over and 
completion by the Company or by appointing any other agency over and 
above the rates of remuneration payable under the contract. 

 
(b) Without determining the contract, to take over the work of the Contractor 

or any part thereof and complete the same through any other agency at the 
risk and cost of the contractor and the contract, and his sureties shall be 
liable to the company for any excess cost/ additional cost occasioned by 
such work having been so taken over and completed by the Company 
and/or through any other agency over and above the remuneration payable 
under the contract. 

 
4.87 Before determining the contract, as aforesaid, and provided that, in the judgment 

of the company the default or defaults committed by the contractor is or are 
curable or may be cured by the Contractor if any opportunity is given to him to do 
so, the Company may, by notice, in writing, call upon the Contractor to cure the 
default within such time as may be specified in the notice. 

 
4.88 In the event of the Company proceeding in the manner herein above prescribed- 

(a) The whole of the Security Deposit furnished by the Contractor or retained 
by the Company shall be liable to be forfeited, without prejudice to the 
right of the Company to recover from the Contractor, the excess cost 
referred to aforesaid. The Company shall also have the right to take 
possession of the sites for completing the work or any part thereof. With 
any or all such materials, equipments, machinery tools and tackles 
belonging to the contractor, as may be deployed/used for the work. 

(b) The money that may have become due to the Contractor on account of 
work executed by him/its already shall not be payable to him/its until after 
the expiry of six calendar months reckoned from the date of determination 
of contract or from the taking over of the work or part thereof by the 
company as the case may be, during which period the responsibility for 
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fully workmanship in respect of such work shall, under the contract rest 
exclusively with the Contractor and shall be subject to deduction of all 
amounts due from the Company to the Contractor,  whether under the 
terms of the contract or otherwise, authorized or required to be recovered 
or retained by the Company. 

 
4.89 The Company shall also have the right to proceed in the manner prescribed in 

clauses above, in the event of the contractor abandoning the execution of the 
contract work for a continuous period of one month, or becoming bankrupt or 
insolvent, or compounding with his creditors or assignees the contract in favour of 
his creditors or any other person or persons, or being a firm or a corporation goes, 
into voluntary liquidation, provided that in the said event, it shall not be necessary 
for the Company to give any prior notice to the Contractor. 

 
4.90 Termination of the contract as aforesaid shall not prejudice or affect the rights of 

the Company which may have accrued upto the date of such termination. 
 
APPEALS 

4.91 Subject to Section 40, of Rajasthan Transparency in Public procurement Rules 
2013 , if any bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or 
the rules or guidelines issued there under , he may file an appeal to designated 
First and Second  Appellate Authority with in a period of ten days from the date 
of such decision or action, omission as the case may be clearly giving the specific 
ground on which he feel aggrieved on the form no. 1 (see rule 83) –Memorandum 
of Appeal under the Rajasthan Transparency in public procurement Act -2012 
with prescribed fees 
 
DISPUTE, JURISDICTION: 

 
4.92 The place of the contract shall be Jodhpur (Rajasthan). In cases of any 

differences, the same shall be resolved by mutual discussions and agreement. 
However the decision of the Head of the SBU &PC-Limestone, Jodhpur of the 
company shall be final and binding.  

 
4.93 No courts other than the courts located at Jodhpur- Rajasthan shall have 

jurisdiction over any matter concerning any aspect of the work under this tender. 
 
4.94 The contractor shall not stop or abandon the work due to and during the pendency 

of such disputes or differences. 
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Section-V 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

5.1 APPLICABILITY: 
 

These terms and conditions are in addition to the General terms and conditions 
specified in earlier Sections of this tender document. These special terms and 
conditions as detailed in this section in the following clauses shall prevail 
upon the General terms & conditions, should there be any discrepancy or 
conflict or contradiction between the two. 

 
5.2 INTRODUCTION: 
 

The Company is involved in the mining, beneficiation, processing and 
marketing of various minerals like Phosphate, Limestone, Gypsum, Selenite 
and Lignite etc. The mining & sizing of limestone at Sanu mines is being 
carried out since 1988.  
 

5.3 LOCATION AND ACCESSIBILITY OF SITE: 
 

 Sanu Limestone Mine –1 & Mine-2 of RSMML are located on Jaisalmer-
Ramgarh Road maintained by Border Roads Organisation at a distance of 
about 60 kms and 54 kms respectively from Jaisalmer Town.   
 
This road is passing through the mining area. Low silica limestone occurs as a 
bedded deposit having thickness varying up to 6 meters with an average of 3.5 
mtrs. The limestone boulders are studded/embedded in soil, which is underlain 
by hard compact massive limestone bed. The excavated ROM is expected to 
contain undersized talus, which will be screened out and handled separately. 
The balance quantity of limestone boulders will be sized & screened as per 
size specifications; keeping in view that minimum fines are generated during 
the sizing process. After sizing, the product will be despatched through 
weighbridge to the railway siding/consumers. Talus as also Limestone 
(undersize) will be transported back to work out pits & stored by backfilling 
& levelling. 
 
The tenderer should acquaint itself fully with all relevant factors like recovery 
of finished product in the excavated ROM, crushing characteristics of the 
limestone, extent of the requirement of drilling, blasting etc., conditions of 
working site including availability of infrastructure facilities at site, and quote 
its rates accordingly. The Company will not accept any claim due to ignorance 
of these, or, any other factors required to fulfil the work during the currency of 
the contract. 

 

5.4 METHODOLOGY TO BID  
 

5.4.1 As defined, the work has been considered as a composite work but the 
company can award either to one agency or to two agencies according to the 
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economics of the work based on price bid received against the tender. 
Accordingly, pre-qualifying criteria has been prescribed.  

5.4.2 As such, if a tenderer is meeting pre-qualifying requirement for the entire 
work then such a tenderer can bid at his option either for the ‘composite 
work’(Part –A & Part –B) or for Part –A or Part –B of the work. In case of 
bidding for composite work, tenderer is required to submit cumulative EMD.   

5.4.3 Likewise a tenderer who meet pre-qualifying requirement for the part work 
only, he can quote either for Part –A or for Part –B. It is clarified that he can 
not quote for both jobs simultaneously.  

5.4.4 Any tenderer making a bid in contravention to above, such a bid can be 
summarily rejected.   
 

5.5 PREQUALIFICATION CRITERIA: 
 
5.5.1 For participating in the work mentioned either at S.No.  option ‘A’ or option ‘B’, 

the tenderer shall be pre-qualified on the basis of the following criteria: 
i) The tenderer should have minimum turnover of Rs.802.65 Lac in any one of 

the immediate three preceding financial years 2014-15, 2015-16 and 2016-17 
in its own name. 

5.5.2 For participating in both the works combined, as mentioned at S.No option ‘A’ 
and option ‘B’, the tenderer shall be pre-qualified on the basis of the following 
criteria: 

ii)  The tenderer should have minimum turnover of Rs. 1605.30 Lac in any one of 
the immediate three preceding financial years, 2014-15, 2015-16 and 2016-17 
in its own name. 

 
Tender is to be submitted online at https://eproc.rajasthan.gov.in, in electronic 
form as prescribed in the tender form. Tender fees & processing fees will not be 
refunded in any case.   
The Bidder should go through the website http://eproc.rajasthan.gov.in and the 
link "help for contractors"," information about DSC', FAQs' and bidders manual 
kit" to know the process for submitting the electronic bids at website. The 
complete bid document has been published on the website 
https://eproc.rajasthan.gov.in, for the purpose of downloading.  
The uploaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document, e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned 
on or before the time specified for opening of techno-commercial part of tender.    
The tender shall be pre-qualified on the basis of documents furnished/uploaded along 
with Techno-commercial bid in support of above. The decision of the company will 
be final and binding in this regard. 
It is mandatory that proprietor/all the partners (in case of partnership firm) / all the 
Directors of the Company become the members of the society to be constituted to 
carry out the job. The tenderer is required to furnish an undertaking, in proforma 
provided in tender document on non-judicial stamp paper of worth Rs. 100/-, in 
this respect, without which their offers would not be considered. Further, it is 
enjoined upon from such members that they cannot resign from the society until 
the contract period is over. 
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It is to be noted that, in case of Company registered under Companies Act, 
turnover of the Company shall only be considered. The Company reserves its 
right to call for any additional information so as to check the eligibility of the 
tenderer. Joint ventures/consortiums/partnerships are allowed to participate in this 
tender subject to the joint/several responsibility; in such cases the cumulative 
turnover of partners/members should be considered 

The Co-operative society has to deploy the requisite number of equipment 
required to perform the entire scope of work and compliance of terms & 
conditions of tender thereof and to achieve the production targets, as given to the 
society by the Company from time to time. 

The price bid of only those bidders shall be opened who qualify in technical bid as 
per criteria laid in tender & only qualified bidders will be informed about price 
bid opening. 

The tenderer who has been suspended/ banned by the Company shall not be 
eligible to participate in this tender during the currency of suspension/banned 
period.  

Offers furnished through any other mode shall not be considered. RSMML will 
not entertain any claim on account of postal delay/non-receipt.  It also reserves the 
right to reject/cancel any or all tenders without assigning any reason whatsoever 

5.6 WATER SUPPLY, POWER AND LAND FOR OFFICE/PLANT ETC: 
i. The contractor shall make its own arrangement for land for temporary 

construction of contractor’s field office, workshop, etc. (as per requirement in 
the Scope of work). The Contractor shall at his/ its own cost construct all such 
temporary structures or building with suitable water supply, electricity and 
sanitary provisions (to avoid toilet in open field) etc. in the above place. The 
contractor shall make proper arrangement of power and electricity for 
operation of plant is his/its own cost.  

ii.  On completion of the entire contract work undertaken by the contractor if such 
temporary structure/s etc. in lease area of the company then it shall be 
removed by the contractor at is/its cost and site cleared as per the directions of 
the Engineer-in-charge. If the contractor fail to comply with such directions, 
the Engineer in charge may at the expense/s of the contractor, will get 
removed all such works and dispose off the same in such manner as he deems 
fit and get the site cleared. In such event the contractor shall have no claim 
whatsoever in respect thereof. 

iii.  The company reserves the right to ask the contractor at any time during the 
pendency of the contract to vacate the land, site, temporary buildings etc.  in 
the lease area of the company by giving 7 (seven) days notice on security 
reasons or on material interest by providing alternative site at cost and risk of 
the Contractor. The company also reserves the right to take over the said 
temporary structures/ building in lieu of reasonable compensation, as mutually 
settled. 

  
5.7 DETAILS TO BE FURNISHED AT THE TIME OF 

COMMENCEMENT OF WORK 
 

Following details required to be furnished by the successful tenderer to the 
Engineer-in-Charge at the time of commencement of work at mines; 
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i) Details of the personnel who will be engaged for execution of the work. 

ii)  Initial medical examination certificate required in prescribed Proforma 
of such contractor members. 

iii)  Initial Training Certificate as per Vocational training Rules applicable 
for mines, if any 

iv) List of HEMM/ equipment/machinery etc. along with its technical 
specification/purchase invoices/ Registration Certificates. 

v) Copy of the PF Registration Number received from RPFC office  

 
5.8 CRIETERIA FOR DETERMINATION OF LOWEST TENDERER: 
 
5.8.1 The price bids of the techno-commercially qualified tenderers will be evaluated to 

determine the lowest bidder for each option separately (i.e. Option A & Option B 
)as offered [in prescribed price format perfroma BOQ1&  BOQ2 respectively] 

5.8.2 The tenderer whose quoted rate is resulting into the lowest financial outgo (option 
wise separate for each option) for the company will be considered as L1 bidder. 
Financial out go shall be computed as “(quoted rate by the tenderer) × (option 
wise schedule total tendered quantity).   

 
5.9  PRICE   NEGOTIATION 

 
5.9.1 Negotiations will be conducted with the lowest tenderer only. In case of non-

satisfactory achievements of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decided to reject and re-invite fresh tender or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in order of initial bidding, and work order be awarded to the tenderer 
who accepts the counter offer.  

5.9.2 In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer 

5.9.3 In case of negotiations, representatives of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them.  

 
5.10 LIABILITIES IN RESPECT OF CONTRACTOR’S MACHINERY ET C 
5.10.1 The contractor shall be responsible for maintaining  & operating the machine 

deployed by him for the contracted work in such a way that machine operate at 
full capacity & with due regards to safety & ensure compliance of the provision of 
regulations 171 to 176 of the MMR-1961.  
 

5.10.2 Every HEMM like hydraulic excavator/s, dozer/s, loader/s etc. deployed for the 
contractual work by the contractor shall be fitted with automatic fire extinguisher 
of a type approved by the DGMS. The company may not allow deployment of 
any HEMM which is not fitted with such an automatic fire extinguisher in proper 
working order. 
 

5.10.3 The noise level of any machine should not exceed the standard prescribed in 
MMR, 1961. The noise level of any machine (as measured inside the operator’s 
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cab or in nearby areas) shall not exceed the standard prescribed in the MMR, 
1961. The company may stop operation of any machine if the noise level of which 
is found to be above the prescribed limit. 
 

5.10.4 The contractor shall have to make adequate lighting arrangement at his own cost 
for illuminations in working areas of mining after day light hours so as to meet 
the statutory requirement wherever required as per MMR, 1961. Contactor have 
to deploy Portable lighting high mast tower (telescopic type mounted on four 
wheels) along with generator at each working pit 

 
5.11 DUST SUPPRESSION:  
 
5.11.1 The Co-operative society shall have to take effective measures at its own cost & 

expenses for suppression of dust generated during process of loading, drilling, 
blasting, loading, unloading, transportation, crushing, screening etc. in the 
working areas & on the haulage roads , by means of water sprinkling, wet drilling, 
water spraying or any other suitable method, etc so that the dust concentration in 
such places do not exceed the limit prescribed under MMR, 1961 or as stipulated 
under MOEF or Rajasthan Pollution Control Board. For this purpose, the Co-
operative Society will ensure that all dust generation points in the plant are fully 
enclosed and so designed and operated so as to ensure dust concentration in air 
within the limits prescribed under MMR 1961 &/or Guidelines for Abatement of 
Pollution in Stone Crusher issued by the Rajasthan Pollution Control Board vide 
letter No. F. 14(38) Policy/RPCB/ Pig./333-362 dated 21.04.2011 available  on 
website of the Board. Cooperative Society will ensure that proper dust extraction 
arrangements are made in order to keep dust generated during crushing operations 
under permissible limit and as prescribed under mining & environment laws, 
including circulars issued from time to time for the purpose by DGMS office, 
Ministry of Environment & Forest and Rajasthan State Pollution Control Board. 
Similarly, at the various dust generating points in the mines and haulage roads, 
the Co-operative Society shall take effective dust suppression measures including 
adequate water spraying. The approach road to site of crusher and active haul 
roads inside the premises must be paved or hard surfaced. For this purpose the 
Co-operative Society will make necessary arrangements for adequate supply of 
water.  Non-availability of water for dust suppression will not be an excuse for 
non-compliance of this clause. In case the dust concentration is find to be more 
then the limit referred above then the company may make arrangement for dust 
generation at the cost and expenses of the contractor. 

 
5.11.2 Co-operative society shall also deploy a competent engineer as per provision of 

MMR, 1961 as part of supervisory staff. 
 

5.11.3 The Co-operative society shall have to fence the mining area as per provision of 
Regulations 115 & 117 of MMR, 1961 & in manner as directed by company at its 
own cost & expenses including the cost of the material. They can however use 
overburden/ interburden/ waste material for the purpose. 
 

5.11.4 In case of failures of the Co-operative society to ensure dust suppression as 
required above, the Company may make such arrangements for dust suppression 
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at   risk and cost of Co-operative Society, apart from taking other actions as per 
the contract. 

 
5.11.5 If Co-operative society desires to bore tube-well at Sanu mines for own use to 

meet industrial water requirement and for dust suppression arrangement in 
Crushing & Screening plant, water sprinkling on mine haulage road, wet drilling 
etc, the Company may on the request of Co-operative society give location & 
NOC for seeking statutort approval, permission of district collector prior to 
initiating action for boring of the tube-well.    

 
5.13 VOCATIONAL TRAINING: 
 

Before any person is employed/ deployed by the contractor in mines. he shall 
have to undergo a course of vocational training as per provision of MVTR, 
1966. Such vocational training shall be imported by the company & shall not 
charge any amount from the contractor for imparting such vocational training. 
However the contractor shall have to make available the persons for attending 
such vocational training as per schedule to be imparted by the company. The 
wages to the trainees for the training period shall be paid by the contractor.  
 

5.14 MEDICAL EXAMINATION: 
 

Every person deployed by the contractor in the mines shall be subjected to 
initial & periodical medical examination(s) as per the provision of the Mines 
Rules, 1955. Such medical examination (s) shall be arranged by the company  & 
actual expenses incurred by the company for such medical examination (s) shall 
be borne by the contractor. However, the company shall not charge any service 
charges for organization such medical examination.  

 
5.15 DRINKING WATER: 
 

In case of failure of the Co-operative society to arrange for supply of drinking 
water to its staff/ working members at the working places/ points. Such 
arrangement may be made by the company & entire cost thereof together with 
such charges as may be incurred by the company shall be recovered from the 
bills of the contractor & or from its security deposit. 
 

5.16 SAFETY APPLIANCES: 
The Co-operative society shall provide all protective & safety appliance such as 
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their 
employee at his own cost & comply with all relevant provision under Mines 
Act, 1952 & MMR, 1961 & rules made their under. In case of failure to comply 
the norm by the Co-operative society, the company shall provide the same to the 
employee of the co-operative society & the payment with additional charges @ 
15 % of actual cost shall be recovered from the contractor’s bill. 
  

5.17 OVERBURDEN/ INTERBURDEN/ WASTE MATERIAL:  
 

All preparatory work shall have to be undertaken by the co-operative society, 
which also includes removal of waste material/ interburden/ overburden& 
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transportation of same upto distances   as per working plan provided by the 
company.  
 
The waste overburden/ interburden/ Waste material and the bye products (if 
any) shall be the property of the company and the co-operative society will have 
no claim whatsoever over it. Bye products shall have to be stacked separately by 
the co-operative society as per instructions of the authorized representative of 
the company and no separate payment will be made for such stacking. 
 
Machines may have to be shifted from one face to other as per work 
requirement / instructions of engineer in-charge. 
 

5.18 QUALITY OF PRODUCTS, SERVICES, ETC. 
5.18.1 The Company will have the absolute right to reject the whole or part of any 

stock of materials, if in the opinion of the Company or its authorized 
representative, it is found to contain substandard quality of materials. Such 
rejected materials shall be recycled through crushing & screening plant at no 
extra cost to Company and as per its direction. 

5.18.2 The Co-operative Society shall remove/ raise/ excavate/ break/ sort and/ or load 
the particular material as specified after taking prior permission in writing from 
the Unit In-charge/officer-in charge of the Company as authorized 
representative. In case any wrong material is raised/ excavated/ broken/ sorted 
and/or loaded, then the Co-operative Society shall be responsible for any loss 
caused to the Company and it shall have to bear all such losses, including the 
cost of material, freight charges and any other claim(s). 

 
5.19 SECURITY & WATCH AND WARD         
5.19.1 The Co-operative Society shall be responsible under the contract for safety, 

security, watch & ward etc., of the Company's properties under the possession 
of the Co-operative Society including stocks of mineral & mineral products 
produced by Co-operative society. 

5.19.2 The Company shall carry out physical verification of the stocks of mineral & 
mineral products & other properties of the Company in possession of the Co-
operative Society. Such physical verification will be carried out on monthly 
basis The Co-operative Society shall have option to associate its 
representatives during such physical verifications. Results of such physical 
verification shall be binding on the Co-operative Society. 
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Scope of work 
 
5.20 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE 

SOCIETY ONLY: 
In view of prohibition of employment of contract labour in limestone raising 
including breaking, sizing, sorting etc. under the Contract Labour (Regulation 
and Abolition) Act, 1970; this tender has been called from Co-operative 
Societies which are registered under the Co-operative society act 2001 or any 
other Co-operative society act of India or who forms the Co-operative society 
and get that registered and produce the relevant certificates along with the list 
of members of the Co-operative Society, within 30 days from issue of LOA / 
DLOA before commencement of work. No person who is not a member of the 
Co-operative Society shall be allowed to work in the mines. 
 

5.21 SCOPE OF WORK: 
For production of 5.00 lac MT annual production of 30-60 mm size SMS 
grade (LD  grade) limestone gitty at Sanu Limestone Mine No.1 & 5.00 lc MT 
annual production of 30-80 mm size ( with different size fraction) SMS grade 
(LD  grade) limestone gitty at Sanu Limestone Mine No.2, the co-operative 
society shall deploy requisite machinery & plant/s and other ancillary 
machinery/ equipments commensurate with requirement of the work and 
providing operator/s to operate machines/equipments to carry out the Job 
detailed hereunder. For this purpose, the Co-operative Society shall be 
required to provide Crushing & Screening plant at each mine site. The size of 
the product can be modified in any size range between 30mm to 80mm size 
fraction, therefore the Crushing & Screening plant should have in built 
provision for generation of any size range between 30 to 80 mm gitty.  
 
Scope of work under this contract shall include: 

 
5.21.1 Excavation of low silica limestone from the area earmarked in the enclosed 

plan at Annexure IV. . The Deployment of requisite quantum of hydraulic 
excavators (minimum 1.2 M3 bucket capacity) with back-hoe attachment, 
Dumpers (minimum 16MT capacity), crawler mounted drills with inbuilt 
water injection system for wet drilling with matching Compressors, Front-end 
loaders, Bull dozers, , Four wheeled Water tankers, etc.  and other allied 
machineries to be utilized for Excavation of low silica (less than 1.5% silica) 
steel grade limestone (i.e. SMS/LD grade limestone) including associated 
Clay/ sand, Waste/ Murrum etc, from the earmarked area as per Plan enclosed 
at Annexure-IV , and upto the depth as may be directed by the Company from 
time to time. Transportation of such excavated ROM Limestone (including 
associated clay/ waste/ murrum /talus etc.) from mines face to the grizzly of 
the Co-operative Society's crushing plant and unloading of such ROM 
Limestone there at. Deployment of higher capacity equipment and machinery 
may also be considered, if so deemed necessary. The crushing & screening 
plants (CSP) are required  to be installed at each Mine (Mine-1 and Mine -2, 
as the case may be) to produce 5.0 Lac tonne per annum finished products of 
specified sizes at the specified location in Mine 1 &/or Mine 2 (as shown in 
the plan enclosed with tender document). Each plant should be designed & 
commissioned to produce maximum 5.50 lac MT/annum finished product i.e. 
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the maximum annual capacity under this tender (5.00 lac MT at each 
location).  Average lead distance of transportation of ROM to the static ROM 
grizzly of the Society’s Crusher shall average be  4.00   Km in each mine. The 
tentative location of the Crushing & Screening plants has been indicated in the 
enclosed Plan at Annexure IV. 
 

5.21.2 For Part A Job 
 

5.21.2.1 Mechanized pre crusher screening of ROM Limestone dumped as above, then 
crushing of oversize (i.e. +60 mm size) limestone screened out at pre crusher 
screening stage. The crushing should be done in multi stages (primary 
crushing may be either jaw or roll crusher but secondary crushing should only 
be toothed roll crusher of required capacity) and then screening of crushed 
limestone and pre crushed limestone in the crushing & screening plant of the 
Co-operative Society at Sanu Limestone Mines 1 so as to produce crushed & 
screened limestone gitties (finished product) having CaO 53% (Minimum) 
SiO2 1.5% (Maximum) in (+)30 mm to (-)60 mm  sizes (with a variation of 
3% in the maximum and minimum sizes) 

 
5.21.2.2 In addition to the finished limestone product(s), in the sizes specified above, 

the Co-operative society will also be required to screen and segregate 
limestone fines from the pre-crushed limestone as well as from crushed 
limestone of (–) 30 mm fraction in 10 mm to (-)30 mm size fractions. The Co-
operative society will also be required to screen and segregate limestone fines 
from crushed limestone of (–) 30 mm fraction in 05 mm to (-)15 mm size in 
additional to 10 mm to (-)30 mm size fractions 

 
. Note: The above size ranges of product between +30mm to -60mm are 

indicative and can be varied between +30mm to -80mm by the company 
depending upon the market demand. The Society shall have to comply with 
the instruction of the company in this regard without any extra cost.  
 

5.21.2.3 The above operations shall be carried out in the Crushing & Screening plant 
of the Co-operative society to be installed by the Co-operative society at its 
cost & expenses at Company's Sanu Limestone Mines 1 Distt. Jaisalmer; so as 
to produce crushed and screened limestone gitties having CaO 
53%,(Minimum) SiO2 1.5%(Maximum) 

 
Note: If the Co-operative society so desires, it may arrange in-pit screening of 
- 30 mm fraction of ROM at the mine face at its own cost, subject to further 
segregation of size fractions into (–)30 mm to (+)05 mm. 

 
5.21.2.4 Loading, Transportation, dumping and leveling of rejects/talus,(i.e.- 10 mm 

fraction of ROM Limestone separated prior to crushing), and -5 mm fraction 
of crushed limestone, from the crusher/ mining face (as the case may be) to 
the rejects  dump/  disposal site/mined out pit with average lead distance of  
3.00 kms ( as shown in the plan enclosed with tender document) as per 
direction of the company for backfilling. This work includes loading of these 
rejects at Crusher plant site/ mining face (as the case may be) and unloading 
(in presence of spotters), dozing & leveling of the same at rejects dump yards. 
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The Co-operative society shall have to level the rejects dump area so as to 
keep the level of the back filled rejects dump area up to the original ground 
level. 

5.21.2.5 Size-wise, Loading, Transportation, Stacking and leveling of bye-product(s), 
i.e. +10 mm to -30 mm or any other size as specified in this regard, which will 
not be loaded directly from the crusher/mine face for dispatch shall be carried 
out by the society upto a maximum of one side lead distance of 2.0 Kms at the 
place to be specified by the company.  

5.21.2.6 Payment for total works described above shall be made on the basis of 
produced quantity of the finished products of limestone i.e.  +30 mm to –60 
mm or any other size specified by the company. No separate payment for the 
work of excavation, transportation, stacking, dumping, refilling, segregation 
of fines into various by-products and reject product shall be made by the 
company to the Co-operative Society. The Co-operative Society should quote 
its rate considering all such factors and include the incidence of these costs 
into its quotation. 
 

5.21.3 For Part B Job 
 

5.21.3.1 Mechanized pre crusher screening of ROM Limestone dumped as above, then 
crushing of oversize (i.e. +80 mm size) limestone screened out at pre crusher 
screening stage. The crushing should be done in multi stages (primary 
crushing may be either jaw or roll crusher but secondary crushing should only 
be toothed roll crusher of required capacity) and then screening of crushed 
limestone and pre crushed limestone in the crushing & screening plant of the 
Co-operative Society at Sanu Limestone Mine 2, so as to produce crushed & 
screened limestone gitties (finished product) having CaO 53% (Minimum) 
SiO2 1.5% (Maximum) in following sizes (with a variation of 3% in the 
maximum and minimum sizes) 

(i)  (+)40 mm to (-)80 mm 
(ii)  (+)30 mm to (-)50 mm 
 

5.21.3.2 In addition to the finished limestone product(s), in the sizes specified above, 
the Co-operative society will also be required to screen and segregate 
limestone fines from the pre-crushed limestone as well as from crushed 
limestone of (–) 30 mm fraction in 10 mm to (-)30 mm size fractions. 
However, the Co-operative society will also be required to screen and 
segregate limestone fines from crushed limestone of (–) 30 mm fraction in 05 
mm to (-)15 mm size in additional to 10 mm to (-)30 mm size fractions 

 
. Note: The above size ranges of product between +30mm to -80mm are 

indicative and can be varied by the company depending upon the market 
demand. The Society shall have to comply with the instruction of the 
company in this regard without any extra cost.  
 

5.21.3.3 The above operations shall be carried out in the Crushing & Screening plant 
of the Co-operative society to be installed by the Co-operative society at its 
cost & expenses at Company's Sanu Limestone Mine 2 Distt. Jaisalmer; so as 
to produce crushed and screened limestone gitties having CaO 
53%,(Minimum) SiO2 1.5%(Maximum) 
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Note: If the Co-operative society so desires, it may arrange in-pit screening of 
- 30 mm fraction of ROM at the mine face at its own cost, subject to further 
segregation of size fractions into (–)30 mm to  (+)05 mm. 

 
5.21.3.4 Loading, Transportation, dumping and leveling of rejects/talus,(i.e.- 10 mm 

fraction of ROM Limestone separated prior to crushing), and -5 mm fraction 
of crushed limestone, from the crusher/ mining face (as the case may be) to 
the rejects  dump/  disposal site/mined out pit with average lead distance of  
3.00 kms ( as shown in the plan enclosed with tender document) as per 
direction of the company for backfilling. This work includes loading of these 
rejects at Crusher plant site/ mining face (as the case may be) and unloading 
(in presence of spotters), dozing & leveling of the same at rejects dump yards. 
The Co-operative society shall have to level the rejects dump area so as to 
keep the level of the back filled rejects dump area up to the original ground 
level. 

5.21.3.5 Size-wise, Loading, Transportation, Stacking and leveling of bye-product(s), 
i.e. +10 mm to -30 mm or any other size as specified in this regard, which will 
not be loaded directly from the crusher/mine face for dispatch shall be carried 
out by the society upto a maximum of one side lead distance of 2.0 Kms at the 
place to be specified by the company.  

5.21.3.6 Payment for total works described above shall be made on the basis of 
produced quantity of the finished products of limestone i.e. +40 mm to –80 
mm and +30 mm to –50 mm or any other size specified by the company. No 
separate payment for the work of excavation, transportation, stacking, 
dumping, refilling, segregation of fines into various bye-products and reject 
product shall be made by the company to the Co-operative Society. The Co-
operative Society should quote its rate considering all such factors and include 
the incidence of these costs into its quotation. 
 

5.21.4 The scope of work includes works mentioned in special terms and conditions 
of the tender document. 

5.21.5 All incidental and or contingent works required for the performance of works 
shall be done by the co-operative society at its own cost and expenses and the 
same would not qualify for any extra payment. 

 
5.22 LIMESTONE EXCAVATION  
 
5.22.1 Limestone excavation is to be carried out with in the area earmarked in the 

enclosed plan at Annexure IV. The lead distance of transportation of ROM to 
the static ROM grizzly of the Society’s Crusher shall approximately be 4.00 
Km or actual distance marked in the Plan at Annexure IV. 

5.22.2 It shall be mandatory for the successful bidder to commence the mining 
operation from the maximum lead and then to retreat towards its C&S plant. 

5.22.3 Overburden/ Interburden/ waste material, shall be properly cleaned to the 
satisfaction of the Company's Mines Manager before extracting limestone 
from any bench. 

5.22.4 Excavation of limestone upto full depth shall be done in one or more benches 
as per provisions of the Metalliferous Mines Regulation, 1961. 
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5.22.5 Drilling of the blast - holes and Jackhammer drilling in boulders. . The design 
& layout of the blast holes & pattern of blasting shall be as per directions of 
the Company. 

5.22.6 Back filling of overburden/ interburden/ waste material in the worked out pits 
shall be as per direction of the company’s representative. The height of the 
backfilled dump should not be more than 2.75 Mtr. 

5.22.7 The Co-operative society will maintain the quality of limestone intact as 
available insitu and shall not make/ cause/ allow any contamination/ dilution. 
Any loss or degradation of limestone purity will constitute breach of contract 
and any loss or damage caused to the company on this account will be 
recovered from the bills/ security deposit of the Co-operative society. 

5.22.8 Sorting to eliminate waste material/ interburden if needed shall have to be 
undertaken by the Co-operative society, at its own cost so as to ensure that 
chemical analysis of limestone produced confirms to the specifications 
prescribed in this tender document. No payment will be made for sub grade 
limestone produced by the Co-operative society and such sub-grade limestone 
shall be the property of the company. 

5.22.9 The Co-operative society will have to maintain a stock of ROM at each crusher 
for minimum four days at all the times for pre-despatch sampling and quality 
control purposes. 

5.22.10 It shall be the responsibility of the Co-operative society to ensure that neither 
any layer of steel grade limestone is left unexcavated nor any unwanted 
excavation of waste/ chalky limestone bed, below steel grade limestone bed is 
done. The Co-operative society shall be responsible for cost, losses, damages 
etc. for any loss or degradation of low silica SMS limestone on this account. 

 
5.23 HAUL ROAD: -  
 
5.23.1 The haul road in the pit shall be constructed and maintained by the Co-

operative society at its own cost and in accordance with the provisions of 
Mines Act. Active haul roads inside the working premises must be paved or 
hard surfaced. The alignment & gradient of the haul road (including the ramp 
to   crusher grizzly) shall be as per directions of the Company. 

5.23.2 The work includes preparation and maintenance of roads in the pit, at the 
surface, in the dump yards, & in the crushing & screening plant as per the 
specifications prescribed in statutory rules and regulations; for which no extra 
payments shall be payable to the Co-operative society. 

 
5.24 RETAINING WALL  
5.24.1 Design and Construction of retaining wall, ramp and other associated civil 

works shall have to be done by the Co-operative society on its own. However, 
the Company will reimburse to the Society, only the cost of the retaining wall 
for installation of crushing & screening plant. However, the Co-operative 
Society can use the waste material being dumped/ backfilled in waste dumps 
as construction material of the ramp, with prior approval of the Engineer In-
charge. In case available old retaining wall, ramp etc. are used, no payment 
will be made.   

 
5.24.2 For claiming reimbursement, the Society have to submit the drawing and 

estimate as per the ‘G” Schedule based on PWD BSR  latest Jodhpur Circle 
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for Building works and get the estimate approved from the Company’s Civil 
Engineer. Company’s Civil Engineer/ Engineer Incharge shall verify the 
quality and progress of construction work of retaining wall periodically. After 
the completion of the work, the Society shall submit the details of the cost 
incurred by the Society along with MB duly verified by the Company’s Civil 
Engineer/ Engineer Incharge to DGM, LSU, Jaisalmer, who shall reimburse 
the actual cost incurred subject to a maximum limit of Rs 16.75 lacs for Sanu 
Limestone Mine No.-1 & Rs 16.75 lacs for Sanu Limestone Mine No.-2, 
where ever applicable. It is clarified that the Company shall make the 
reimbursement of the construction cost of retaining wall only after final 
completion of the work and in no case running payment shall be made in this 
regard. 

 
5.25 CRUSHING & SCREENING OF LIMESTONE  

 
5.25.1 The Co-operative society will arrange for “Pre Crusher screening of ROM 

Limestone before feeding it to the Crusher to segregate into following 
fractions:” 
For Part A Job- 
a) + 60 mm  : Feed to the crusher 
b) +30 mm to - 60 mm : Finished product 
c) + 10 mm to -30 mm : By product 
d)  -10 mm   : Low grade Rejects/talus 

For Part B Job- 
a) + 80 mm  : Feed to the crusher 
b) +30 mm to - 80 mm : For further screening, with or without, crushed  

     mass of +80 mm 
c) + 10 mm to -30 mm : By product 
d)  -10 mm   : Low grade Rejects/talus 

 
5.25.2 Mechanized crushing- 

For Part A Job- 
The oversized lumps, i.e. +60 mm shall be subjected to mechanized crushing 
in the Co-operative society's crushing & screening plant and the crushed mass 
and prescreened mass in the size range 30-60 mm size range, shall be subjected 
to multi deck screening to segregate following size fractions: - 

 
(i) Oversized Product, i.e. (+) 60 mm: - This fraction will be recycled into 

the crusher for size reduction. 
(ii)  Finished Limestone Products: - In the sizes of (+) 30 mm to (-) 60 mm. 
(iii)  By-product(s) in the size ranges of (-) 30mm to (+) 10 mm. 
(iv) By-product(s) in the size ranges of (-) 15mm to (+) 05 mm 
(v) High Grade Rejects/fines in the size of (-) 05 mm. 

 
For Part B Job- 
The oversized lumps, i.e. +80 mm shall be subjected to mechanized crushing 
in the Co-operative society's crushing & screening plant and the crushed mass 
and prescreened mass in the size range -80 mm size range, shall be subjected to 
multi deck screening to segregate following size fractions: - 
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(i) Oversized Product, i.e. (+) 80 mm: - This fraction will be recycled into the 
crusher for size reduction. Finished Limestone Products: - In the sizes of 
(+) 40 mm to (-) 80 mm and (+) 30 mm to (-) 50 mm, or, in such other size 
in any range between (+) 30mm to (-) 80 subject to changes in size 
specification by steel plants. 

(ii)  By-product(s) in the size ranges of (-) 30mm to (+) 10 mm. 
(iii)By-product(s) in the size ranges of (-) 15mm to (+) 05 mm 
(iv) High Grade Rejects/fines in the size of (-) 05 mm. 

 
5.25.3 The (-) 10 mm fraction of ROM limestone separated at screening prior to 

crushing and (-) 5 mm fraction generated after crushing stage shall be 
transported & back filled in the low grade reject and high grade dump yard 
separately, and these dumps shall be properly leveled by dozing, grading etc. 
All machinery required for this and related purposes shall have to be arranged, 
installed and operated by the Co-operative society at its own cost & expenses. 
All type of By Products Fraction shall be transported & stacked separately at 
the designated place. 

 
5.25.4 The Co-operative Society has to design, procure, install & commission its 

Crushing & Screening plant alongwith all ancillary installations, Civil works, 
etc. and achieve the rated capacity to produce 41750 MT per month of 
finished product from the crusher installed at each mine (Mine No. 1 & 
Mine No. 2) with in the time frame as specified else wherein this contract. 

 
5.25.5 Undersize and/ or oversize in the finished product & bye-products should not 

be more than 3%, or any other percentage specified by the company, each by 
weight. 

 
5.25.6 The finished product size is indicative and can undergo for any change as per 

the requirement of the customer.  The co-operative society has to provide the 
same at no extra cost to the company. 

 
5.25.7 POLLUTION CONTROL MEASURES AT CRUSHING & SCREENING  

PALNT- 
The Co-operative Society has to design the sizing & screening plant 
incorporating with the following dust control measures-  
 

(i) The outlet of primary crushers and inlet & outlet of secondary crusher 
should either be installed inside a reasonably dust tight & rigid housing fitted 
with self-closing doors or enclosed and ducted to a dust extraction and 
collection system, such as a fabric filter.  

(ii)  All vibratory screens shall be totally enclosed in rigid and reasonably dust  
tight housing and dust extraction and collection system should be provided. 
All grizzlies shall be enclosed on top and from three sides and sufficient 
water sprayers shall be installed at their feeding and outlet areas. 

(iii)  Except for those transfer points which are placed within a totally enclosed 
structure such as a screen house, all transfer points to and from conveyors 
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should be enclosed. If the dust does not remain confined within the enclosure 
water spraying system should be installed. 

(iv) Openings for any enclosed structure for the passage of conveyors should be 
fitted with flexible seals. Wherever feasible, free falling transfer points from 
conveyors to stockpiles should be fitted with flexible curtains or be enclosed 
with chutes designed to minimize the drop height. 

(v) Water spraying arrangements shall be installed and operated at all strategic 
locations such as, at the feeding inlet of crushers, at transfer points, on 
surface of all surge piles and stockpiles of blasted rocks or aggregates, all 
open stockpiles for aggregates of size in excess of 5 mm, active haul roads 
inside the works etc. 

5.25.8 UNDER SIZE FINES: - 
i. The Rejects & fines (less than specified size) generated during sizing & 

screening shall not be included in the quantity of gitty broken. 
ii.  Rejects & Fines generated during the process of gitty breaking shall be the 

property of the company. No payment for raising or gitty breaking shall be 
made for these fines. 

iii.  The Rejects & fines generated in the process of gitty breaking shall have to 
be stacked separately as per working plan. 

 
5.25.9 The Co-operative society shall have to make provisions for storage of at least 

50 MT of the main limestone products in the respective hoppers at each 
crusher, which should be fitted with chutes for automatic gravity loading of 
main limestone products into trucks. No charges for such loading of trucks 
shall be paid to the Co-operative society. 

 
5.25.10  The Co-operative society shall have to dump ROM Limestone on the grizzly 

of the Co-operative Society’s Crusher after going over the ramp for which no 
extra payment shall be made. 

 
5.25.11 LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODUCT 

(S)/BYE- PRODUCT (S). 
 

i. In case of dispatch from crusher site, loading will be automatic 
otherwise co-operative society shall stack the finished product(s) 
separately within one kms from the plant on its own cost. 

ii.  In case of dispatch from crusher site, loading will be automatic 
otherwise co-operative society shall stack the by product(s) separately 
within maximum lead distance of 2 Km from the plant on its own cost. 

 
5.25.12 OWNERSHIP OF EQUIPMENTS AND HEMM  

The successful tenderer has to submit the technical specifications alongwith 
Registration certificate of various equipment/HEMM  propose to be deployed 
at mine prior to the commencement of work. The co-operative society shall 
deploy & maintained Minimum fleet of mining equipment as detailed 
hereunder at each mines i.e Sanu Limestone Mine-1 & Sanu Limestone Mine-2 
, during the execution of the Contract: 
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i. Crawler mounted hydraulic excavator (1.2 cu Mtr bucket 
capacity): 2 Nos. 

ii.  Tipper/Dumper (16 MT capacity): As per work requirement with 
audio –visual reverse alarm.  

iii.  DTH crawler mounted drill machines (4” dia) with compressor & 
with inbuilt water injection system for wet drilling: 3 Nos. 

iv. Wheel mounted front-end pay loader (with 1.7 Cu. Mtr bucket 
capacity): 1 No. for each mines. 

v. Chain mounted dozer: 1 No. for each mines. 
vi. Portable lighting high mast tower (telescopic type mounted on four 

wheels) along with generator: 2 Nos. at each working pit. 
vii.  Water sprinkler:  20,000 liter capacity.  
viii.  One Rock breaker suitable for fitting with excavator. 
ix. Jack Hammer for secondary drilling. 

The society shall not shift their deployed machine from Sanu mines to 
elsewhere without prior permission from the company. 

 
5.25.13  NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK  

i. No payment will be made for sub grade limestone produced by the 
co-operative society. Such sub grade limestone / by-product shall be 
the property of the company. 

ii.  Finished Product(s) in the respective hoppers or lying at the 
stockyard, ROM at mine, overburden, High Grade Rejects, Low 
Grade Rejects, By-product, Sub-grade Mineral and Rejected Product 
shall be the property of the Company and the co-operative society will 
have no claim whatsoever over it.  

iii.  Machines may have to be shifted from one face to other as per work 
requirement on the instructions of Engineer In-charge for which no 
extra payment would be made.  

iv. The co-operative society shall have to dump ROM limestone on the 
grizzly of the crushing and screening plant after going over the ramp 
for which no extra payment shall be made. 

 
5.26 ALLOTMENT OF AREA FOR WORK: 
5.26.1 The co-operative society shall be required to work, in general, within the area 

earmarked in the plan, Annexure IV, attached with tender document. 
5.26.2 The Engineer-In-Charge shall have a right to stop the work in any part of the 

area assigned to the contractor & instruct the contractor to work in the 
alternative area. Decision of Engineer-in-charge shall be final & binding in 
this regard. 
 

5.26.3 In case it is inevitable and mutually agreed upon to reduce allotment of area 
and/or shifting of work to other alternate area or stoppage etc. no claim for 
any damages/losses to the contractor in this regard shall be entertained by the 
Company. 

5.26.4 Specified working area will be allotted, in writing by the authorized 
representative of the Company before commencement of the awarded work 
and the Co-operative Society shall restrict the working accordingly subject to 
tender clauses mentioned above.. 
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5.26.5 It will be at the discretion of the Company to withdraw the specified working 
area allotted to the Co-operative Society at any time without assigning any 
reason whatsoever and alternative area may be given if considered necessary 
by the Company. No compensation would be payable to the Co-operative 
Society for damages, expenses, etc., that may arise out of the aforesaid change 
of the working area. 

5.26.6 The Co-operative Society shall carry out the mining operations systematically 
and strictly as per working drawings & instructions of Engineer in-charge. It 
will have to get the scheme of removal/ disposal/ stacking of the overburden 
and Ore, approved by the Company in advance and ensure compliance thereof 
during the tenure of the contract. In case the Co-operative Society violates this 
condition then it will be at the cost, expense and responsibility of the Co-
operative Society and the Co-operative Society shall not be entitled to any 
charges or remuneration for the work done in such a manner. 

5.26.7 The overburden shall be stacked in a limited space as specified by the 
company. Initial overburden shall be dumped over the earmarked OB. dump 
area. Such initial O.B. dumps would also be leveled to accommodate 
additional overburden layers. The Society shall have to bear the cost of 
stacking of overburden including cost of leveling, making ramp etc. 

5.26.8 The height, width & slope of benches as also the width & gradient of haul 
roads shall be as per provision of MMR-1961, which shall be communicated 
to the Co-operative Society from time to time. Any change in these 
parameters as required by DGMS shall have to be carried out by the Co-
operative Society at no extra cost to the Company. 

5.26.9 Any changes in the height and width of benches, width and gradient of roads, 
height and locations of dump yards/ back fills etc. as directed by the statutory 
authorities will have to be implemented by the Co-operative society for which 
no extra payment/ charges shall be payable to the Co-operative society. 

5.26.10 The Co-operative Society shall have to fence the mining area as per provisions 
of Regulations 115 & 177 of MMR-1961 and in the manner as directed by the 
Company, at its own cost & expenses including the cost of material etc. The 
Society can however use OB/ IB/ waste material for this purpose. 

5.26.11 The rates quoted should include all leads, lifts & depths as per the working 
drawings & as per the terms & conditions of this tender. 

 
5.27 PLANTATION WORK 

Plantation of Minimum 1500 tree plants saplings for Sanu Limestone Mine 
No.1 & 1500 tree plants saplings for Sanu Limestone Mine No.2, where ever 
applicable, using local flora (preferably fire wood plants) per year near around 
the Crushing & Screening plant site and mining area and to maintain them are 
mandatory with minimum 60% survival rate, failing which the, Company will 
be entitled for imposing a pre determined and agreed compensation @ 1% of 
total value of contract on pro-rata basis of the actual short fall of the minimum 
survival rate prescribed above. 
 



Cont-01 (18-19)-Tender for Production of Low Silica Limestone Gitti at Sanu Lime stone mine 1&2      Page 55 of 90 
 

QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE 
ETC. COMPENSATION FOR DELAYS, SHORTFALL ETC. 

 
5.28 APPROXIMATE QUANTITIES OF WORK INVOLVED: 
 

 The Co-operative Society shall plan excavation of required quantity of ROM 
limestone for the crushers that shall be needed for production of – 

 
For option  A Job- 
5.00 lac MT annum of crushed and screened SMS grade (LD grade) low silica 
limestone gitti in the size range of 30-60 mm at Sanu Limestone Mine No.1 & 
 
 For option B Job- 
5.00 lc MT annum  of crushed and screened SMS grade (LD grade) low silica 
limestone gitti in the size range of 30-80 mm (with different size fraction i.e. 
30-50 mm & 40-80 mm) at Sanu Limestone Mine No.2.  
 
Keeping tentative & indicative monthly quantity of 41,750 MT for Sanu 
Limestone Mine No.-1 & for Sanu Limestone Mine No.-2 separately.  
 

Note:- 
(a) The tendered quantities are indicative. 
(b) The quantity & Size specification mentioned above may change 

depending upon the requirement of the company and/or demand of 
limestone from buyers. 

(c) The company reserve the right to change size, range and/or its respective 
quantity as per requirement of customers, which the co-operative society 
has to provide to the company at no extra cost 

(d) The excavation & removal of waste rock/overburden/mineral/finished 
product and mining of incidental ore and its transportation to crushing 
plant/s/loaded into tucks (as the case may be) shall have to be carried out 
as per plan, time schedule and sequence of operation as per direction of 
Engineer-in-charge.  

(e) The company reserves the right to make any alteration/addition in the area 
for the contracted quantity as above including allotment of work in other 
alternate areas. 

(f) The contractor shall have to abide by quarterly schedule of work and rated 
capacity per month. The prescribed rated capacity shall have to be 
achieved by the contractor within the stipulated period as per tender 
provisions.  

(g) In case at any time the performance of the contractor as a whole or in part 
is not found satisfactory, then the company will issue notice, giving seven 
days to improve the same. If the contractor fails to improve its 
performance within this period of seven days, then the company may get 
that part/ the entire work done by other agency at the risk & cost of the 
contractor without any further notice.  
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5.29 ACTION TAKEN BY THE COMPANY IN CASE NON 

ACHIEVEMENT OF PRODUCTION AND TARGETS: 
 

(i) In case of failure to commence the work within stipulated period then 
company may cancel the award of work, which has been made in favour 
of him, and EMD/SD will be forfeited. 

(ii)  In case company decides not to cancel the award of work, due to delayed 
commencement of work, the EMD OR SECURITY DEPOSIT can still be 
forfeited at the sole discretion of the company. 

(iii)  In case of failure to produce for a continuous period of 7 (seven) days 
due to breakdown of machine or any other reason for which the contractor 
is responsible and/or in cases of frequent breakdowns of machine resulting 
in loss of production, the Company at its sole discretion and without 
prejudice to other remedies may terminate the contract & shall have right 
to engage other outside agency, at the risk and cost of the contractor for 
execution of remaining part of work of the contract. 

(iv) Time is the essence of the work. In case the Society fails to commence the 
work & achieve the rated capacity within the stipulated period as per 
tender provision, the company shall be entitled to recover pre determined 
and agreed compensation from the contractor as per tender provision.   

 
5.30 WORKING HOURS: 
 

The work of excavation shall be carried out during such hours as may be 
directed by the company. 
 

5.31 TIME SCHEDUE FOR: 
 

(a) Commencement of awarded work. 
The Co-operative society has to design, procure, install and commission 
all facilities including Crushing & Screening plants (incorporating all 
pollution control measures as specified ) and commence production within 
a period of seven  (7) months, w.e.f. the date of  issue  of work 
order/Letter of Acceptance. Without incorporating the pollution control 
measures as specified above, the co-operative society shall not be allowed 
to carry out the production from the crushing & screening plant.   
 

(b) Achieving the rated capacity of work 
The Co-operative society shall achieve the rated capacity of work as per 
clause no. 5.25.4, Within Nine (09) months, from the date of issue of 
Letter of Acceptance (LOA)/DLOA. 

 
5.32 PERIOD OF CONTRACT & WORK COMPLETION SCHEDULE: 
 
5.32.1 The period of contract shall be 5 (Five) years from the date of issuance of 

letter of intent by the Company. This period is inclusive of the erection, 
commissioning, testing etc. of the crushing & screening plants. The contractor 
shall complete the entire work within the mobilization period of seven 
(months) from the date of issue of LOA//Telegram of acceptance of the tender 
to the entire satisfaction of the company in conformity with all the terms and 
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conditions of the contract and instruction/s of the Company and/or Engineer-
In-Charge may from time to time give to the contractor. The contractor shall 
sign and return the copy of work order within seven days of receipt as token 
of acceptance. The company may extend the period of contract for a period of 
one year on the same rate terms & conditions at its sole discretion. 

5.32.2 However, the company reserves the right of termination of contract at any time 
without assigning any reason by giving a clear notice of thirty days. Such 
termination shall not entitle the contractor for any claim whatsoever 

5.32.3 Time is essence of this contract. The Co-operative Society shall fully and 
finally complete the entire work covered by the contract within the period of 
five years from the date of issue of LOA/DLOA. 

5.32.4 The Co-operative Society shall have to complete the contracted quantity as per 
following schedule: 

 
Area Year Quantity of work 

(Approx.) in  
MT for each Mine 

Sanu Limestone Mine No.1/ 
Sanu Limestone Mine No.2  
 

1st Year 1,25,250 
2nd Year 5,00,000 
3rd Year 5,00,000 
4th Year 5,00,000 
5th Year 5,00,000 

Total contract quantity for each mine  21,25,250 
  
                 In case of entire composite work for both the mines, the above contracted 

quantity shall be double of above quantity. The schedule may further be 
divided into monthly/quarterly schedule as per the requirement and as per the 
directions of Engineer-In-Charge. This schedule is subject to modification by 
the Company in writing from time to time. 
 

5.32.5 The First year will commence from the date of Letter of Intent and will be 
completed after a period of 12 months. The Second year to Fifth year will 
follow similarly after completion of First year and onwards. Similarly, the 
Quarter will be period of three months, for the first quarter, it shall be 
remaining days of the month in which LOA has been issued plus the 
following three calendar months and thereafter the period of next three 
calendar months for each quarter. The concluding quarter (at the schedule 
completion of contract) shall be the period of two months plus the remaining 
days of next month (in which the LOA was issued). 
 

5.32.6 The total quantity of work and schedule is tentative & can be varied by the 
company at its sole discretion & requirement by invoking relevant provisions 
of RTPP Act, 2012 and rules made there under. However, the variation of 
10% in the quarterly and/or annual scheduled quantity may be allowed on 
prior written communications of the Engineer in charge. Such variation shall 
only be allowed within the total contract quantities prescribed above. In all 
such cases, the Co-operative Society shall not be entitled to claim any 
compensation for increase and/ or reduction in the quantity, exercised under 
this sub clause.  The decision of the company for increasing/ reducing the 
quantity of work shall be final and binding on the Co-operative Society.  
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5.33 EXTENSION OF SCHEDULE COMPLETION TIME: 
5.33.1 If the contractor shall desire an extension of time for completion of work on 

the grounds of his having been unavoidably hindered for reasons beyond his 
control in execution of work, he shall apply in writing to the Engineer-in-
Charge within 10 days of the date of such event, and the Engineer Incharge 
shall, if in his opinion (which shall be final and binding on the Contractor) 
reasonable grounds exist, authorize such extension of time as may in his 
opinion be necessary or proper. Whenever such extension is granted by the 
Company, this would be without prejudice to the Company’s right to take 
appropriate action under this contract and without additional financial liability 
on the company. 

 
5.33.2 Failure or delay by the Company to hand over the necessary drawings and 

instructions, or any other delay by the Company due to any other cause, 
whatsoever shall in no affect or vitiate the contract or alter the character 
thereof or entitle the Contractor to damage or compensation thereof, provided, 
however, that the Company without any financial liability may extend the 
time for completion of the work by such period as it may consider necessary 
or proper. 

 
5.33.3 The decision of the company as to the need for grant of extension of time to 

the contractor shall be final 
 
5.34 COMPENSATION FOR SHORT FALL IN THE TENDERED 

QUANTITY: 
 
5.34.1 The Co-operative society shall have to handle the mineral in accordance with 

the targets given in work schedule as above. The Co-operative Society will 
have to ensure that in case of any shortfall in a quarter, the same shall be made 
up in the next quarter. However, failure of the co-operative society to achieve 
the cumulative target on six monthly bases, Company will be entitled for 
imposing a pre determined and agreed compensation @ 20% of value of the 
actual short fall.  Quantum of compensation shall be calculated considering 
the contract rate multiplied by actual short fall quantity. The compensation 
will be recovered by way of deduction from the running account bills payable 
to the contractor or any other amount due to the co-operative society. The 
Company will provide the targets on quarterly basis. The Co-operative society 
shall have to handle the mineral in accordance with these targets.  

 
5.34.2 The shortfall of one quarter is to be made up in next immediate quarter, [the 

next immediate quarter is here termed as second quarter for the purpose of 
understanding the clause]. If this shortfall is not made up in next immediate 
quarter, then compensation shall be levied on the shortfall of target of the 
preceding quarter on the contract rate/s, and so on.  

 
5.34.3 Besides above, failure of the Co-operative Society to work as per scheduled 

targets continuously for three quarters, the company will free to get the work 
done by making alternative arrangements at the risk and cost of the Co-
operative Society and also to recover it the full difference of cost of making 
such alternative arrangements from the bills or security deposit 



Cont-01 (18-19)-Tender for Production of Low Silica Limestone Gitti at Sanu Lime stone mine 1&2      Page 59 of 90 
 

 

5.34.4 In case of delay in commencing the production, the compensation @ 0.5% of 
the annual contract value (for first year) on weekly fortnight ly basis will 
be recovered.  In the event the compensation exceeds 2.0% of annual contract 
value, the company may withdraw the letter of acceptance, terminate the 
contract & forfeit the earnest money deposit (EMD). 

5.34.5 In case of delay in achieving the rated capacity of crushing & screening plant 
within the prescribed period, despite  production has been commenced, then 
additional compensation @ 5% of the value of the shortfall quantity on 
fortnightly basis shall be imposed. The contract rate for remuneration to the 
society will be multiplied by the shortfall quantity.  

 
5.34.6 However, if the contractor completes the scheduled quantity for first year as 

shown above, within this one year period, the company at its sole discretion 
may consider the request of the contractor to refund/adjust the compensation 
so recovered for the late commencement of the full scale operations 
immediately after completion of stipulated period of first year. 

 
5.34.7 The compensation will be recovered by way of deduction from the bills 

payable to the contractor or any other amount due to the co-operative society. 
The above recoveries will be without prejudice to the other right and remedies 
available in the contract. 

5.34.8 If annual scheduled quantity is not achieved by the contractor due to any 
reason beyond the control of the contractor, the annual schedule may be 
modified and/or completion time may be extended by the company. 
Compensation for shortfall will be recovered based on such revised quarterly 
target as prescribed in clause no 5.34.1. Decision of the company, whether a 
particular reason for failure to achieve the target is beyond the control of 
contractor, shall be final and binding on the contractor. 

5.34.9 The compensation so paid/and/or adjusted by the company, shall not relieve 
the contractor from his/its obligations to complete the work under the contract 
or from any other obligations and liabilities under the contract. 

5.34.10  In case the Co-operative Society start production prior to the time schedule 
specified above but does not achieve the rated capacity, the compensation 
clause shall not be applicable on the quantity produced during this period. The 
applicability of this clause shall come into force from the zero date of 
achieving rated capacity i.e., after 09 (nine) months from the date of 
DLOA/LOA. 

 
5.35 RIGHT TO REVIEW PERFORMANCE: 
5.35.1 The company reserves the right to review and assess the performance of the 

work at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute right and discretion may take appropriate action 
including termination of the contract. 

 
5.35.2 The company shall have absolute right to determine and ascertain the damages 

or losses suffered by it due to poor performance or breach of the terms and 
recover the costs thereof from the contractor from the security deposit or any 
sum due to the contractor from the company. The Company shall also have 
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absolute right to get the work done from any other agency at the risk and cost of 
the contractor, in case, the contractor fails to perform the work continuously for 
more than 3 (three) days. 

 
5.36 RISK & COST: 
 The company shall have full right to forfeit the whole security deposit and 

payment of other pending bills payable to the contractor for non fulfillment of 
the contractual obligations with regard to the production/ excavation (work) of 
specified quantity within the scheduled /specific time period. The shortfall 
quantity/left over quantity can be got produced by the company by engaging 
third party at the risk and cost of the contractor. Any additional expenditure 
incurred in making such arrangements shall be recovered from contractor. 

  
5.37 MEASUREMENT, WEIGHMENT, ETC.: 
 

All the trucks carrying low silica limestone gitty product shall be weighed at the 
company/s weighbridge at Sanu Mines or at any other weigh bridge specified by 
the company. The weight recorded in the weighment slip shall only be considered 
& taken as final for determination of quantity of low silica limestone gitty product 
for the purpose of this contract.  The Co-operative Society shall ensure that exact 
quantity is loaded in the truck/tipper/dumper before weighment of loaded truck/ 
tipper/dumper at Company’s weighbridge. For this purpose the Society may 
install its own weighing scale near to the crushers at its own cost. 

 
5.38 DETERMINATION OF VARIOUS PARAMETERS  

 
 For the purpose of this contract the determination of following parameters as done 

by the Company or its authorized representatives shall be taken & treated as final 
and shall be binding on the Co-operative Society. 

 
5.38.1 Chemical & Physical analysis of minerals, overburden, interburden, etc., 

(including moisture determination of minerals & proximate analysis) to 
determine purities/ grade of ore/ mineral/ etc., and also to classify any material 
as OB/ IB/ Waste material/ fines. 

5.38.2 Measurement and calculation of excavation volume, if required. 
5.38.3 size determination of the mineral products like gitties, powder etc. including 

percentage of oversized & undersized material. 
5.38.4 Weight of material dispatched in trucks as determined at Company's weigh 

bridge/ any other weighbridge notified by the Company. 
5.38.5 Stock of mineral at the beginning of the Contract, during the period of the 

contract & at the termination of the contract. 
5.38.6 Any other parameter whose determination may be required in terms of this 

contract. 
5.38.7 The Co-operative Society, if it so desires, can associate its representatives 

during the determination of these parameters by the Company. 
 

5.39 CONTRACTOR’S REMUNERATION: 
 
5.39.1 The remuneration to be paid by the Company to the Co-operative Society for 

the entire/whole of the work to be done and for the performance of all the 
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obligations undertaken by the Co-operative Society under the contract 
documents shall be ascertained by the application of the applicable contract 
rates and payments to be made accordingly for the work actually executed, 
weight recorded in as per weighment on the company’s weighbridge at Sanu 
Mines. The sum as ascertained shall constitute the admissible remuneration of 
the Co-operative Society under the contract. The Co-operative Society shall 
not be entitled for any other payments, except as provided in the contract. The 
basis of payment shall be the dispatches of main limestone products (finished 
product in size range of 30mm to 80 mm limestone gitty) as recorded at 
company’s weigh bridge at Sanu Limestone Mines or any other weighbridge 
authorized/notified by the company. No advance against undespatched 
stocks shall be payable to the Co-operative Society. 

 
5.39.2 The rates quoted and accepted by the contractor shall remain firm, fix except 

diesel escalation and binding during the currency of the contract period 
including extended period as mentioned in tender document. Rates shall be 
deemed to include and cover all cost, expenses and liabilities (excluding Goods 
& service tax) of every description and all risk of every kind to be taken in 
executing completing and handing over the work to the company by the Co-
operative Society. The Co-operative Society shall be deemed to have known 
the nature, scope, magnitude and the extent of the works and materials required 
though the contract documents may not fully and precisely provide those. 

 
5.39.3 Without in any way limiting the provisions of the proceeding sub-clause, the 

schedule of rates shall be deemed to include and cover the cost of all 
equipment, temporary works, materials, labour, insurance, fuel stores,, and 
appliance to be supplied/deployed by the Co-operative Society and all other 
matters in connection with each item in the schedule of quantities and the 
execution of the work or any portion thereof finished/completed in every 
respect and maintained as shown or described in the contract documents. 

 
5.39.4 The schedule of rate/ agreed rates or contract rate or rate of remuneration shall 

include and cover the cost of all inputs for the works or otherwise incorporated 
in or used in connection with the works, also all rents and other payments in 
connection with obtaining diesel, lubricants, materials of whatsoever kind for 
the works and shall include an indemnify to the company which the contractor 
hereby gives against all actions, proceedings, claims, damages, cost and 
expenses arising from the incorporation in or use on the works of any such 
articles/processes or materials, other municipal or local board charges, fees, 
cess, if levied on materials equipment or machinery to be brought to site for 
use of work, shall borne by the contractor.  

 
5.39.5 All customs duties, excise duties, sales tax or any port duties, special road tax, 

road tax, transport charges, stamp duties or Central or State Government or 
local body or Municipal taxes or duties, cess taxes or charges (excluding 
Goods & service tax) (from or any other body), whatsoever as applicable upto 
the last date of submission of offer, shall be deemed to be included in and 
covered by the contract rate or schedule of rate by the contractor. The 
contractor shall also obtain and pay for all permits or other privilege necessary 
to complete the work. 
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5.39.6 The schedule of rates or contract rate shall be deemed to include and cover the 

risk of all possibilities of delay and interference with the Co-operative 
Society’s conduct of work which occur from any cause including orders of the 
Company in the exercise of his/its powers and on account of extension of time 
granted due to various reasons and for all other possible or probable cause of 
delay/s in execution of this work by the contractor. The Co-operative Society 
shall not be entitled to raise any claim and/or dispute on account of any rise in 
the price of oils, lubricants, tyres, tubes, spares, statutory or otherwise on any 
other ground or reason of accounts whatsoever except as mentioned in the 
tender document. 

 
5.40 BASIS OF PAYMENT: 
 

The basis of payment shall be the quantity as dispatched of finished product only 
(as per tender condition) as recorded at RSMML weighbridge at Sanu Mines, or 
any other weigh bridge as notified by the company on monthly basis. 
 

5.41 ARRANGEMENT FOR DIESEL 
  

 The Contractor has to make its own arrangements for Diesel procurement and 
storage. The Contractor has to obtain requisite statutory permission/clearances 
from the respective Government Authorities, at its own cost. However, company 
on the request of the contractor may allot the land in the mine premises for 
purpose of installation of Diesel Dispensing Pump subject to the condition that the 
contactor shall use the Diesel from that DD pump exclusively for the purpose of 
the contract, and issue NOC for designated location to seek necessary statutory 
approval, NOC of district magistrate and license from PESO etc, prior to initiating 
action for installation of HSD pump. 

  As the diesel is required to be arrange by the Co-operative Society, therefore the 
diesel escalation shall be payable as per diesel escalation clause specified 
elsewhere in the tender. 
 

5.42 DRILLING  & BLASTING AND EXPLOSIVE  
 
5.42.1 The Co-operative Society at its own cost & expenses shall do Drilling of the 

blast - holes and Jackhammer drilling in boulders. However the design & 
layout of the blast holes & pattern of blasting shall be as per directions of the 
Company. 

5.42.2 The Company shall conduct the blasting at its own at the mines site of the co-
operative society at his risk wherever required upto the charge factor ceiling of 
0.60 Kg of explosive per tonne of finished product on quarterly basis. 

5.42.3 The Company shall procure/stock & arranges for the transportation of 
explosives and blasting accessories, blasters to the blasting site and will 
conduct the blasting.  

5.42.4 The rates quoted by the contractor for this work shall be excluding of the cost 
of blasting i.e. the cost of explosives and its accessories (up to the charge 
factor ceiling as mentioned above), storage, transportation, etc. or otherwise. 

5.42.5 The cost of the explosive quantities consumed by the Company at the 
contractor’s pit in excess of the charge factor ceiling as mentioned above will 
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be recovered from the bills of the contractor. The reconciliation of actual 
charge factor as against the prescribed charge factor ceiling as mentioned 
above  will be carried out on quarterly basis considering the actual quantity of 
explosive consumed and total work done (specify) during respective quarters. 

5.42.6 The recoveries for the quantity of explosive in excess of the charge factor 
ceiling as mentioned above shall be made on quarterly basis from the running 
account bills of the contractor based on rates prevailing in respective quarter, 
inclusive of taxes, duties, freight etc.  

 

Steps for calculation of such recoveries shall be as under. 
 

Step 1. Calculation of weighted rate of explosives Rs/ unit of work (note it 
should be the same unit as offered by the contactor for the work).  
 
The rate of the explosives in Rupees/Kg for the respective quarter shall be 
the weighted average calculated on the monthly basis for the quantities of 
explosives (explosive class II and ANFO) used during the respective 
month (rate of the explosive prevailing on the last day of month shall be 
considered)  
 
Step 2. Calculation of total excess quantity of explosives  
 
EQE = (TE) – {(QP) x (0.60)} 
Where 
EQE: Excess Explosives Qty in Kg 
TE: Total Quantity of explosives used during the quarter in Kg 
QP: Work done during the quarter in (MT). 
Step 3. Calculation of amount to be recovered from Contractor 
a)  RA = (EQE X weighted average rate of explosives at Step 1) 

Where  
RA: Recoverable Amount on account of explosives in Rs. 

Note: For calculating charge factor ceiling, consumption of detonating 
fuse, electric detonators & cord relayed shall not be included. 
However, if excess quantity of explosive is consumed in any quarter 
then cost of detonating fuse, electric detonators & cord relayed for 
excess quantity shall also be taken care off. 

 
5.42.7 The Company shall undertake Explosive Charging and other Blasting works. 

However, sufficient labours shall have to be provided by the Co-operative 
Society during these operations at its own cost & expenses. 

5.42.8 Arrangements required for secondary/muffle blasting, if necessary, may have 
also to be done by the Co-operative Society for which no extra payment shall 
be made by the Company. 

5.42.9 The Co-operative Society shall ensure that all persons within a radius of 500 
meters from the place of blasting have taken proper shelter, apart from giving 
sufficient warning over the entire zone. 

5.42.10 During the drilling of blast holes, the Co-operative society shall use dust 
extractors and practice wet drilling (including in-built wet drilling system) to 
ensure effective suppression of the dust generated during drilling. For wet 
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drilling the Co-operative society will make its own arrangements for getting 
water at its own cost. 
  

5.43 TERMS OF PAYMENT (BILLING): 
 

For obtaining running account payment the co-operative society will submit a bill 
in triplicate to the Engineer In charge of the work/s executed during a month 
(calendar) before the expiry of the first week of the succeeding calendar month 
alongwith following details:  

 
i. The date wise monthly loading statement of product & by product. 
ii.  Certificate from authorised dealer of HSD, for diesel price on 1st day 

of every month.  
iii.  Copy of documentary evidence about deposition of the Goods & 

service tax to the respective authority for the concern billing period. 
iv. Copy of wage payment sheet of the previous months to the employees 

actually employed by the contractor at Mines. The details of the PF 
deducted in the respective period against the concern employee 
should be clearly shown 

v. An undertaking with monthly bills bearing GSTIN and HSN/SAC 
code that “total GST has been deposited and returns have been filed 
for relevant tax period 

Note: 
a) No payment shall be made for any other ancillary 
work/production/dispatches of Sub Grade Material/By Product(s) etc. i.e. for 
the work not mentioned in the proforma of the price bid.  
b) No advance against un-dispatched stocks/ or any other such cases where the 
basis of payment is not the actual production, shall be payable to the co-
operative society (in case of Limestone gitty). 

 
5.44 RATES: 

The agreed rates shall be on the ‘firm price’ basis during pendency of the 
contract and the co-operative society shall not eligible for any escalation, 
except as mentioned in the tender document. 

 
5.45         LIMITATION OF PAYMENT:  
 
5.45.1 If at any time the Company wants more work i.e. in excess of quantity 

specified in tender, then the same shall be undertaken by the contractor on such 
term & conditions as may be mutually agreed to & approved by the company 
in writing in advance. 

5.45.2 Payment shall be made only for the portion of work done by the co-operative 
society during the entire contract period. 

 
5.46 ESCALATION/ DE-ESCALATION: 
  
5.46.1 The diesel consumption norm of 1(one) liter per MT of finished product for 

entire work, as specified in scope of work, shall be treated for computation for 
diesel escalation /de-escalation. The price of diesel of IOCL for Jaisalmer Rs 
70.61 per liter shall be considered as base price for this purpose. Since as per 
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the instruction of Govt. of India, the sale price of diesel varies on daily basis, 
the sale price applicable on 15th of every month at IOCL Jaisalmer will be 
considered as prevailing price of diesel. for the purpose of calculation of 
escalation. Beside it, no other escalation shall be payable to the contractor 
during the currency of the contract except for variation in statutory taxes, 
duties and levies as mentioned in the tender document 

 
5.47 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN 

ADVANCE: 
All running account payment (progressive payment) shall be regarded as 
payments by way of advance against the final payment only and not as payments 
for work/s actually done and completed, and shall preclude the requiring of bad, 
unsound, defective, unscientific, imperfect or unskilled work to be removed and 
taken away and reconstructed, rejected or be considered as an admission of the 
due performance of the contract, or any part thereof, in this respect, or of the 
accruing of any claim by the contractor, nor shall it conclude, determine or affect 
in any way the rights/powers of the company unless these conditions or any of 
them as to the final settlement and adjustments of the accounts or otherwise. The 
final bill shall be submitted by the contractor within 75 (Seventy Five ) days = 
(60+15=75) days from the date of his request for the completion certificate of the 
work, otherwise the Engineer-in-Charge’s certificate of the measurement and of 
total amount payable for the work accordingly shall be final and binding on the 
contractor. 

 
5.48 PAYMENT OF CONTRACTOR’S BILL: 

Unless otherwise specifically provided, running account payment (progressive 
payment) will be made to the contractor by the company keeping in view the 
quantum of work done and measured, approved and certified as aforesaid. 
Company shall be entitled to deduct Income Tax & such other taxes at source 
from the bills of the contractor as may be required by any department of State/ 
central Govt. or any other statutory body including advances paid to the co-
operative society. The co-operative society, on submitting the bill for the work 
done, is entitled to receive a monthly payment subject to approval and passing of 
the same by the Engineer-Incharge. The Company shall make payment due to the 
Contractor by crossed Account Payee Cheques/ RTGS/Pay advice. In no case the 
Company will be responsible if the cheque is misplaced or misappropriated by 
unauthorized person/s. In all cases, the co-operative society shall present his bill 
duly pre-receipted on proper revenue stamp. 

 
5.49 WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY’S 

LIEN ON MONEYS DUE TO THE CONTRACTOR: 
5.49.1 Progressive payment at any time may be withheld or reduced, if, in the opinion 

of the company the co-operative society is not diligently and efficiently 
endeavoring to comply with the terms of the contract or if the co-operative 
society fails to pay his labour, for material and other bills as they become due. 
The company shall in no way be responsible for such withholding of payments. 

 
5.49.2 The company shall have lien on all amounts that may become due and payable 

to the co-operative society under this or any other contract or transaction of 
any nature whatsoever between the Company and the co-operative society and 
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the security deposit, bank guarantee etc. furnished by him under the contract 
for or in respect of any debit or sum that may become due and payable to the 
Company by the contractor either alone or jointly with any other or others 
either under this or any other contract or transaction of any nature whatsoever 
between the Company and the co-operative society, unless the contractor pays 
and clears the claim in full immediately on demand in cash to the company. 

 
5.50 CLOSING OF THE CONTRACT: 
5.50.1 Within 70 (Seventy) days= (60+10=70 days) of the completion of the work in 

all respects, as defined in the contract document, the co-operative society shall 
be required to obtain from the Engineer-In-Charge completion certificates as to 
the completion of work and clearing of the areas where he has worked for of 
all rubbish, dirt, rock overburden, materials, structures etc. 

 
5.50.2 If the co-operative society shall fail to comply with the requirement of this 

clause on or before the date fixed for the completion of the work, the Engineer-
In-Charge may at the expenses of the contractor remove such rock 
(overburden) surplus material and rubbish and dispose off the same as he 
thinks fit and clean off such dirt as aforesaid and co-operative society shall 
forthwith pay the amount of all such expenses so incurred and shall have no 
claim in respect of any such rock (overburden) material or surplus material as 
aforesaid except for any sum actually realized by the sale thereof. 

 
5.51 APPLICATION FOR COMPLETIION CERTIFICATE: 
5.51.1 When the co-operative society fulfils all his / its obligations under the contract 

to the satisfaction of Engineer-In-Charge and subject to terms & conditions of 
the contract he/it shall be eligible to apply for completion certificate. The 
application along with following documents and any other document/ 
information etc. as required by the Engineer-In-Charge for his satisfaction, are 
required to be submitted to the Engineer-In-Charge. 

(i) Details of item-wise quantum of work completed by the contractor. 
(ii)  Three sets of calculation sheets (back up papers) thereof. 
(iii)  Weighment statements from the concerned department of company. (in 

case the payment is on Weighment basis) 
(iv) A certificate to the effect that no outstanding claims/ payments are due 

to the persons employed by the contractor or his sub-contractor. 
(v) Details of PF deposited by the contractor. 
(vi) No claim certificate by the contractor, in favour of company that No 

claim has been due towards the company and he will not claim any dues 
after the closure of the contract. 

(vii)  Indemnification Bond on Rs. 100/- on Non-Judicial stamp paper. 
 
5.51.2 The Engineer-In-Charge shall formally issue completion certificate within 60 

(Sixty) days on receiving application from the co-operative society, after 
verifying from the completion documents including measurement record etc 
and satisfying himself that the work has been completed in accordance with all 
the provisions of this contract and as set out in the drawings/ specifications etc 
and instructions issued to the co-operative society by the Company and the 
DGMS or other statutory authority from time to time. 
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5.51.3 The co-operative society, after obtaining the completion certificate, is eligible 
to present the final bill for the work executed by him/it under the contract. The 
final bill shall be submitted by the contractor within 15 days from the date of 
issue of completion certificate, otherwise the Engineer-In-Charge’s certificate 
of the measurement and of total amount payable for the work accordingly shall 
be final and binding on the co-operative society. 

 
5.52 FINAL CERTIFICATE: 

Upon expiry of the period of liability and subject to the Engineer-In-Charge being 
satisfied with the work or works having been duly performed by the co-operative 
society and the co-operative society having fulfilled all his obligations under the 
contact, the Group General Manager of SBU&PC-Limestone shall give a 
certificate hereinafter referred to as the ‘Final Certificate’ and the contractor shall 
not be considered to have fulfilled all of his/its obligations under the contract until 
Final Certificate shall have been given by the Group General Manager of 
SBU&PC-Limestone. 

 
5.53 FINAL PAYMENT AND RELEASE: 
5.53.1 On completion of the work and issuance of completion certificate, the 

contractor shall submit his / its final bill indication the gross and net amount 
payable. On receipt of this, the Company shall verify the same, determining the 
total value of the work done of the contract and after deducting all the sums 
already paid to him/it and/due to the company on any account and such further 
sums as the company on any account and such further sums as the company is 
already authorized or required to reserve or retain on the terms of the contract 
or otherwise, make over to the contract as his final payment subject to the co-
operative society furnishing a certificate to the effect that he has no further 
claim of whatsoever nature or description on the Company. 

5.53.2 All prior certificate quantities, claims etc. upon which running account 
payments may have been made, shall be subject to adjustment in Final 
Certificate. 

5.53.3 No claim shall be made or be filled by the co-operative society and the 
company shall not be liable to pay any money to the contractor, except as 
specially provided for in the contract. Acceptance by the contractor of the final 
payment as aforesaid shall operate as estoppels and shall be, a release to the 
Company from al claims ad liability to the contractor in respect of anything 
done or furnished by the contractor for or in relation to the work, or in respect 
of any act or omission of the company or the Engineer-in-charge or any other 
person relating to or effecting the work. 

5.53.4 Final payment including the security deposit will be released to the co-
operative society only on furnishing the Final Certificate by him/ it. 
 

5.54 UNDERTAKING: 
 I/We have carefully gone through & fully understood all above special terms and 

conditions dealt in various chapters of this section of tender spelt out in various 
chapters, clauses, sub-clauses etc. and these are acceptable to we/us. 

For and on behalf of the tenderer 
 

Date & Place                                                                                        Signature of tenderer 
 With seal 
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FORM-1 
LETTER OF SUBMISSION OF TENDER 

 
FROM         DATE: ---- 
M/s _________ 

 
To, 
The Group General Manager (Contract), 
Rajasthan State Mines & Minerals Ltd., 
4-Meera Marg, 
Udaipur-313001 (Rajasthan). 
 
Sub: Tender for Production of Low Silica Limestone Gitti by Deployment of Machines, 
Equipment, Crushing & Screening Plant & Other Services through Cooperative Societies at Sanu 
Limestone Mine No. 1 & Sanu Limestone Mine No. 2, Distt. Jaisalmer 
Ref: - Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
 
Dear Sir, 
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-

tender my/our offer for execution of the above work as mentioned in the tender 
document. I/We have carefully examined the documents connected with the above-
mentioned work and agree to abide by the same. 

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work 
in accordance with all the terms & conditions of the Tender Document. 

3. It is expressly understood by me/us that the time is the essence of the contract. I/We 
agree to complete the contract as per terms ad conditions as mentioned in the tender 
document. In case of failure on my /our part. I/We shall pay compensation to the 
Company as per the provisions and stipulated as contained in the terms and conditions of 
the tender documents. 

4.  I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft 
in favour of RSMML payable at Udaipur, particulars thereof are mentioned herein below. 
I/We further agree to furnish the Security deposit and accept all the terms and conditions 
laid down in the Tender Document in this respect. 

 DD No.  Date Name and Address of Bank  Amount 
 
5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all 

terms and conditions referred to in the tender document including price offer and in case 
of any default thereof the company shall have the right to forfeit the Earnest Money 
amount and/or security deposit, or pay to the company or it’s successors or it’s authorized 
nominee such sums of money as stipulated in the conditions contained in the tender 
documents. 

6. I/We enclose documentary proof of all requisite document as specified in the tender 
document. 

7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 
I/We agree to abide by the applicable statutory provisions. 

8. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 
9. I/We agree to accept the decision of the company in respect of pre-qualification of 

my/our offer. 
10. I/We hereby declare that the decision of the RSMML management in selection/rejection 

of the tender/contractor shall be acceptable and binding on me/us. 
 Date, The __________ day of, ______________ 200____. 

Signature of tenderer/(s) 
                                                                                                                          with seal 

Witness  Name in Block Letters: ________________ 
Full Address _______________________ 
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FORM-2 
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL ( PART-I) BID’ 
Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
Name of Tenderer ______________________________________________ 
The Check List should be uploaded alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the 
proforma given below: - 

1.0 Status of tenderer:  
 Individual  
 Proprietorship Firm: Attach duly attested affidavit 

in support of your status.  
 

 Partnership Firm: Attach copies of Partnership 
Deed. 

 

 Co-operative Society registered under RCAct-
1965 Attach duly attested copies of Registration 
Certificate, Bye laws, list of Members & list of 
Managing Committee 

 

 Private Limited Company, Attach duly attested 
list of Directors & copies of Registration 
Certificate, Memorandum and Articles of 
Association. In case of Limited Companies, the 
Article of Association & Memorandum of 
Association are needed with special indication 
that the said Article of Association & 
Memorandum of Association allow the Company 
to take subjected contract work and it is not ultra 
virus. 

 

 Public Sector Undertaking (Attach supporting 
documents duly attested) 

 

 Others (Please specify) – Attach duly attested 
supporting documents. 

 

2(i) Details of Tender document fees  DD No.and name of Bank 
 
 

2(ii) Digital signed tender document as issued by 
Company/downloaded by the tenderer/ 
authorized representative of the tenderer, as 
prescribed in different clauses of the tender 
document in token of the acceptance of the 
terms and conditions of this tender. 

 

3.0 Power of Attorney/ Board Resolution in favour of 
the authorised representative signing the tender. 

 

4.0 Turn over during last 4 financial years.   
 (2014-15)  
  (2015-16)  

  (2006-17)  
5.0 Duly attested copies of Audited balance sheets & 

P&L accounts of above financial year in support 
of turnover 

 

6.0 Main business activities (experience) of the 
tenderer 

 

8.0 Details of present commitments.  
9 Whether the tenderer has proposed any addition/ Note: If yes, please provide details as 

per Exceptions and Deviations 
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modification/ deviation to the terms & conditions 
of the tender.(Exception/Deviation)  

statement  

10 Proposed site organization   
11 List of trained & experienced Technical persons 

employed with the contractor showing their 
qualification and experience. 

 

12 The Tenderer/ Bidder would give a declaration 
that they have not been banned / suspended or de-
listed by RSMML. If this declaration is not given, 
the bid will be rejected as non-responsive.. 

 

13 Affidavit on non-judicial stamp paper that 
tenderer is not having or had any litigation with 
the Company, if any, give details. 

Yes / No. 
 

14 Affidavit  as per format- if tenderer is not covered 
under EPF Act 

 

15 Undertaking to become member of co-operative 
society as per Formate. 

 

16 Details of Earnest money deposited   
17 PAN no.  
18 PF account No. with copy of registration  
19 Goods & Service Tax Registration No.  
20 MSMED Registration details  
21 Here it is confirmed that the retail price of 

diesel of IOCL for Jaisalmer i.e. Rs.70.61 per 
liter as on date of issue of NIT  is considered as 
base price for quoting the rates in part-II 

 

22 Opted work by the tenderer.  
Part A Sanu Limestone Mines No.-1  
Part B Sanu Limestone Mines No.-2  
Part C for combined wok Sanu Limestone 
Mines No-1 & Sanu Limestone Mines No.-2 )  
(as the case may be) 

 

1. The Tenderer shall upload the required document. Before uploading the document read 
carefully the tender document conditions/ stipulations and encloses the requisite 
documents only. 

 
Date: ----------- 
Place------------                                                                             Signature of tenderer/s  
                                                                                                             With seal & Date 
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FORM-3 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
DETAILS OF PRESENT COMMITMENT 

 
Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
Name of Tenderer _______________________________ 
 
S. 
No. 

Name of 
Organization 
for whom 
worked & 
Work order 
No. with date 

Name 
of 
work 
& 
order 
no. 

Quantity 
of work 

Period 
from 
To   

Value 
of 
work 

% of 
complete
d work 
(in terms 
of value 
as well 
as qty.) 

Likely Date 
of 
completion 

Period 
of delay 
(if any) 

Rem
arks 

  
 
 

        

  
 
 

        

  
 
 

        

  
 
 

        

  
 
 

        

          
 
 
 

          
 
 

 
 
 

Signature of tenderer/(s) 
with seal& Date 
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FORM-4 
RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
 

EXCEPTIONS AND DEVIATION 
 

Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
 
Name of Tenderer _______________________________ 
 
Tenderer may stipulate here exceptions and deviations to the tender conditions. If 
considered unavoidable. 
 
No. Page No. of tender 

document 
Clause No. of 

tender 
document 

Subject Deviation 

   
 
 
 
 
 
 
 
 
 
 

  

 
 
 
 

Signature of tenderer/(s) 
with seal & date 
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FORM-5 
 

  RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
PROPOSED SITE ORGANISATION 

 
Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
            Name of Tenderer _______________________________ 

 
 

The Tenderer is to indicate herewith-proposed site organization, indicating the 
number of persons along with their role & responsibilities, which he proposed to set 
up for execution of the work. It is understood that this will be augmented from time 
to time depending on the requirements for timely completion of work, as directed 
by Engineer-In-Charge. 

 
 
 

Signature of tenderer/(s) 
with seal & date 
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FORM-6(BOQ-1) 
PROFORMA FOR 'PRICE BID  

(to be submitted online in the prescribed format) 
 

RATE FOR MINE 1 ONLY (PART-A)  
 
This part of tender should contain the 'PRICE BID' only and should be submitted online in the 
prescribed format available at website.  
Tender no. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
Name of Tenderer 
 
Sl no.. Description Rates in Rs. per MT 
1 Rate for Mine 1 only (Part-A) 

Rate for Production of 5.00 lac MT per annum (from 
crushing & screening plant located at Sanu Limestone 
Mine- 1) to produce finished product of Limestone 
Gitti i.e size range between +30mm to -60mm per 
annum as defined else where in the tender document. 

 
In Figure---------------- 
 
In Word----------------- 
  

NOTE:  
i) The rates quoted by the bidder will be exclusive of Goods and Service Tax (GST), 

however the rates will be inclusive of any other levies and duties, as applicable on this 
contract (up to last date of submission of bids) including cost of preparatory works and 
allied works,. The rates shall also be inclusive of cost of additional and other allied work 
etc.  

 
Dated: ----------      
Place: ------        

Signature of tenderer/s  with seal & date 

Rates to be quoted 
online in the 
prescribed format 
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FORM-7(BOQ-2) 

 
PROFORMA FOR 'PRICE BID  

(to be submitted online in the prescribed format) 
 

 

RATE FOR MINE 2 ONLY (PART-B)  
 

This part of tender should contain the 'PRICE BID' only and should be submitted online in the 
prescribed format available at website.  
Tender no. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
Name of Tenderer 
 
Sl no.. Description Rates in Rs. per MT 
2. Rate for Mine 2 only (Part-B) 

Rate for Production of 5.00 lac MT per annum 
(from crushing & screening plant located at Sanu 
Limestone Mine-2) to produce finished product of 
Limestone Gitti i.e.+40mm to -80mm and +30mm 
to -50mm or any size required by customers in any 
size range between +30mm to -80mm per annum 
as defined else where in the tender document. 

 
In Figure---------------- 
 
In Word----------------- 

NOTE:  
i) The rates quoted by the bidder will be exclusive of Goods and Service Tax (GST), 

however the rates will be inclusive of any other levies and duties, as applicable on this 
contract (up to last date of submission of bids) including cost of preparatory works and 
allied works,. The rates shall also be inclusive of cost of additional and other allied work 
etc.  

 
Dated: ----------      
Place: ------        

Signature of tenderer/s  with seal & date 

Rates to be quoted 
online in the 
prescribed format 
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Annexure-I 
 (To be typed on Non Judicial stamp paper of Rs. 50/-) 
 

UNDERTAKING 
 

I………………………………………………….age…..…years, resident of……….…as 
a proprietor/Partner/Director(as case may be)of M/s……………………………                
(name of tenderer), here by undertake that I shall become a member of the Co operative 
Society, which shall be formed as per terms of tender incase work is awarded against the 
Tender No. RSMM/CO/GGM (Cont.)/Cont.-01/2018-19, Dated 03.04.2018 
 
It is further undertaken that I will not resign from the society and shall continue as a 
member till the completion of the said work.  
 
 
Place: 
Date 
 

      Signature with seal 
    Name 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

  
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 

RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, 
processing fees and EMD.  
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Annexure – II 

 
AFFADAVIT  

(on non judicial stamp paper worth Rs. 50/-) 
 

I …………………………………..S/o Shri ………………………………… 

aged……….Years, resident of……………………………………………………….. 

…on behalf of the tenderer i.e. M/s…………………………………………………….. 

hereby undertake oath and state as under: 

1) That I have submitted a tender for 

…………………………………………… 

2) That I/We have gone through the terms & conditions of the tender 

document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions 

Act, 1952 including subsequent amendments & notifications, in respect of the 

employees engaged for the work, are not applicable on me / us (i.e. tenderer / 

contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including 

subsequent amendments & notifications, then I/We will get myself / ourselves 

registered with the concerned PF Commissioner. 

 

Deponent 

(Authorised Signatory) 

VERIFICATION  

 

I /We the above deponent make oath and state that my above statement is true and 

correct to my persona; knowledge, that no part of it is wrong, that nothing material 

has been concealed so help me God. 

 

Deponent 

(Authorised Signatory) 

 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 

RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, 
processing fees and EMD.  
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Annexure II 
 

PROFORMA OF GUARANTEE BOND FOR Bid Security/ EARNEST MONEY DEPOSIT 
(To be issued by a Public sector bank(except SBI) /ICICI/Axis/HDFC Bank having its Branch 
office at Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-) 

 
B.G. No. ______________                         Dated ____________ 
 

This Deed of Guarantee made between __________________ Bank, having its 
registered office at _____________ and its head office at ___________________ and wherever 
the context so required include its successors and assignees ( hereinafter called the Surety/ Bank) 
& Rajasthan State Mines & Minerals Limited, a Company incorporated and registered under the 
Indian Companies Act, 1956, having its registered office at 89-90, Janpath, Lal  Kothi, Jaipur and 
Corporate Office at 4 Meera Marg, Udaipur 313004, Rajasthan, and wherever its context so 
required includes its successors and assignees (hereinafter called 'the Company'). 

 
Whereas the company having agreed to furnish BG for Bid Security/ EMD from M/s 
_____________ a company/ partnership firm __________________ (address of registered / 
H.O.) wherever the context so require includes its successors   and assignees (hereinafter called 
'the Tenderer' ) from the demand under the terms and conditions of e-Tender No. 
RSMM/CO/GGM(C)/……/2016-17 Dated:         for “EXCAVATION, TRANSPORTATION & 
FEEDING OF ROM INTO DEPARTMENTALY OPERATED COMPANYS̀ CRUSHING & 
SCRENING PLANT AND OTHR SERVICES FOR PRODUCTION OF LIMESTONE GITTI 
AT SANU LIMESTONE MINES, DISTT. JAISALMER (hereinafter called 'the said Tender) of  
Earnest Money Deposit  to be paid in cash or by Demand Draft for the due fulfillment by the said 
tenderer of terms and condition contained in the said tender  on production of unconditional and 
irrevocable Bank Guarantee for Rs. ……………….  

 
Now this deed witnesseth that in consideration of said bank having agreed on the request of the 
Tenderer to stand as surety for payment of Rs. ………… as Earnest Money deposit to the 
company subject to the following conditions.  

 
(i) We, _______________________ (Bank) do hereby undertake to pay to the 

company an amount not exceeding Rs. ……… against any loss or damage 
caused to or suffered or would be caused to or suffered by the company by 
reason of any breach by the said Tenderer of any of the terms and /or conditions 
contained in the Agreement ( the decision of the company as to any such breach 
having been committed and loss/damage suffered to shall be absolute and 
binding on us). 

 
(ii)  We, ____________________ (bank) do hereby undertake without any reference 

to the Tenderer or any other person and irrespective of the fact whether any 
dispute is pending between the company and  the Tenderer before any court or 
tribunal or Arbitrator  relating thereto, to pay the amount due and payable under 
this guarantee without any demur, and/or protest  merely on the very first 
demand from the company stating that the amount claimed is due by way of loss 
or damage caused to or suffered by or would be caused to or suffered by the 
company by reason of any breach by the said tenderer of any of the terms and 
condition contained in the said tender  by reason of the said tenderers failure to 
keep the said tender open. Any such demand made on the bank shall be 
conclusive absolute and unequivocal as regards the amount due and payable by 
the bank under this guarantee. However, bank's liability under this guarantee 
shall be restricted to an amount not exceeding Rs. …………….  
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(iii)  We, ___________________ (bank) further agree that the guarantee hereinabove 
contained shall remain in full force and effect during the period that would be 
taken for the finalization of the said tender and that it shall continue to be 
enforceable the said tender till the said tender is finally decided and order placed 
on the successful tenderer and / or till the company certifies that the terms and 
the conditions of the said tender have been fully and properly carried out by the 
said tenderer and accordingly discharges the guarantee, unless a demand or claim  
under this guarantee is made on the bank in writing on or before ……….., the 
bank shall be discharged from all liability under this guarantee thereafter unless 
otherwise further extended by the bank.  Any letter of demand delivered at the 
bank's above branch/ divisional office or Udaipur branch office under the 
signatures of the company's F.A or GGM(Cont.) shall be deemed to be sufficient 
demand under this guarantee. 

 
(iv) In order to give full effect to the  guarantee herein contained the company shall 

be entitled to act as if, we (bank) are your principal debtor in respect of all your 
claims against the Tenderer hereby guaranteed by us as aforesaid and we hereby 
expressly waive  all our rights of surety ship and  other rights, if any which are in 
any way inconsistent and/or contrary to the above or any other provision of this 
guarantee, the bank's guarantee to pay hereunder will not be determined or 
affected by your proceeding against the Tenderer and the bank will be liable to 
pay the said sum as and when demanded by you merely on first demand being 
made on the bank by you  and even before any legal or other proceedings taken 
against the Tenderer 

 
(v) This guarantee herein contained would come into force from the date of issue 

and would not be affected by any change in the constitution of the tenderer or 
ourselves or liquidation or winding up or dissolution or insolvency of the 
Tenderer nor shall it be affected by any change in company's constitution or by 
any amalgamation or any absorption thereof or therewith but shall ensure for and 
be available to and enforceable by absorbing or amalgamated company or 
concern till the payment of amount not exceeding Rs. ………….  is made by the 
Bank. 

 
(vi) The guarantee will not be discharged or affected if the Company holds/obtain 

any other Earnest Money/guarantee/promissory note from any person and/or the 
Tenderer and this guarantee shall be in addition to any such guarantees.  

 
(vii)  We, _______________________________ (Bank) lastly undertake not 

to revoke this guarantee during this currency except with the previous consent of 
the company in writing. 

 
(viii)  The bank has power to issue this guarantee in favour of the Company 

and the undersigned has full powers to do so under Power of Attorney date 
_________________ granted to him by the Bank. 

 
(ix) For the purpose of enforcing legal rights in respect of this guarantee Udaipur 

courts in the state of Rajasthan along shall have jurisdiction 
 
IN WITNESSETH I, hereby _______________________, son of 
_________________________ (designation) ____________________ (branch) 
constituted attorney of the said bank have set  my signatures and bank seal on this 
guarantee which being issued on non-judicial stamp as per Stamp Act Prevailing in 
the state of Rajasthan, executed on this date ____  of ____________,  20... 
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Annexure-III 
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

(To be issued by a Public sector bank(except SBI) /ICICI/Axis/HDFC Bank having its Branch 
office at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-) 
 
B.G. ___________        Dated 00.00.2012 
This Deed of Guarantee made between _____________________  a PSU 
Bank/ICICI/Axis/HDFC, having its registered office at _____________ and its head office at  
_______________ and wherever the context so required include its successors and assignees ( 
hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals Limited, a company 
incorporated and registered under Indian companies Act, 1956, having  its registered office at C-
89-90, Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at ,4-Meera Marg, Udaipur and 
wherever its context so required includes its successors and assignees (hereinafter called ‘the 
company), 
Whereas the company having agreed to exempt M/s __________________________ a company/ 
partnership firm _____________ (address of registered/H.O.) where ever the context so require 
include its successors and assignees (hereinafter called the Contractor) from the demand under 
the terms and conditions of letter of intent no. _________ dated ________ issued in favour of the 
Contractor and agreement dated _______________ entered into between RSMML and M/s 
_________________ (contractor), hereinafter called ‘ the said letter of intent/agreement’ which 
expression shall also include any amendment, modification or variations thereof made in 
accordance with the provisions thereof, of cash security deposit for the due fulfillment by the said 
letter of intent/ agreement on production of unconditional and irrevocable Bank Guarantee for 
Rs. _______ (Rs. _____________ ) being equivalent to __ % of Contract value of Rs. 
_________. 

  1.  We, ____________ (Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. _________ against any loss or damage caused to or suffered or would be caused to 
or suffered by the company by reason of any breach by the said contractor of any terms and/or 
conditions contained in the Letter of Intent/ Agreement. The decision of the Company, as to any 
such breach having been committed and loss/ damage suffered to shall be absolute and binding 
on us. 

2. We, _______ (Bank) do hereby undertake without any reference to the Contractor or any 
other person and irrespective of the fact whether any dispute is pending between the Company 
and the Contractor of the fact whether any dispute is pending between the company and the 
Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due and 
payable under this guarantee without any demur, and/or protest merely on the very first demand 
from the Company stating that the amount claimed is due by way of loss or damage caused to or 
suffered by or would be caused to or suffered by the Company by reason of any breach by the 
said contractor of any of the terms and condition contained in the said Letter of Intent/ agreement 
by reason of the said contractor’s failure to perform the covenants contained in said letter of 
intent/ agreement. Any such demand made on the bank shall be conclusive absolute and 
unequivocal as regards the amount due and payable by the bank under this guarantee. However 
bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_______________. 

3. We, _______ (Bank) further agree that the guarantee herein above contained shall remain 
in full force and effect during the period that would be taken for the performance of the 
agreement and that it shall continue to be enforceable till all the dues of the company under or by 
virtue of the agreement have been fully paid and its claim/s satisfied or discharges or till the 
company certifies that the terms and the conditions of the said Letter of Intent/ agreement have 
been fully and properly carried out by the said contractor and accordingly discharges the 
guarantee, unless a demand or  claim under this guarantee  is made on the bank in writing on or 
before …..( scheduled completion date plus six months), the bank shall be discharges from all 
liability under this guarantee thereafter unless otherwise further extended by the bank. 
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4. In order to give full effect to the guarantee herein contained the company shall be entitled 
to act as if, we (bank) are your principal debtor in respect of all your claims against the 
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 
surety-ship and other rights, if any which are in any way inconsistent and/or contrary to the above 
or any other provision of this guarantee, the bank’s guarantee to pay hereunder will not be 
determined or affected by your proceeding against the Contractor and the bank will be liable to 
pay the said sum as and when demanded  by you merely on first demand being made on the bank 
by you and even before any legal or other proceedings taken against the contractor. Any letter of 
demand delivered at the bank’s above branch/divisional office or Jodhpur branch office under the 
signatures of the company’s Financial Advisor and/or Head of SBU&PC-LimeStone or any of 
the Directors shall deemed to be sufficient demand under this guarantee. 

5. We, _______ (Bank) further agree that the company shall have the fullest liberty without 
our consent and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said Letter of Intent/ agreement or to extent time of performance by 
the said Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the company against the said contractor and to forbear or enforce any of 
the terms and conditions relating to the Letter of Intent/ Agreement and we shall not be relieved 
from our liability by reason of any such variation or extension being granted to the said 
contractor or for any fore bearance act, or omissions on the part of the company or any 
indulgence of the Company to the said Contractor or by any such matter or things whatsoever 
which under the law relating to the sureties would but for this provisions have effect of so 
relieving us. 

6. This guarantee herein contained would come into force from the date of issue and would 
not be affected by any change in the constitution of the contractor or ourselves or liquidation or 
winding up or dissolution or insolvency of the contractor not shall it be affected by any change in 
company’s constitution or by any amalgamation or any absorption thereof or there with but shall 
ensure for and be available to and enforceable by absorbing or amalgamated company or concern 
till the payment or amount not exceeding Rs. 00/-is made by the Bank. 

7. The guarantee will not be discharged or affected if the company holds/ obtain any other 
security/guarantee/ promissory note from any person and/or the contractor and this guarantee 
shall be in addition to any such guarantees. 

8. We, __________________ (Bank) lastly undertake not to revoke this guarantee during 
this currency except with the previous consent of the company in writing. 

9. The bank has power to issue this guarantee in favour of the Company and the 
undersigned has full powers to do so under power of Attorney dated _____ granted to him by the 
bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Jodhpur Courts in 
the state of Rajasthan alone shall have jurisdiction. 
IN WITNESSETH I, HEREBY ---------------------- SON OF------------------------ (designation) 
______________ (branch) constituted attorney of the said bank have set my signatures and bank 
seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp 
Act prevailing in the state of ___________________________ executed at __________ this the 
__________________ date of ___________________ 
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Annexure-IV 
 
Tender No. RSMM/CO/GGM (Cont.)/Cont.- 01/2018-19, Dated 03.04.2018 
 

Composite surface plan showing Sanu-1& 2 Limestone mines 
area of RSMML, Jaisalmer (Rajasthan) (for reference only) 
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Annexure-V 
AFFIDAVIT 

(on non judicial stamp paper worth Rs. 50/-) 
 

Tender 
No…………………………………………………………………………………… 
Name of 
Tenderer…………………………………………………………………………… 
 
 
I,………………………………………S/o Shri……………………………aged………. 

Years, resident of…………………………………………………………… on behalf of 

the tenderer i.e. M/s…………………………………………………………………… 

hereby undertake oath and state as under:- 

 

(1) I / We are not having or had any litigation with the RSMML/any other company in 
relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 
tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML. 
(3) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer  
(4) I/We declare that price bid is in prescribed performa & no conditions are attached 

to it .Even if any conditions /s found, those would be ignored at the risk & cost of 
us & 

(5) That we are registered under MSMED Act & registration number of the firm is 
…………….. (Copy enclosed) or that we are not registered under MSMED Act. 

(6) I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract 
period and scope of work of the tender document and all terms& conditions of this 
tender and these are acceptable to we/us. 

(7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& 
conditions mentioned therein are acceptable to we/us. 

(8) I hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us 

 
Signature of Tenderer (s) 
(Authorised Signatory) 
With seal 
Place: 
Date: 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 

RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, 
processing fees and EMD.  
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Annexure-VI 
 

Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD 
 

Sl.No. Description Details 

1 Name of Tenderer  

2 e-mail   ID              

3 Mobile no.(for SMS)   

3 Bank Account No.  

4 Banker details: 
a)   Name 

b)   Branch No.  
c)  Address 

 
 
 

5 Type of A/c :      Saving / Current / CC/ 
any other 

 

6 IFSC  code             
 

 
Name  & Signature of Tenderer 

 with seal 
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ANNEXURE-VII  

 
Compliance with the Code of integrity and No Conflict of Interest 
 
Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 
otherwise influence the procurement process.   

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation.   

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair 
the transparency, fairness and progress of the procurement process;   

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process;   

(e) not indulge in any coercion including impairing or harming or threatening to do 
the same, directly or indirectly, to any party or to its property to influence the 
procurement process.   

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and   
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity.  
 
Conflict of Interest:  
 
The Bidder participating in a bidding process must not have a Conflict of Interest.  
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations.  
i. A Bidder may be considered to be in Conflict of Interest with one or more   

parties in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or   
b. receive or have received any direct or indirect subsidy from any of them; or   
c. have the same legal representative for purposes of the Bid; or   
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the 
Bid of another bidder, or influence the decisions of the Procuring Entity regarding 
the bidding process; or   

e. the Bidder participates in more than one Bid in a bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all Bids in 
which the Bidder is involved. However, this does not limit the inclusion of the 
same subcontractor, not otherwise participating as a Bidder, in more than one 
Bid; or   

f. the Bidder or any of its affiliates participated as a contractor in the preparation of 
the design or technical specifications of the Goods. Works or Services that are the 
subject of the Bid; or   

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/contractor for the contract.  
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ANNEXURE-VIII  

 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted For procurement in response to  Notice Inviting Bids 

I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement 

Act, 2012, that: 
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity.  

 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 
Bidding Document.  

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any of 
the foregoing reasons.  

 
4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 
statements or misrepresentations as to my/our qualifications to enter into a 
procurement contract within a period of three years preceding of commencement 
of this procurement process, or not have been otherwise disqualified pursuant to 
debarment proceedings;  

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition;  
 
 

Date Signature of 
bidder 

 
Place Name: 
 

Designation: 
 

Address: 
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Annexure-IX  
 

 
The designation and address of the First Appellate Authority is – 
 
Principal secretary of Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 
The designation and address of the Second Appellate Authority is – 
 
 
Principal secretary of Department of Finance, 
Secretariat, 
Jaipur 
 
(1) Filing an appeal  
 

If any Bidder or prospective bidder is aggrieved that any decision, action or 
omission of the Procuring Entity is in contravention to the provisions of the Act or 
the Rules or the Guidelines issued thereunder, he may file an appeal to First 
Appellate Authority, as specified in the Bidding Document within a period of ten 
days from the date of such decision or action, omission, as the case may be, clearly 
giving the specific ground or grounds on which he feels aggrieved:  

 
Provided that after the declaration of a Bidder as successful the appeal may be filed 
only by a Bidder who has participated in procurement proceedings:  

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before 
the opening of the Financial Bids, an appeal related to the matter of Financial Bids 
may be filed only by a Bidder whose Technical Bid is found to be acceptable.  

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days 
from the date of appeal.  

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within 

the period specified in para (2), or if the Bidder or prospective bidder or the 
Procuring Entity is aggrieved by the order passed by the First Appellate Authority, 
the Bidder or prospective bidder or the Procuring Entity, as the case may be, may 
file second appeal to Second Appellate Authority specified in the Bidding 
Document in this behalf within fifteen days from the expiry of the period specified 
in para (2) or of the date of receipt of the order passed by the First Appellate 
Authority, as the case may be.  

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely:-  
(a) determination of need of procumbent;  
(b) provisions limiting participation of Bidders in the bid process;   
(c) the decision of whether or not to enter into negotiations;   
(d) cancellation of a procurement process;  
(e) applicability of the provisions of confidentiality.  
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(5) Form of Appeal  
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along 
with as many copies as there are respondents in the appeal.   

(b) Every appeal shall be accompanied by an order appealed against, if any, 
affidavit verifying the facts stated in the appeal and proof of payment of fee.   

(c) Every appeal may be presented to First Appellate Authority or Second 
Appellate Authority, as the case may be, in person or through registered post 
or authorized representative.  

 
(6) Fee for filing appeal  
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 
appeal shall be rupees ten thousand, which shall be non refundable.   

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority 
concerned.  

 
(7) Procedure for disposal of appeal  
 

(a) The first Appellate Authority or Second Appellate Authority as the case may 
be, upon filing of appeal, shall issue notice accompanied by copy of appeal, 
affidavit and document, if any, to the respondents and fix date of hearing.  

 
(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be, shall:-  
 

(i) hear all the parties to appeal present before him; and   
(ii)  peruse or inspect documents, relevant records or copies thereof relating to 

the matter.  
 

(c) After hearing the parties, perusal or inspection of documents and relevant 
records or copies thereof relating to the matter, the Appellate Authority 
concerned shall pass an order in writing and provide the copy of order to the 
parties to appeal free of cost.  

 
(d) The order passed under sub-clause(c) above shall also be placed on the State 

Public Procurement Portal.  
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Form No.1  
(See rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No. ………………. of …………………………….  
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant:  
 

(i) Name of the appellant:  
 
 

(ii)  Official address, if any:  
 
 

(iii)  Residential address:  
 
2. Name and address of the respondent(s):  
 
(i)  
(ii)   
(iii)   
 
3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in contravention to the 
provisions of the Act by which the appellant is aggrieved:  

 
4. If the Appellant proposes to be represented by a representative, the name and 

postal address of the representative:  
 
5. Number of affidavits and documents enclosed with the appeal:  
 
6. Ground of appeal : 

…………………………………………………………………………….   
……………………………………………………………………………………  
………………………………………………………..(Supported by an affidavit)  

 
7. Prayer: …………………………………………………………………………….   

……………………………………………………..  
Place …………………………..   
Date …………………………..  
Appellant’s Signature  
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Annexure-X   
Additional Conditions of Contract 

 
1. Correction of arithmetical errors  
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will 
correct arithmetical errors during evaluation of Financial Bids on the following 
basis:  

 
i. if there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price shall be corrected, unless in the opinion of the Procuring 
Entity there is an obvious misplacement of the decimal point in the unit price, in 
which case the total price as quoted shall govern and the unit price shall be 
corrected.  

 
ii.  if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and  
 

iii.  if there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, 
in which case the amount in figures shall prevail subject to (i) and (ii) above.  

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction 
of errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its 
Bid Securing Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities  
 

(i) At the time of award of contract, the quantity of Goods, works or services 
originally specified in the Bidding Document may be increased or decreased by 
a specified percentage, but such increase or decrease shall not exceed twenty 
percent, of the quantity specified in the Bidding Document. It shall be without 
any change in the unit prices or other terms and conditions of the Bid and the 
conditions of contract.  

 
(ii)  If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be entitled for any claim or 
compensation except otherwise provided in the Conditions of Contract.  

 
In case of procurement of Goods or services, additional quantity may be procured by 
placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 


