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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT
for the work of

“Various Civil Works in Different Locations at
Jhamarkotra Mines Dist. Udaipur (Rajasthan)”

e-Tender No. RSMM /Phos / Engg.(C) /e-tender-1(i-ii)/ 19-20/245 Dated 29.01.2020

Issued by
Deputy Manager (Civil)
Jhamarkotra Mines
RSMML, Udaipur

Cost of Non Transferable
Tender Document(including tax) X Rs 590/-

Date of downloading of Tender: From 29.01.2020 to 02.03.2020 up to 6.00 pm
Last Date of submission of online Tender : 02.03.2020 up to 6.00 pm
Date of online opening of Techno-commercial Part: 04.03.2020 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur —302 015 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, Post:

Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR

Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone:  0294-2342441-45FAX:  0294-
2342444




URL: http://www.tsmm.com Email: mis.jkt@rsmm.com
RAJASTHAN STATE MINES & MINERALS LIMITED

-
Q 9 (A Government of Rajasthan Enterprise)
mm

SBU&PC- ROCK PHOSPHATE
Post: Jhamarkotra, Distt: Udaipur Pin: 313015

CIN: U14109R]J1949SGC000505 Phone: 0294-2342441-43
GSTIN: 0BAAACR7857H1Z0 Fax: 0294-2342444
e-Tender No. RSMM /Phos / Engg.(C) /e-tender-1(i-ii)/ 19-20/245 Dated 29.01.2020

DETAILED E-NOTICE INVITING TENDER

Online tender are invited in electronic form through https://eproc.rajasthan.gov.in for following
works from Competent Individual /Firm/Companies

Tender Brief Description of work Estimated Contract EMD
No. value of Period (inRs.)
work (in
Rs.)
1 \arious Civil Works in Different Locations at
Jhamarkotra Mines Dist. Udaipur
(Rajasthan)”
@ Part-A: Capital Nature Works | 9.231akh | 04 months 18470/-
1. Construction of boundary wall at garden in
front of GGM Office at Jnamarkotra Mines
2. Construction of Guard room at roof of
custody section at Central Stores,
Jhamarkotra Mines
3. Replacement/  repair of  damaged
corrugated AC  sheet roofing of
godowns15-20 at Central Stores,
Jhamarkotra Mines
4. Providing and fixing of safety railing in
court yard in front of Central Store,
Jhamarkotra Mines
5. Construction of boundary wall and fencing
at 132kV  sub-station switch vyard,
Jhamarkotra Mines
(i) Part-B: Revenue Nature Works 5331akh | 04 months 10660/-
1. Repairing of boundary wall at Bagdara
Colony
2. Construction of Septic tank and sewerage
for general toilet at IBP, Jhamarkotra
Mines
3. Various Civil Works at Acid Day Tank
Area at IBP, Jhamarkotra Mines
4. Cement Concrete flooring in OTS at
Mines Manager Office at Jhamarkotra
Mines

Cost of tender document is Rs. 590/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd, Udaipur”
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Processing Fee Rs.500/- payable by DD in favour of MD RISL,
payable at Jaipur

Period of downloading of tender documents From 29.01.2020 to 02.03.2020 upto 6.00 pm

Last Date & Time of online Submission of offer| 02.03.2020 upto 6.00 pm

Date of opening of Techno Commercial offer 04.03.2020 at 3.30 pm at C. O. Udaipur

The tenderers shall be pre-qualified on the basis of the following criteria:

Tender | The tenderer should have following minimum turnover in any one of the immediate
No. preceding three financial years i.e. 2016-17, 2017-18 and 2018-19 in tenderers name.

1(3i) Rs. 5.55 Lakh

1(ii) Rs. 3.20 Lakh

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed
in the tender form. Tender fees & processing fees will not be refunded in any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors”," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on the
website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee & EMD
and the same shall be reached to the office of SM(F&A), Marketing Department, CO on or before
the time specified for opening of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in this
regard. The company reserves its right to call for any additional information so as to check the
eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate in this
tender subject to the joint/several responsibility, in such cases the cumulative turnover of
partners/members shall be considered.

The bidders/ tenderers who have been banned/ suspended by the company may not be able to
participate during the banning / suspension period.

The company reserves the right to accept or reject any or all offers without assigning any reason.
Also the company does not bind itself to accept the lowest price offer. The Company shall not be
responsible for any postal delay or loss of offer. Offers sent by any other moder other than
prescribes shall not be accepted. All communications/correspondences/documents including the
bid document should be physically signed, stamped on each page before uploading and also
signed digitally by the designated authorized representative of the bidder.

Dy.Manager (Civil)
Note: The tenderers are advised to keep visiting our website till due / extended due date of
tender for corrigendum/ addendum, if any, to the tender.
Dy. Manager (Civil)
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Section-I Definitions

Section-1l Instruction for preparation & submission of tender and General
Conditions of Contract

Section-lI1 Scope of Work & Special Conditions of Contract

Form-A General Information about the Tenderer

Form-B Declaration by the Bidder regarding in support of Pre-Qualification
Criteria

Form-C Declaration by the Bidder regarding no additional condition and/ or
deviation

BoQ/Price Part Form of G-Schedule; to be filled and submitted online

Annexure-A Compliance with the Code of Integrity and No Conflict of Interest.

Annexure-B Declaration by the Bidder regarding Qualifications.

Annexure-C Grievance Redressal during Procurement Process and Form No. 1.

Annexure-D Additional Conditions of Contract.

Annexure-E Affidavit for compliance of PF Act on non judicial stamp paper worth Rs
50/-

Annexure-F Affidavit by bidder for no case/ no litigation and other general

declarations on non judicial stamp paper worth Rs 50/-
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1.2

13

14

1.5

1.6

1.7

1.8

1.9

SECTION - |

DEFINITIONS

“RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals
Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan)
including its successors in office and assignees or its representatives authorized to
act on its behalf for the purpose of contract.

“Contractor” shall mean the person or persons, firm or company, whose tender has
been accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

‘Statutory obligations(s)’ would include the entire obligations which are to be
complied with as per the provisions of various existing legislation’s applicable to
mine/working areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines
and Minerals Limited.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to contractor, general conditions of contract, special conditions of
contract, job specification, general requirements, time schedule for completion of
work, letter of intent /telegram /telex awarding the work, agreed variations, if any
etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of
remuneration” means rate entered in figures and words in schedule/s by the
Contractor and accepted by the Company as payable to the Contractor for execution
/performance of all contractual obligations as per terms of the contract.

“Detailed Specifications” shall mean the specifications for materials and works as
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to
or superseded by the special conditions.
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

“Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under
the appropriate authority of PWD from time to time. Words imparting the singular
number include the plural number or vice versa.

“Engineer-in-Charge” shall mean officer so designated for the overall supervision,
coordination, direction and administration of the contract work from time to time
by the Company.

“Group General Manager (Contract)” shall mean the Group General Manager
for contract division of RSMML or his successors in office so designated by the
company.

“Group General Manager (Phos)” shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so
designated by the company.

“Agent” shall mean the officer so designated under Mines Act for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall
mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has
been accepted, in accordance with the provision contained in the
letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed
sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known business address or registered/Head/local office of
the addressee and shall be deemed to have been received in the ordinary course of
post.

“Site” shall mean the land or other place on, under, in or through which the work/s
are to be carried out and other land or place or area/s provided by the Company for
the execution of the contract.

“Tender” shall means collectively the offer submitted in response to and in
accordance with the NIT, subsequent discussions and negotiations held by the
Tenderer with the Company and all communications submitted by the Tenderer in
confirmation thereto.
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SECTION - 11

INSTRUCTIONS FOR PREPARATION & SUBMISSION OF E-TENDER AND

GENERAL CONDITIONS OF E-TENDER

2.0 PREPARATION & SUBMISSION OF TENDER AND CONDITIONS OF E-TENDER

1.

10.

11.

Tender shall be submitted online only through e-procurement portal of GoR i.e.
WWW.eproc.rajasthan.gov.in.

No physical/offline Tender/bid shall be accepted.

Bid Security and Tender Document Fee shall be in the form of Demand Draft /
Bankers Cheque drawan in favour of “Rajasthan State Mines & Minerals Limited”
payable at Udaipur and shall be submitted to the office of the SM (F&A),
Marketing Department, 4-Meera Marg, Udaipur up-to schedule date and time as above.

Processing Fee shall be in the form of Demand Draft / Banker Cheque drawn in favour
of “MD RISL” payable at Jaipur and shall also be submitted to the office of the SM
(F&A), Marketing Department, 4-Meera Marg, Udaipur up-to schedule date and time, as
above.

Conditional tenders and casual letters sent by the bidders will not be accepted.

Bidders are requested to read the instruction in the Tender Document/Bid before
submitting the Tender/BID online.

The Tender Document is not transferable.

Bidders who wish to participate in this tender will have to be registered on
http://eproc.rajasthan.gov.in. To participate in online tenders, bidders will have to
procure Digital Signature Certificate (type Il or 11I) as per Information Technology Act-
2000 using which they can sign their electronic bids. Bidders can procure the same from
any CCA approved certifying agency or may contact Government of Rajasthan e-
procurement Cell, Department of IT&C for further assistance. Bidders who already have
a valid Digital Certificate need not to procure a new Digital Certificate.

Contact details of Government of Rajasthan e-procurement Cell, Department of IT&C
are: Telephone No. 1800 3070 2232, 0141-4022688, 0141- 4022688 (Help Desk 10.00
AM to 6.00 PM on all working days), email: eproc@rajasthan.gov.in Address: e-
procurement cell, RISL. Yojana Bhawan, Tilak marg, C-Scheme, Jaipur.

Training for the bidders on the usage of e-Tendering system is also being arranged by
RISL on regular basis. Interested bidders may contact e-Procurement Cell, RISL.

Bidder shall submit their offer on-line in electronic formats both for techno-commercial
and financial bid, however DD/Banker Cheque for Tender Fees, Processing Fees and Bid
Security should be submitted offline (personally/post/courier) to the office of SM (F&A),
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12.

13.

14.

15.

16.

17.

Marketing Department, -Meera Marg, Udaipur before scheduled date & time as
mentioned in tender document. Scanned copies of DDs/ BCs should also be uploaded
along with the online Bid.

Before electronically submitting the tenders, it should be ensured that all the tender
papers including conditions of contract are digitally signed by the tenderer.

Bidders are also advised to refer “Bidders manual” available under “Download” section
for further details about the e-tendering process.

All bidders are advised not to wait for last date and submit their tender/bid at earliest.
The Company shall not be responsible for any interruption/technical snag in website and
No extension in deposition of Tender/bid shall be allowed.

Tenderer shall be responsible for supply of material as per annexure-A at Jhamarkotra
mines.

Bidders shall have to furnish the legible/readable bid documents in the “covers” as
prescribed in the document in PDF/jpg format. All the documents should be sealed &
signed by the tenderer.

In compliance to the Rajasthan Transparency in Public Procurement Act,2012 and
Rajasthan Transparency in Public Procurement Rule, 2013, following annexure are
enclosed:

Annexure-A- Compliance with the Code of Integrity and No Conflict of Interest.

Annexure-B- Declaration by the Bidder regarding Qualifications.

COVER-A

Scanned Copies of all the following documents
DDs/BCs towards Tender Document Fees, Bid Security and Processing Fees.

COVER-B

Vii.

Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss Account in
support of turnover.

. Attested certificate for incorporation/memorandum & article of association/partnership

deed etc.

iii. Copy of tender document duly sealed signed on each page towards acceptance of terms

and conditions and authorisation in favour of a person signing tender document.
Duly filled Form ‘A’ with General information about the tenderer.
Duly filled Form ‘B’

. Declaration towards acceptance of all terms & conditions of tender as per Form C’

Copy of PAN.
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viii. Copy of GST registration Number. In case party is not registered with GST, declaration

on
ix. PF

letter head regarding non registration of firm with GST should be submitted.
Account No. in Form 'A' along with the copy of PF Registration with the PF

Commissioner or undertaking as per annexure E.
X. Affidavit as per Annexure-F
xi. Declaration as per Annexure-B

COVER-C

I. Price Bid in .xlIs format. (Refer Clause 6.0 of Section 11.)

2.1 PRICE
1.

OFFER in BoQ form

The rates quoted by the tenderer shall be inclusive of all applicable duties but
exclusive of GST . The ‘Price Bid’ shall be submitted online in the prescribed BoQ
format only. It is suggested that tenderer should carefully read the instructions
mentioned in the Performa of BoQ. The Price Bid Form will be in spreadsheet
format.

. BoQ-1 and BoQ-3 of G- schedule is based on PWD-BSR-2013, Udaipur (Building)

for which the contractor shall quote rates as at par / % age above or below on G-
schedule which is inclusive of all taxes, duties except GST. BoQ-2 and BoQ-4 of G-
schedule are based on item rates.

BoQ-1 and BoQ-2 belongs to Capital Nature works whereas BoQ-3 and BoQ-4
belongs to Revenue nature works.

It is recommended that party should submit offers for both Capital Nature works and
Revenue Nature works i.e. (Combined BoQ-1, BoQ-2, BoQ-3 & BoQ-4). However,
the party may submit offers for either Capital Nature works i.e. (Combined BoQ-1 &
BoQ-2) or Revenue Nature works i.e. (Combined BoQ-3 & BoQ-4) or both Capital
Nature works and Revenue Nature works i.e. (Combined BoQ-1, BoQ-2, BoQ-3 &
BoQ-4)

Party submitting bids for BoQ-1 should also submit BoQ-2. Offers received against
BoQ-1 without BoQ-2 or vice versa shall be rejected.

Party submitting bids for BoQ-3 should also submit BoQ-4. Offers received against
BoQ-3 without BoQ-4 or vice versa shall be rejected.

The original Price Bid Form should be downloaded, filled and signed using the DSC.
The Price Bid Form should not be changed or altered or tampered. If the Bid form is
tampered and not submitted online in the prescribed format of BOQ the Bids will be
summarily rejected. The Prices quoted shall be only in INDIAN RUPEES (INR)
only. The tender is liable for rejection if Price Bid contains conditional offers.

2.2 SUBMISSION & OPENING OF TENDERS.

The

online submission of bids on the e-procurement portal i.e. http://eproc.rajasthan.gov.in

within the specified date and time  will be the sole responsibility of the Tenderers. In
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case the date of opening of bids happens to be a holiday, then the bids shall be opened on
the next working day.

Tenderers are requested to ensure submitting their tender online on e-procurement portal
only and furnishing DDs/BCs towards tender document fee/Bid Security/ Processing Fees
offline to the office of SM(F&A), Marketing Department, CO within the specified time &
date of submission. Tenders in physical form (offline) will not be acceptable in any case.

Tenderers should note that they will not be able to submit their tenders online after the
specified/ scheduled date & time of submission of bid document. Tenderers should also to
ensure furnishing DDs/BCs towards tender document fee/Bid Security/Processing Fees,
Affidavits in original as per Annexure E & F and other declarations on letterhead etc. to
the office of SM(F&A), Marketing Department, CO within the specified time & date of
submission, failing which, their online bids will not be opened.

2.3 VALIDITY:
The tenderer shall keep the offer open for acceptance by RSMML for a minimum period of
Four Months from the date of opening of tender (Part-1), within which period the tenderer
shall have no right to withdraw, cancel, amend or modify his offer. In case of
withdrawal/cancellation/ amendment/ modification in the offered tender, the Bid Security
deposited by the tenderer shall stand forfeited. The validity period may be extended
further, if required, by mutual consent from time to time.
In case, tenderer, after issuance of communication of acceptance of offer (LOA/PO) by
RSMML, fails to execute the contract as per the conditions therein, such an event will be
considered as the tenderer’s calculated willful breach of the contract. The cost &
consequence in such cases shall be on the sole account of the tenderer. Moreover,
RSMML have full right to claim damages thereof in addition to the forfeiture of BID
SECURITY.

2.4 BID SECURITY MONEY/ EARNEST MONEY DEPOSIT

1. Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay Order /
Banker’s Cheque in favour of "Rajasthan state mines and minerals Itd." payable at
Udaipur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected /
ignored.

2. The Earnest Money Deposit shall not bear any interest.

3. The Earnest Money Deposit of the successful tenderer can also be appropriated
towards security Deposit, if the contractor so desires. The Earnest Money Deposit of
the disqualified tenderers, who have been disqualified in the techno-commercial
evaluation, shall be refunded at the earliest. The Earnest Money Deposit of the other
tenderers shall be refunded after issuance of LOA/DLOA to the successful tenderer.

4. Offers without Earnest Money Deposit shall be summarily rejected. The Company
shall not accept Earnest Money Deposit in any other form like cheque, Bank
Guarantee, FDR’s etc.
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5. The Earnest Money Deposit shall be forfeited in the following cases :

i) If the tenderer withdraws or modifies the offer during the validity period of the
offer.

ii.) If the tenderer does not deposit the prescribed security deposit in the prescribed
time period.

iii.)  If the tenderer does not execute the agreement in the prescribed format within
the specified time.

iv.) If the tenderer provides false information/forged documents/false attestation of
documents in the offer or thereafter to claim eligibility / qualify for the contract.

v.) If the tenderer does not commenced the work within the stipulate period and
also not accept the offer made by the company or subsequent to acceptance of
his/their offer by the company.

2.5 SECURITY DEPOSIT

1.

2.

S.D. @ 10% shall be deducted from running bills.

The entire Security Deposit shall be refunded after lyear of the expiry of contract,
provided the Contractor has fulfilled all contractual obligations and he has rendered
“No claim and No Dues Certificate” to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the Company, should the Contractor either fail to fulfil the contractual
obligations or fail to settle in full, his dues to the Company.

In the event of security amount at any time during the currency of the contract falling
short of the specified amount, due to enhancement of quantum of work, or due to any
reason, the Contractor shall furnish additional security amount, so that the total
amounts of Security Deposit will not be at any time less than the amount so specified.
The Company may recover the same by way of additional deductions from the
payment due to the contractor.

No interest is payable on S.D. amount.

2.6 CRITERIA FOR DECIDING L-1 BIDDER
1. As mentioned further in clause no.1 of Section III of this tender under the head “Brief

Description of work”, there are two parts of this contract viz. Part-A governing
‘Capital Nature Works’ consisting of combination of BoQ-1 & BoQ-2 and Part-B for
‘Revenue nature Works’ consisting of combination of BoQ-3 & BoQ-4; the L-1 shall
be determined separately for both nature of works i.e. for Part-A and Part-B on the
basis of lowest financial outgo for the company.

Financial outgo for company for Part-A shall be calculated by adding total of BoQ-1
(total of BSR items including tender premium), BoQ-2 (total of item rates) and
applicable GST.
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Similarly, financial outgo for company for Part-B shall be calculated by adding total
of BoQ-3 (total of BSR items including tender premium), BoQ-4 (total of item rates)
and applicable GST.

20.4 1t may be understood that bidder who have quoted their rates for all four BOQs
viz. BoQ-1, BoQ-2, BoQ-3 and BoQ-4 may be determined as L-1 bidder either for
(Part-A or Part-B) or in both (Part-A & Part-B) on the bases of above mentioned
criteria.

2.7 NEGOTIATIONS:-

1.

Negotiations will be conducted with the lowest tenderer/s only. In case of non-
satisfactory achievement of rates from lowest tenderer/s, RSMML may choose to
make a written counter offer to the lowest tenderer/s and if this is not accepted,
RSMML may decide to reject and re-invite fresh tenders or to make the same counter-
offer first to the second lowest tenderer, then to the third lowest tenderer and so on in
the order of initial bidding, and work order be awarded to the tenderer who accepts
the counter offer.

In the case, when the quotations given by the tenderer/s during negotiations is higher
than the original quotation of the tenderer/s then the tenderer/s will be bound by the
lower rate originally quoted by the tenderer/s.

In case of negotiations, representative of the tenderer/s attending negotiations must
possess written authority from the tenderer/s to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them.

2.8 AWARD OF THE CONTRACT:

The Company shall communicate to the successful tenderer/s to accept their tender offer
and thereafter the successful tenderer/s will have to execute an agreement on the

prescribed format, which shall be consist tender document, DLOA /work order at

contractor cost and expenses. The Performa shall be provided by the RSMML.

2.9 INTERFERENCE WITH PROCUREMENT PROCESS:
In case the bidder

2.10

)

Withdraws from the procurement process after opening of financial bids;

i)  Withdraws from the procurement process after being declared the successful bidder;
iii) Fails to enter procurement contract after being declared the successful bidder;
iv) Fails to provide performance security or any other document or security required in terms

of the bid documents after being declared the successful bidder, without valid ground;

shall, in addition to the recourse available in the bidding documents or the contract be

punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent of

the assessed value of contract, whichever is less.

RATES & TAX DEDUCTION AT SOURCE:-

1. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). However , the
rates will be inclusive of any other levis and duties, as applicable on this contract (up to last
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date of submission of bid).

. The rates quoted shall be on firm price basis during the pendency of the contract period and
the contractor shall not be eligible for any escalation (except as mentioned in the tender
document) in rates on whatsoever ground.

. Timely deposition of GST and filing of requisite tax returns of relevant tax period would be
the sole responsibility of the contractor. The contractor will also ensure that necessary credit
on this account is available to RSMML in the next month. In case of any discrepancy where
credit is not available to RSMML then company is free to deduct/recover/retain such amount
from the bills of contractor or any other amount due to him/ or from Security deposit, as the
case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of payment
of GST and default in filing of returns towards the payment for the work, contractor is liable
to pay all such dues to the company, failing which RSMML is free to deduct/recover/ retain
such amount from the bills of contractor or any other amount due to him/ or from Security
deposit, as the case may be.

RSMML will reimburse at actual any tax / duties which are imposed/increased after the
date of submission of offer & are directly applicable to this contract  and payable
by the contractor, and determined on the basis of bills raised by him upon the
company, if applicable, subject to the furnishing of documentary proof.

. The company shall be fully entitled to deduct Income Tax and/or any other taxes levied at
source as per the rules and instructions as may be applicable for this purpose from time to
time.

211 RIGHTS OF COMPANY

The Company reserves the right -
I. To reject any or all the tenders, in part or in full, without assigning any reason,
there to,
ii. Not to accept the lowest tender or assign reasons for not accepting the lowest
tender.
iii. To increase / decrease the quantity and period of contract, without any
additional obligation on it.
iv. Not to carry out any part of work.
v. Toreject the offer, if is established that the tenderer has submitted any wrong /
misleading information or forged documents along with offer or thereafter.
The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the
RSMML’s action.
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2.12
1.

2.13

1.

2.14

1.

Vari

RIGHT TO REVIEW PERFORMANCE.

The company reserves the right to review and assess the performance of the work at any time
during the contract period. In case of poor or unsatisfactory performance and/or breach of any
terms and conditions of the contract, the company in its absolute rights and discretion may
take appropriate action including termination of the contract & forfeiture of security deposit.
The company shall have absolute right to determine and ascertain the damages or losses
suffered by it due to poor performance or breach of the terms and recover the costs thereof
from the contractor from the security deposit or any sum due to the contractor from the
company. The Company shall also have absolute right to get the work done from any other
agency at the risk and cost of the Contractor, in case, the contractor fails to perform the work
continuously for more than 3 days and difference in such rates if any, shall be borne by the
contractor.

TERMINATION OF THE CONTRACT
In case of failure to perform the job as required under this tender or observe any of the terms
and conditions by the contractor, the company shall give a notice to rectify the default or
breach within 07 days. Failure to rectify such default/breach may result in termination of the
contract and forfeiture of EMD/security deposit without any prejudice to the company's rights
to claim damages/costs/loss etc caused by such default/breach. Such termination shall not
absolve the contractor of the liabilities accruing till the date of such termination.
The contract may also be terminated in the event the contractor is being adjudged insolvent or
going into Liquidation or Winding up of their business, or making arrangement with their
creditors.
Notwithstanding anything contained herein above, the company in its absolute discretion may
at any time terminate the contract without assigning any reason thereof by giving Fifteen
days' notice to the contractor at their last notified address. In such an event the contractor
shall not be entitled to raise any claim or demand for compensation, loss of profit and/or
damages and/or losses or costs by reason of such earlier termination on any ground
whatsoever.

PROVIDENT FUND

The contractor shall be wholly responsible for complying with the fulfillment of the
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged for
the work.

The Contractor shall have to get himself registered (if not already registered) with the
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund and
Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the PF
Registration Number received from RPFC office before starting the work, failing which the
contract is liable to be terminated.

The tenderer who are not coming under the purview of EPF & MP Act but are required to
deposit the PF due to applicability of Contract Labour (R&A) Act may deposit amount of PF
deducted from salaries of the labour/employees and employer’s contribution with PF Trust of
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1.

RSMML alongwith 1.10% administrative charges. An affidavit (as per Annexure-e) for this
purpose will be required to be furnished on a stamp paper of appropriate value.

However, each running account / Final bill must be submitted alongwith the name of the
labour/employee deployed for the work, wages / salaries paid to them, amount of PF
deducted from salaries of the labour/employees and employer’s contribution, amount
deposited in RPFC office/Trust against each employee’s name and copy of the challan for
the amount deposited in RPFC office/Trust till previous month, failing which no payment
will be made for Running Account bill submitted by the contractor to the Engineer-In-
Charge.

LEGAL & STATUTORY OBLIGATIONS:
The contractor shall perform the work in accordance with all applicable Acts, statutory rules
and regulations now in force or enforced subsequently.
The contractor shall have valid Labour License and deduct PF as per rules for all
employees/workmen engaged for this work. The proof of deduction & deposition of PF shall
be submitted to RSMM.
The contractor shall be liable for all persons employed and / or engaged by him whether
directly or otherwise in all respects and also for all the equipment's deployed by them &
under their control, under various statutory provisions in force from time to time as amended
upto date such as Workmen's compensation Act, 1923, Employees Provident Fund Act 1952,
Payment of Gratuity Act, 1972, Contract Labour (Regulation and Abolition) Act 1970,
Payment of Wages Act, 1936; Minimum Wages Act 1948, Payment of Bonus Act, 1965,
Indian Railways Act 1890, Fatal Accident Act, 1855; Industrial Disputes Act, 1947, Mines
Act, Factory Act, RTPP Act and or any other allied Central or State enactment's, rules,
regulations and bylaws made there under. The Contractor shall maintain and produce
whenever called for, all records required under various Acts, Laws & By Laws.
The contractor shall maintain and provide records of all his employees including supervisors,
at the site. These registers are duly maintained and updated so that the same is available for
inspection by any statuary authority & the company.
The contractor shall keep the company indemnified against all the claims and liabilities of
his direct or indirect employees, contracted employees engaged in respect of this contract,
under the aforesaid acts, rules, regulations and bye laws as may be in force from time to time
during the period of the contract or otherwise for or in respect of any claim, damage,
compensation etc., whatsoever payable in consequence of any loss, damage, accident or
injury etc. sustained by persons including the employees of the company, which shall be
recoverable from the running bills and/or security deposit of the contractor.
The contractor shall have to make all payments to the staff etc. engaged by him every month
latest by 7th day of following month. Payment to the labours/workmen is to be paid through
Bank Account only.
The contractor shall comply with all the statuary provisions as per Central and/or State
Government Act, Rules, Bye-laws, from time to time in regard to the payment of wages to
the workmen employed, wage period, recovery/deductions from wages, unpaid wages,
deductions, unauthorized made, maintenance of wage register/wage slips, publication of the
notice of date of payment of wages, weekly days of rest etc., and other terms of the
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1.

2.17

Vari

employment, and shall submit periodical returns to the statuary authorities. Such records will
also be made available periodically for perusal and scrutiny of officer-in-charge.

In the event of default of the contractor in making such payment/s or contribution for any
other reason/s the Company may make such payment/contribution on behalf of the contractor
on its sole discretion, by way of deducting the relevant amounts from the running bills of the
contractor and the Company shall be entitled to set off all costs and amounts due to the
contractor for the payment/contributions made by it on account of contractor's default.

The contractor shall have to obtain and produce the license as applicable before starting the
work.

The contractor shall insure all the workmen & submit the copy of WC policy to RSMM.

The contractor shall require registration of workers under the building & other construction
workers (Regulation of Employment & Condition of Services) Act, 1996 & extension of
benefit to such workers under the Act. Deduction of cess at source will be made as per
provision of the said act, in force from time to time.

All the provision of Rajasthan Transparency in Public Procurement Act and rules made there
under and modification to be issued by the competent authority from time to time will
automatically be ipso-facto applicable.

OTHER RESPONSIBILITIES OF CONTRACTOR
The contractor shall be responsible for providing Shelter, Accommodation, Drinking Water,
Medical aid etc. to his/their employees.
The contractor alone shall be responsible for providing all tools, tackles, implements etc.
required for accomplishment of work.
The contractor alone shall be responsible and liable for any accident and/or damage to
employees or any third party at the siding during or due to negligence in course of
performance of the job under this contract and consequent claims.
The contractor alone shall be responsible and liable for payment of costs, charges, fee etc. for
discharge of all legal and statutory obligation
The contractor shall have to arrange for lighting etc. for carrying out the work as required
herein.
Safety & discipline of the labour/ workers staff employed by him
The company shall not in any manner be responsible for any or part of the above litigations
of the contractor, If any expenditure incurred by the company on the above items, that will be
recovered from the contractors bills/security deposits.

COMPENSATION

2.17.1 For Delay in commencement:

In case the Contractor fails to commence the work within 30 days from the date of
issuance of LOA/DLOA, the company shall recover a pre determined and agreed
compensation @ 0.5% of the total contract value on weekly basis from the contractor if
the delay is on account of contractor. In the event the compensation exceeds 2% of total
contract value, then other provision including termination of contract, forfeiture of EMD,
withdrawal of DLOA shall apply at sole discretion of Company.
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2.20

221

2.22

2.17.2 For Delay in completion:

In case the Contractor fails to complete the total job within stipulated / extended period as
given by the Engineer In charge, and is established that the delay is on account of
contractors lapses, the company shall recover a pre determined and agreed compensation
@ 1% (one percent) of total value of contract on weekly basis from the contractor subject
to maximum 10% (Ten percent) of contract value. The compensation levied by company,
if any, will also attract GST as per prevailing rate.

DEFECT LIABILITY PERIOD
The defect liability period for the work will be lyear from the date of actual completion of
work; if any defect occur during this period then the contractor shall be liable to carry out
required repair/replacement/rectification as per the direction of Engineer-in-charge at his
own cost.

RISK & COST
The Company shall have full right to forfeit the whole security deposit and payment of
other pending bills payable to the contractor for non fulfilment of the contractual
obligations within the scheduled/specified time period. The work can be completed by
engaging third party at the risk and cost of the contractor.

APPEALS:

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if
any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provision of this act or the rules or guidelines
issued there under, he may file an appeal to designated First and Second appellate
Authority with in a period of ten days from the date of such decision or action, omission
as the case may be clearly given the specific ground on which he feel aggrieved on the
form no.1 (see rule 83) — Memorandum of Appeal under the Rajasthan Transparency in
public procurement Act — 2012 with prescribed fees.

DISPUTE & JURISDICTION

In case of any dispute, it shall be the endeavour of both the parties to resolve it through
mutual discussions. No courts other than the courts located at Udaipur-Rajasthan shall
have jurisdiction over any matter concerning any aspect of the work under this tender.
The contractor shall not stop or abandon the work due to and during the pendency of such
disputes or differences.

UNDERTAKING:

I/We do hereby declare that I/We have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract period
and scope of work and have signed each page of the tender document as token of
acceptance of all terms& conditions of this tender.

For & behalf of the tenderer as token of acceptance of tender.
Signature of tenderer with name& address.
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SECTION Il

SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

3.0 BRIEF DESCRIPTION OF WORK

1.  Jhamarkotra Rock Phosphate Mine located near village Jhamarkotra, Tehsil Girwa in
Udaipur District, Rajasthan is being worked by M/s Rajasthan State Mines and Minerals
Limited (A Government of Rajasthan Enterprise). Jnamarkotra Mines is situated at an
approximate distance of 27 Kms from the town of Udaipur in Rajasthan.

2. The construction sites are located at different office buildings within the premises of
Jhamarkotra mines and Bagdara colony such as Central store, IBP plant, GGM office, MM
office and 132 kV sub-station switch yard.

3. As the mine is located in remote area, prospective bidders are suggested to visit the site to
assess site conditions with respect to construction & material handling.

4.  Following works are proposed to be carry out under this contract:

S.No. Particulars of work Estimated FI
(inRs.)
Part-A: Capital Nature Works (BoQ-1 & BoQ-2)

1 Construction of boundary wall at garden in front of GGM 1,99,296.20
Office at Jhamarkotra Mines

2 Construction of Guard room at roof of custody section at 71,283.40
Central Stores, Jnamarkotra Mines

3 Replacement/ repair of damaged corrugated AC sheet roofing 2,11,780.95
of godowns15-20 at Central Stores, Jhamarkotra Mines

4 Providing and fixing of safety railing in court yard in front of 46,933.88
Central Store, Jhamarkotra Mines

5 Construction of boundary wall and fencing at 132kV sub- 3,94,064.48
station switch yard, Jhamarkotra Mines

Total (Part-A) 9,233,358.91

Part-B: Revenue Nature Works (BoQ-3 & BoQ-4)

1 Repairing of boundary wall at Bagdara Colony 56,033.02

2 Construction of Septic tank and sewerage for general toilet at 1,76,178.83
IBP, Jhamarkotra Mines

3 Various Civil Works at Acid Day Tank Area at IBP, 2,45,560.07
Jhamarkotra Mines

4 Cement Concrete flooring in OTS at Mines Manager Office at 55,019.09
Jhamarkotra Mines

Total (Part-B) 5,32,791.01

3.1 SCOPE OF WORK
Scope of work in detail is prescribed in G-Schedule annexed with tender document.
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3.2 PERIOD OF CONTRACT

The contractor has to complete all the mentioned work as per tender provisions during
4 months from the date of issue of Letter of acceptance (LOA) /detailed letter of
acceptance (DLOA)

3.3 PRE -QUALIFYING CRITERIA:-

The tenderers shall be pre-qualified on the basis of the following criteria:

Tender | The tenderer should have following minimum turnover in any one of the immediate
No. preceding three financial years i.e. 2016-17, 2017-18 and 2018-19 in tenderers name.
1(i) Rs. 5.55 Lakh
1(ii) Rs. 3.20 Lakh

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & processing fees will not be refunded in any
case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help
for contractors"," information about DSC', FAQs' and bidders manual kit" to know the
process for submitting the electronic bids at website. The complete bid document has
been published on the website https://eproc.rajasthan.gov.in for the purpose of
downloading.

The downloaded bid document shall be considered valid for participation in the bid
process subject to submission of required cost of tender document, e-Tendering
processing fee & EMD and the same shall be reached to the office of SM(F&A),
Marketing Department, CO on or before the time specified for opening of techno-
commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in
this regard. The company reserves its right to call for any additional information so as to check
the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate
in this tender subject to the joint/several responsibility, in such cases the cumulative turnover
of partners/members shall be considered.

The bidders/ tenderers who have been banned/ suspended by the company may not be able to
participate during the banning / suspension period.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The Company
shall not be responsible for any postal delay or loss of offer. Offers sent by any other moder
other than prescribes shall not be accepted. All communications/correspondences/documents
including the bid document should be physically signed, stamped on each page before
uploading and also signed digitally by the designated authorized representative of the bidder.
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3.4 SPECIAL CONDITIONS OF CONTRACT

3.4.1 Powers to determine the Contract

The Competent authority may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for damage in
respect of any breaches of the contractor and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date for
completion has or has not elapsed, by notice in writing absolutely determine the contract
in any of the following cases:-

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in any inefficient or otherwise improper or unworkman-like manner, comply with the
requirements of such notice a period of seven days thereafter or if the contractor shall
delay or suspend the execution of the work so that either in the judgment of the
competent authority he will be unable to secure completion of the work by the date for
completion or he has already failed to complete the work by that date.

(ii) If the contractor being a company shall pass a resolution or the court shell make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
creditor to appoint a receiver or a manager or which entitle the or make winding up
order.

(iif)  If the contractor commits breach of any of the terms and conditions of the contract.

(iv)  If the contractor commits any acts mentioned in clause related to subletting and
when the contractor has made himself liable for action under any of the cases
aforesaid, the competent authority on behalf of the RSMM shall have powers:-

(a) To determine and/or rescind the contract as aforesaid (of which term in attention
or rescission notice in writing to the contractor under the hand of the Engineer-
in-charge shall be conclusive evidence). Upon such determination or rescission,
the security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out the
works or part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-in-charge shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it has been carried out by the contractor under the terms
of his contract. The certificate of the Engineer-in-charge as to the value of the
work done shall be final and conclusive against the contractor, provided always
that action under the sub-clause shall only be taken after giving notice in writing
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3.4.2

to the contractor. Provided also that if the expenses incurred by the company are
less than the amount payable to the contractor at his agreement rates, the
difference should not be paid to the contractor.

(c) After giving notice to the contractor to measure up his work and to take such part
thereof as shall be un-executed out of his hands and to give it to another
contractor to complete, in which case any expenses which may be incurred in
excess of sum which would have been paid to the original contractor if the whole
work had been executed by him (of the amount of which the excess certificate in
writing of the Engineer-in-charge shall be final and conclusive) shall be borne and
paid by the original contractor and may be deducted from any money due to him
by company under this contract or on any other account whatsoever or from his
security deposit or the proceeds of sale thereof a sufficient part thereof as the case
may be.

In the event of any one or more of the above course being adopted by the competent
authority the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any material or entered into any
engagements or made any advances on account of or with a view to the execution of the
work or the performance of contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work thereof actually performed under this contract unless payable in respect thereof
and he shall only be entitled to be paid the value so certified.

Time Extension

If the contractor shall desire an extension of the time for completion of the work in the
grounds of his having been unavoidably hindered in its execution or any other grounds, he
shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of
the hindrance on account of which he desired such extension as aforesaid and the
competent authority shall if in his opinion (which shall be final & binding on the
contractor) reasonable grounds be shown therefore authorize in writing such extension of
time, if any as may in his opinion be necessary or proper. If the period of completion of
contract expires before the expiry of the period of one month provided in this clause the
application for extension shall be made before the expiry of the period stipulated for
completion of the contract.

Failure or delay by the Company to hand over to the Contractor possession of the land
necessary for the execution of the works, or to provide the necessary drawings and
instructions, or any other delay by the Company due to any other cause, whatsoever shall
in no way affect or vitiate the contract or alter the character thereof or entitle the
Contractor to damages or compensation thereof, provided, however, that the Company
without any financial liability may extend the time for completion of the work by such
period as it may consider necessary or proper.
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3.4.3 Completion Certificate

34.4

345

Within ten days of the completion of the work, contractor shall give notice of such
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work
shall furnish the contractor with in certificate of completion otherwise a provisional
certificate of completion indicating defects (a) to be rectified by the contractor and or (b)
for which payment will be made at reduced rates shall be issued, nor shall the work be
considered to be completed until the contractor shall have removed from the premises on
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts
and sanitary arrangements required for his their work, People on the site in connection
with the execution of the works as shall have been erected or constructed by the contractor
and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts
of any building, upon or about which the work is to be executed or of which he may have
had possession for the purpose of execution thereof and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with the
requirements of this clause as to removal or scaffolding surplus materials and rubbish and
all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date
fixed for the completion of the work, The Engineer-in-charge may at the expenses of the
contractor remove such scaffolding surplus, materials and rubbish, etc. and dispose off the
same as he thinks fit and clean off such dirt as aforesaid. The contractor shall have no
claim in respect of any such scaffolding of surplus materials as aforesaid except for any
sum actually realized by the sale thereof.

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the
headquarters of the Engineer-in-charge.

Cleaning of premises included in completion

When the annual repair and maintenance work is carried out, the splashes and droppings
from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be
removed and the surface cleaned simultaneously, with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is done without
waiting for the actual completion of all other items of work in the contract. In case the
contractor fails to comply with the requirements of this clause the Engineer-in-charge
shall have the right to get this work done at the cost of the contractor either
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days notice in writing to the contractor.

Payment of Bills

No payment shall be made for works estimated to cost less than Rupees One Thousand till
after the whole but in the case of works estimates to cost more than Rupees One Thousand
the contractor shall on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof then passed by the Engineer-in-charge. RA bill shall be
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3.4.6

submitted along with location plan for executed work duly certified by EIC. The
contractor shall submit an undertaking with monthly bills bearing GSTIN and HSN/SAC
code that “total GST has been deposited and returns have been filed for relevant tax
period. All such intermediate payment shall be regards as payments by way of advance
against the final payment only and not as payments for work actually done and completed
and shall not preclude the requiring of bad, unsound and imperfects or unskillful work to
be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the contractor any part thereof in any respect of the
accruing of any claim, not shall it conclude, determine, or effect in any way the powers of
the Engineer-in-charge under these conditions or any of them as to the final settlement
and adjustment of the account or otherwise the Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the work accordingly shall be final and
binding the contractor in all respect. The payment of final bill shall be made within 3
months of the submission of such bill. If there shall be any dispute about any items of
work then the undisputed item or items only shall be paid within the period of 3 months.
The contractor shall submit a list of the disputed items within 30 days from the
disallowance waived and absolutely extinguished.

A bill shall be submitted by the contractor each month on or before the dated fixed by the
Engineer-in-charge for all work executed in the previous month. The charges in the Bill
shall always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or provided for in the tender,
as the rates herein after provided for such works. The Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted if possible before the expiry of ten days from
the presentation of the bill. If the contractor does not submit the bill within the time fixed
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said
work in the presence of the contractor whose counter signature to the measurement list
will be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in respect.

Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If
the contractor fails to attend at the time of measurement after such notice or fails to
countersign or to record the difference within a week from the date of measurement in the
manner required by the Engineer-in-charge then in any such event the measurement taken
by the Engineer-in-charge or by the subordinate deputed by him as the case may be shall
be final and binding on the contractor and the contractor shall have no right to dispute the
same.

Material issued from company’s stores

If the specification of the work provided for the use of any special description of material
to be supplied from company’s stores or if it is required that contractor shall use certain
stores to be provided by the Engineer-in-charge, specified in the schedule ‘E’ the
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contractor shall be bound to procure and shall be supplied such materials and stores as are
from time to time required to be used by him for the purpose of the contract only and the
value of the full quantity of materials and stores to supplied at the rates specified in the
schedule may be set off or deducted from any sum then due or thereafter become due to
the contractor under contract or otherwise or against or from the security deposit. All
materials supplied to the contractor either from departmental stores or with the assistance
of company shall remain the absolute property of company and shall not any account be
removed from the site of work and shall be at all times open to inspection by the
Engineer-in-charge. Any such material unused and in perfectly good condition at the time
of completion or determination of the contract, shall be returned to the Engineer-in-
charge’s stores, if by a notice in writing under his hand; he shall so require and if on
service of such notice the contractor fails to return the materials so required he shall be
liable to pay minimum penalty of 10 percent on the price of goods originally charged and
maximum penalty not exceeding the price of goods or originally charged in addition to
their price originally charged. The decision of Engineer-in-charge of work shall be final
regarding levy of penalty. But the contractor shall not be entitled to return any such
materials unless with such consent and shall have no claim for compensation, on account
of any such materials so supplied to him as aforesaid being unused by him, or for any
wastage in or damage to any such materials. For the stores which may be received back
from the contractor he shall be paid for at the price originally charged excluding storage
charged in case of materials supplied from departmental stores and actual cost including
freight, cartage, taxes etc. paid by the contractor in case of supply received with the
assistance of the Company which however, should in no case exceed market rates
prevailing at the time the materials are taken back.

The Engineer-in-charge shall have full powers to require the removal from the premises of
all materials which, in his opinion are not in accordance with the specification and in cash
of default the Engineer-in-charge shall be at liberty to employ other persons to remove the
same without being answerable or accountable for any loss or damages that may happen
or arise to such materials. The Engineer-in-charge shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer-in-
charge may cause the same to be supplied and all costs which may attend such removal
and substitution are to be borne by the contractor.

If the required under the terms of this contract, the contractor shall obtain from the stores
of the company, all stores, material, diesel, explosives etc. and articles of foreign
manufacture which may be required for the work of any part thereof or in making up
articles required thereof connection therewith, unless he has obtained permission in
writing from the Engineer-in-charge to obtain such stores and articles from elsewhere.
The value of such stores and articles as may be supplied to the contractor by the Engineer-
in-charge will be debited to the contractor in his amount at the rates, shown in the
schedule attached to the contract and if they are not entered in the schedule they will be
debited at cost price which for the purposes of this contract shall include the cost of
carriage and all other expenses, whatsoever, which shall have been incurred in obtaining
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3.4.7

3.4.38

delivery of the same at the stores aforesaid. In addition, 10% charges shall also be levied
towards handling.

Specification of Works

The contractor shall execute the whole and every part o the work in the most substantial
and workman like manner, and both as regards materials and otherwise in very respect in
strict accordance with the specifications. The contractor shall also confirm exactly, full
and faithfully to the designs, drawings and instructions writing relating to the work
assigned by the Engineer-in-charge and lodged in his office, and to which the contractor
shall be entitled to have access at such office, or on site of the work for the purpose of
inspection during office hours and the contractor shall , if he so requires, be entitled at his
own expenses to make or cause to be made copies of specification, and of all such
designs, drawings and instructions as aforesaid.

Addition, Alteration & Substitution of items

The Engineer-in-charge shall have powers to make alternation in or commissions from or
additions to or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during to progress of
work and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in written by the Engineer-in-charge and such
alterations, commissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to do in a
manner above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he had agreed to do the main work, provided that
additional quantities of each individual item shall not exceed 25% of the quantities
provided against that item in the contract agreement and further provided that the cost of
the work as executed by the contractor including cost of all additional, altered or
substituted work shall not without mutual agreement exceed the tendered amount of the
work by more than 10%.

The time limit for completion of the work shall be extended in the proportion that the
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. The rates of such additional
altered or substituted work under this clause shall be worked out in accordance with the
following provisions:-

M If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract for the work.

(i) If the rates for the altered, additional or substituted works cannot be determined in
the manner specified in clause above, then the rates for such work shall be worked
out on the basis of the schedule of rates of the district specified above mines/pus
the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender provided always that if the rate for a particular part or
parts of the items is not in the schedule of rates, the rate for such part of parts will
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be determined by the Engineer-in-charge on the basis of the prevailing market
rates when the work was done.

(iii)  If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in clause above, then the contract or shall, within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-charge of
the rate which is his intention to charge for such class of work, supported by
analysis of the rate or rates claimed and the Engineer-in-charge shall determine
the rate or rates on the basis of prevailing market rates, and pay the contractor
accordingly. However, the Engineer-in-charge, by notice in writing, will be at
liberty to cancel his order to carry out such class of work and arrange to carry it
out in such manner as he may consider advisable. But under no circumstances the
contractor shall suspend the work on the plea of non-settlement of rates of items
falling under the clause.

(iv)  Provided that the Engineer-in-charge would also be at liberty to ask the contractor
to execute such items, the rates of which are not provided in the B.S.R. of that
area and also additional quantity over and above the limit of 25% against each
item and 10% over the tendered amount of the work specified above, if in the
opinion of the Engineer-in-charge the execution of such items through other
agency is likely to hamper the progress of other items of work and its completion
considerably required the contractor shall be bound to carry out all such extra
work also if asked to do so. For all such extra items or additional quantity of work
over and above the limit specified in para above, the contractor shall be paid
provisionally on the rates of all such additional work and extra items if any shall
be decided and settled by arbitration,. Provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before getting written
instructions from the Engineer-in-charge regarding all such additional works or
extra items at his own accord as lastly here herein before mentioned then in such
case he shall only be entitled to be paid in respect of the work carried outer
expenditure incurred by him prior to the date of issue of written instructions if
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through
arbitration.

3.4.9 Curtailment of Scope

If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any
portion of the work should not be executed and could be withdrawn from the contractor,
he shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.
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Provided that the contractor shall be paid the charges on the cartages only of materials
actually and bonafidely brought to the site of the work by the contractor and rendered,
surplus as a result of the abandonment or curtailment of the work or any portion thereof
and then taken back by the contractor, provided, however, that the Engineer-in-charge
shall have in all such case the option of taking over all or any such materials at their
purchase price or at local current rates which ever may be less. In the case of such stores
having been issued from Company’s stores supervision charges and storage charges shall
be refunded in addition to the issue rate of materials.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use by the company without
reference to the actual loss or damage sustained and whether or not any damage shall have
been sustained.

3.4.10 Rectification of Defect

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that
any work has been executed with unsound imperfect or unskillful workmanship, or with
materials of any inferior description or that any materials or articles provided by him for
the execution of the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with contract, the contractor shall demand in writing which
shall be made within six months of the completion of work from the Engineer-in-charge
specifying the work, materials or articles complained on paid, for, forthwith rectify or
remove and reconstruct the work so specified in whole in para, as the case may require or
as the case may be remove that materials or articles so specified and provided other proper
and suitable materials or article at his own charges and cost, and in the event of his failing
to do so shall continue and in the case of any such failure the Engineer-in-charge may
rectify or remove and re-execute the work or remove and replace with other materials or
articles complained of as the case may be at the risk and expense in all respect of the
contractor.

3.4.11 Inspection & Supervision

All the work under or in course of execution or executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and contractor shall at all times during the usual working hours and at all
other times at which reasonable limitations of the intention of the Engineer-in-charge or
his subordinate to visit the works shall have been given to the contractor, either himself
present to receive order and instructions or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.

Inspection and verification of repairs of statutory buildings shall be done by
Agent(Mines)/Mines Manager of Jhamarkotra Mines.
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3.4.12 Hidden Works

The contractor shall given not less than seven days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up or place beyond the reach of measurement
any work without the consent in writing of the Engineer-in-charge or his subordinate-in-
charge of the work and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or consent obtained, the same shall
be uncovered at the contractor’s expenses or in default thereof on payment or allowance
shall be made for such work, or the materials with which the same was executed.

3.4.13 Damage to Company’s property

If the contractor, or his work people or servant shall break deface, in or destroy any part of
a building in which they may be working or any building, road fence, enclosure, irrigation
work, pipe line, cable and drain or grass land or cultivated ground continues to the
premises on which the work or any part of it, is being executed, or if any damage shall
happen to the work while in progress form any cause whatsoever or imperfections become
apparent in if before the refund of the security deposit for the work becomes due, the
contractor shall make the same good at his own expense, or in default, the Engineer-in-
charge may cause the same to be made good by other workmen and deduct the expenses
(of which the certificate of the Engineer-in-charge shall be final) from any sums that may
be then or at any time, thereafter, become due to contractor from his security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof.

3.4.14 Safety & Diversion of Traffic

The contractor shall not obstruct and shall be held responsible for the safety of traffic and
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any
accident or public or private damage or loss, and to regulate traffic during the progress of
the work. Unless otherwise provided for by the specifications, he shall provide at his own
cost for traffic by its diversion to an alternative route approved by the Engineer-in-charge
or by the formation of side tracks along-side the work, or in the case of works within a
town or village, or where specially provided for in the specifications, by the construction
of one half of the road at a time, leaving the other half available for traffic. He shall not,
by his operations obstruct any side road or bench track, not shall break down any fences
telegraph lines nor obstruct any drain or water course, but when such obstruction or
breakage’s cannot be entirely avoided, he shall at once remove such obstructions when
they occur, and make adequate provisions for traffic, or immediately repair such
breakages and in the event of his failing to rectify the above mentioned causes, the
Engineer-in-charge reserves to himself the power to do so, after giving the contractor
twenty four hours notice in writing of his intention and the while of the cost of such work
incurred by the department may be deducted from the money due or payable to the
contractor.
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The contractor shall exercise the greatest care during the progress of the work to avoid
damage to any utility service as water sewer, electric power telephone etc. within the
limits of the work and will be held responsible for any such damage caused by him or his
agents, directly or indirectly.

3.4.15 Quoted Rates to be all inclusive

The contractor shall supply at his cost all materials (except such special material, if any as
may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores)
plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary
works requisite or proper for the proper execution of work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements or the Engineer-in-charge as to
any matter as to which under these conditions he is entitled to be satisfied or which he is
entitled to require together with carriage thereof to and from the work. The contractor
shall also supply without charges the requisite number of persons with the means that the
materials necessary for the purpose of setting out work and counting, weighing and
assisting in the measurement of examination at any time and from time to time for the
work or materials. Failing his so doing, the same may be provided by the Engineer-in-
charge at the expense of the contractor and the expenses may be deducted from any
money due to the contractor under the contract, or from his security deposit, but delay on
this account, if any, will not be reckoned by the company. The contractor shall also
provide all necessary fencing and lights required to protect the public accident and shall
be bound to bear the expenses of defense of every suit action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of the above
precautions, and to pay the damages and costs which may be awarded in any such suit
action proceeding to any such person or persons or which may with the consent of the
contractor be paid to compromise any claim by any such person.

The contract includes clearance, leveling and dressing of site within a distance of 50 m of
the building on all sides of all redundant stores, materials etc. brought by the contractor
for the work except where the building adjoins another building.

The contractor shall arrange to protect at his own cost in an adequate manner all stone
work and other work requiring protection and to maintain such protection as long as work
on the building is in progress. He shall remove and replace this protection as required by
the Engineer-in-charge from time to time. Any damage to the work so protected, no
matter how it may be caused shall be made good by the contractor free of cost.

All templates, forms, moulds, centering, false work and models which in the opinion of
the Engineer-in-charge are necessary for the proper and workman like execution of the
work shall be provided by the contractor free of cost.
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3.4.16 Subletting of Contract

The contract shall not be assigned or sublet without the written approval of the Engineer-
in-charge and if the contractor shall assign or sublet his contract or attempt to do so or
becomes insolvent or commences any insolvency proceedings or make any composition
with the creditors or attempts to do so or any bribe, gratuity, gift, loan requisite reward or
advantage, pecuniary or otherwise shall either directly indirectly be given, promised or
offered by (he contractor or any of his servants or agents to any employee of the
Company in any way relating to his office or employment, or it any such officer or person
shall become in any way directly or indirectly interested in the contract, the Engineer-in-
Charge may thereupon by notice in writing rescind the contract, and the security deposit
of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the
company and the same consequences shall endure as if the contract had been rescinded
under the relevant clause and in addition the contractor shall not be entitled to recover or
being paid for any work therefore actually performed under the contract.

3.4.17 Lump sum Work.

When the contract includes lump sum in respect of the parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates as are payable under the contract for such items or it
the part of the work in question is not in the opinion of the Engineer-in-charge capable of
measurement the Engineer-in-charge may in his discretion pay the lump sum amount
entered in the contract and the certificates in writing of the Engineer-in-charge shall be
final and conclusive against the contract with regard to any sum or sums payable to him
under the provisions of the clause.

3.4.18 Works for which specification not mentioned

In the case of any class of work for which there is no such specification as is mentioned in
G-Schedule, such work shall be carried out in accordance with the detailed specifications
and in the event of there being no specifications work will be carried out in all respects

3.4.19 Reduced Rates

In cases where the items of work are not accepted as so complete, the Engineer-in-charge
may make payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on account bills.

3.4.20 Progress to accommodate working of other contractors

If the progress of the work has fallen as much in arrears as to prevent other contractors on
the work from carrying out their part of the work within the stipulated time, he will be
liable for the settlement of any claim put in by any of these contractors for the expenses of
keeping their labour unemployed to the extent considered reasonable by the Engineer-in-
charge.
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3.4.21 Employees of the contractor

The Engineer-in-charge may require the removal within twenty four hours by the
contractor f any, agent, Engineer, Overseer, Foreman, Workman or other person
employed by him on the work contracted for and in the event of the contractor refusing or
neglecting to comply with such requisition no further payment will be made on account of
the work until the said removal is carried out and the Company shall not be liable for any
compensation whatsoever.

3.4.22 Dismantling & Disposal thereof

Contractor in course of the work should understand that all materials e.g. stone and other
materials, obtainable in the work of dismantling etc. will be considered as the Company’s
property and will be disposed off the best advantage of the Company.

3.4.23 Protection to plantation

The contractor shall not fire to any standing jungle trees, brushwood or grass without a
written permit from the Engineer-in-charge.

When such permission is given and also in all cases when destroying, out or dug up trees
brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such
fire spreading to or otherwise damaging surrounding property. Any damage caused by the
spreading of such fire, whether in or beyond the limits of the Company’s property shall
be made good by the contractor within a period specified by the Engineer-in-charge or on
default the amount of the damage may be made good by the Engineer-in-charge the
expense being recovered from the contractor as damages in the manner prescribed in
clause I, or deducted by the Engineer-in-charge from any sums that may be due or
become due from the Company to the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action law proceedings that may
be brought by any person for injury sustained owing to neglect or precautions to prevent
spread of fire and shall pay any damages and cost that may be awarded in consequences.

3.4.24 Recovery of claim against the contractor

Whenever any claim against the contractor for the payment of a sum of money arises out
of or under the contractor the company shall be entitled to recover such sum by
appropriating, in part or whole, the security deposit of the contractor. In the event of the
security being insufficient or if no security has been taken from the contractor, then the
balance or the total sum/recoverable, as the case may be, shall be deducted from any sum
then due or which at any time thereafter may become due from the contractor under this
or any other contract with the company. Should this sum be not sufficient to cover the full
amount recoverable, the contractor shall pay to Company, on demand the balance
remaining.
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3.4.25 Technical Examination & Audit

The Company shall have right to close an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc. to be
made after payment to the final bill and if as a result of such Audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him under
the contract and found not to have been executed, the contractor shall be liable to refund
the amount of over payment and it shall law full for the company to recover the same
from him in the manner prescribed elsewhere in the tender or in any other manner legally
permissible and if it is found that the contractor was paid less then that was due to him
under the contract in respect of any work executed by him under it the amount of such
under-payment shall be duly paid by the Company to the Contractor.

Signature of the tenderer

Witness:

Address:
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Form ‘A’
TECHNO COMMERCIAL OFFER

RAJASTHAN STATE MINES AND MINERALS LTD.
(A Government of Rajasthan Enterprise)
UDAIPUR

General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax No./E-Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees) 2016-17 2017-18 2018-19

Name & Address s of Banker(s)

PAN No,

GST Registration No.

PF Account number

If tenderer is in any other business also
Please specify

Status of registration under MSMED (Micro, Small And Medium
Enterprises Development Act, 2006)Act along with copy of
certificate

Others (specify)

Bank details of RTGS

1. Complete Bank Account No.
2. IFSC/NEFT Code of Branch
3. Name of Bank & Branch

(Signature of Tenderer with seal)
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Form ‘B’

PART — | (Technical Bid)

Name of work: Various Civil Works in Different Locations at Jhamarkotra Mines, Dist. Udaipur
(Rajasthan)

e-Tender No.: RSMM /Phos / Engg.(C) /e-tender-1(i-ii)/ 19-20/245 Dated 29.01.2020

Pre- qualifying criteria — (Turnover :)

Year Turnover (Attested copy of CA certified Balance Sheets of last three financial
years & other appropriate proof i.e. Form -16 are enclosed.)

2016-17

2017-18

2018-19

Signature of tenderer with address.
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Form ‘C’

DECLARATION

(On the letter head of the tenderer firm)

I/We have not enclosed any additional condition and or deviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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BOQ /Price Part
To be submitted strictly online in the prescribed format provided at
https://eproc.rajasthan.gov.in
RAJASTHAN STATE MINES & MINERALS LIMITED

( A Government of Rajasthan Enterprises)
FORM OF 'G' SCHEDULE

Name of Work: : Various Civil Works in different locations at Jnamarkotra Mines 01/2018-19
Time period : 4 Months

S.No. Particulars of work ‘ Unit ‘ Quantity ‘ Rate | Amount
BOQ-1: Capital nature work; (PWD BSR 2013 Items)
1 Earth wotk in excavation in foundation

trenches or drains including dressing of sides
and ramming of bottoms, lift up to 1.5 Mtr,
1nclud.1r.1g taking ou.t the C.X?a'Vat.Cd soil %nd CUM 2823 | 109.00 3.077.07
depositing and refilling of jhiri with watering
& ramming and disposal of surplus excavated
soil as directed within lead of 50 mtr. All
kinds of soil.(1.8/B-2)

2 Providing and laying in position cement

concrete including curing compaction etc.
Complete in specified grade excluding the
cost of centering and shuttering. All work up
to plinth level wusing crusher broken
aggregate.(3.2/B-13)

(a) 1:4:8 (1 cement : 4 coarse sand : 8 graded
stone aggregate 40 mm nominal size) | CUM 6.66 | 2758.00 18,368.28

(3.2.7/B-13)

(b) | M20 grade Nominal Mix (with graded stone
aggregate 20mm nominal size) | CUM 0.96 | 4071.00 3,908.16
(3.2.2/B-13)

3 Providing and laying cement concrete

including curing compaction etc. complete in
retaining walls, return, walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts,
struts, buttresses string or lacing courses,
parapets coping bed blocks anchor blocks | CUM 2.20 | 3700.00 8,140.00
plain windows sills, fillets etc. up to floor
three level excluding the cost of centering

and shuttering.
M15 grade Nominal Mix ( with graded stone
aggregate 20mm nominal size)
(3.3.3/B-13)
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Random  rubble stone masonry for
foundation and plinth in cement sand mortar
above 30 cm thick wall in:
Cement mortar 1:6 ( 1 Cement : 6 Sand )
(6.1.7/B-30)

CUM

22.52

1884.00

42,427.68

Random Rubble stone masonry for
superstructure above plinth level one storey
height above 30 cm. thick walls in
Cement mortar 1:6 ( 1 Cement : 6 Sand )
(6.2.7/B-31)

CUM

5.94

2103.00

12,491.82

Brick masonry in foundation and plinth with
bricks of class designation 75 in Cement
mortar 1:6 (1 cement : 6 coarse sand ) Add
extra over item no 5.1 for brick work in super
structure up to third storey
(5.1.7+5.2/B-206)

CUM

47.72

3360.00

1,60,339.20

Brick masonry in foundation and plinth with
bricks of class designation 75 in Cement
mortar 1:6 ( 1 cement : 6 coarse sand)
Add extra over item no 5.1 for brick work in
super structure up to third storey
Add Extra over item no 5.1 for brick work in
Square or Rectangular PillarsUp to 45cm
length and all sides are free
(5.1.7+5.2 +5.3.1.1/B-26)

CUM

13.35

3535.00

47,192.25

Half brick masonry in foundation & plinth
using bricks of designation 75Cement mortar
1:6 ( 1 cement : 6 coarse sand )
Add extra over item no 5.8 for half brick
masonry in superstructure up to third storey
including  cost of nominal  hoop
reinforcement ( 2 Nos. 6 mm dia M.S. bar at
every forth course )
(5.8.4+5.9 /B-27)

SQM

119.10

381.00

45377.10

Plaster on new surface on wall in cement
sand mortar 1:6 including raking of joints etc.
complete fine finish:
25mm thick(12.9.1 /B-122)

SQM

859.91

122.00

1,04,909.02

10

Finishing wall with water proofing cement
paint of approved brand and manufacture
and or required shade to give an even shade
including all scaffolding

@)

New Work ( Three or more coats)
(12.53.1/B-129)

SQM

820.46

43.80

35,936.15
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(b)

Old work ( one or more coats)
(12.53.2/B-129)

SQM

316.35

37.00

11,704.95

11

Painting with enamel paint of approved

brand and manufacture to give an even
shade:

@)

One or more coats on old work
(12.68.2/B-132)

SQM

73.20

47.50

3,477.00

(b)

Two of more coats on new work
(12.68.1/B-132)

SQM

56.84

66.30

3,768.49

12

Providing and laying damp-proof course with
cement concrete grade M-150 (1:2:4) mortar
prepared with 1 % solution of water-proof
compound, including two coats of hot blown
bitumen ( 2 Kg. per sqm) complete as per
specification with glass strip 3 mm thick at a
distance of 1 m interval:
Deduct in item no. 15.2 if no glass strips are
used.

Deduct in item no. 15.1 & 15.2 for not
applying 2 coats of hot bitumen complete as
per specifications.

@)

75 mm thick
(15.2+15.2.3-15.7-15.8 /B-154)

SQM

40.05

263.00

10,533.15

(b)

50 mm thick
(15.24+15.2.2-15.7-15.8 /B-154)

SQM

21.60

198.00

4,276.80

13

Providing and fixing steel gate grating and
grills made of angles, tees, square bars or flats
black pipe with holdfast and fittings complete
as per deign and drawing including cutting
welding and fabrication with priming coat of
red oxide.

(9.19/B-85)

KG

841.41

75.00

63,105.75

14

Supplying and fixing stone lintels/bed plates
of approved quarty rough dressed in cement
mortar 1:4
Up to 15 cm thick
(6.17 + 6.17.1 /B-34)

CUM

0.05

4894.00

244.70

15

Providing corrugated asbestos cement 6mm
thick sheet roofing and fixing with GI, J or L-
hooks, bolts and nuts 8mm dia GI plain and
bitumen washers complete Excluding the
cost of purlines, rafters and trusses.
Upto 60 degree pitch
(10.34 + 10.34.1 / B-102)

SQM

462.74

345.00

1,59,645.30

Various Civil Works in Different Locations at Jnamarkotra Mines, Udaipur

38 of 54




16

Providing and fixing steel glazed doors
windows and ventilator shutters of standard
rolled steel section joints mitred and welded
with steel lugs 13x3mm, 10cm, long
embedded in cement concrete block
15x10x10cm of 1:3:6 ( 1 cement : 3 coarse
sand : 6 graded stone aggregate 20mm
nominal size) or with wooden plugs and
screws or rawl plugs and screws with fixing
clips or with bolts and nuts as required
including providing and fixing of plain glass
panes 4mm thick with coper glazing clips and
special metal sash putty of approved make or
metal beading with screws complete including
priming coat of approval steel primer
excluding the cost of metal beading and other
fitting except necessary hings of pivots steel
handles peg stay etc. as required.
Windows side hung (openable)
(9.284+9.28.3 /B-88)

SQM

2.16

1938.00

4,186.08

17

Dismantling stone rubble masonry including
stacking of serviceable material and disposal
of unserviceable material within 50 mtr lead.

In cement mortar

(14.9 + 14.9.2/B-144)

CUM

5.94

308.00

1,829.52

18

Dismantling roofing including ridges, hips,
valleys and rafters etc. and stacking the within
50 mtr lead of :
Asbestos Sheet
(14.28 + 14.28.2 /B-147)

SQM

454.56

10.00

4,545.60

19

Providing and fixing ridges and hips in
asbestos cement sheet roofing
One  piece  plain  angular  ridges
(10.38 + 10.38.1/B-103)

RMT

43.00

150.00

6,450.00

20

L/C for fixing of GI/AC sheet include.
Cutting jhiri and repair , cutting of sheet ,
fixing of sheet with ] or L. hook and bitumen

washer as  per direction of EI
(13.38/B-141)

SQM

133.12

118.00

15,708.16

21

P & F GI pipes ( External works ) with GI
fittings excluding Union (IS:1239 mark) and
MS clamps, including trenching and refilling
earth etc.

50mm dia Nominal Bore; 'B' Class

RMT

88.80

470.00

41,736.00
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(2.2 +22.6/S-14)

TOTAL

8,13,378.23

22

Miscellaneous Items

35,730.68

Total BOQ-1 ( PWD BSR Items)

8,49.108.91

BOQ-2: Capital nature work; (Non-BSR Items)

Providing and fixing barbed wire fencing
over 2.1 m high brick masonary boundary
wall using Indian Standard MS Angle
section ISA 50x50x5 and GI barbed wire.
Overall length of fencing posts should be
1.5 m out of which, bottom most 0.3m
portion is to be grouted in concrete 1:2:4
nominal mix of size 15x15x15 inside
existing brick masonry pillars at about
3.00m centre to centre distance, middle
portion of 0.75m length of the posts to be
erected vertical and topmost portion of
0.45m length of posts to be bend at an
inclination of 45 degree transverse
towards inside of 132kV sub-station. Total
8 horizontal lines of barbed wires are to
be fixed with these angle iron posts at
centre to centre spacing of 0.15m between
each line of batbed wires tied with GI
Staples and GI Clips to retain horizontal.

RMT

165.00

450.00

74,250.00

Total BOQ-2 (Non-BSR Items)

74,250.00

TOTAL (BOQ -1 +BOQ -2)

9,23,358.91

S.No.

Particulars of work

| Unit | Quantity |

Rate

Amount

BOQ -3 : Revenue nature work; (PWD BSR Items)

Earth work in excavation in foundation
trenches or drains including dressing of
sides and ramming of bottoms, lift up to
1.5 Mtr, including taking out the excavated
soil and depositing and refilling of jhiri
with watering & ramming and disposal of
surplus excavated soil as directed within
lead of 50 mtr. All kinds of soil.
(1.8/B-2)

CUM

167.87

109.00

18,297.83
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Earth work in excavation in foundation
trenches or drains including dressing of
sides and ramming of bottoms lift up to
1.5 mtr including tracking out the
excavated soil and depositing and refilling
of jhiri with watering and ramming and
disposals of surplus excavated soil as
directed with a lead in a 50 mtr including
stacking of useful material if available.
Ordinary rock
(1.9.1/B-2)

CUM

64.93

249.00

16,167.57

Earth work in excavation in foundation
trenches or drains including dressing of
sides and ramming of bottoms lift up to
1.5 mtr including tracking out the
excavated soil and depositing and refilling
of jhiri with watering and ramming and
disposals of surplus excavated soil as
directed with a lead in a 50 mtr including
stacking of useful material if available.
Hard rock blasting prohibited
(1.9.3/B-2)

CUM

16.24

562.00

9,126.88

Providing and laying in position cement
concrete including curing compaction etc .
Complete in specified grade excluding the
cost of centering and shuttering. All work
up to plinth level using crusher broken

aggregate.
(3.2/B-13)

@)

1:4:8 (1 cement : 4 coarse sand : 8 graded
stone aggregate 40 mm nominal size)
(3.2.7/B-13)

CUM

6.39

2758.00

17,623.62

(b)

M15 grade Nominal Mix ( with graded
stone aggregate 20mm nominal size)
(3.2.3/B-13)

CUM

7.54

3621.00

27,302.34

()

1:5:10 (1 cement : 5 coarse sand : 10
graded stone aggregate 40 mm nominal
size)

(3.2.8/B-13)

CUM

12.73

2596.00

33,047.08

G

M20 grade Nominal Mix (with graded
stone aggregate 20mm nominal size)
(3.2.2/B-13)

CUM

23.23

4071.00

94,569.33

M10 grade Nominal Mix (with graded

stone aggregate 40mm nominal size)

CUM

18.83

3225.00

60,726.75
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(3.2.6/B-13)

Random rubble stone masonry for
foundation and plinth in cement sand
mortar above 30 cm thick wall in:
Cement mortar 1:6 (1 Cement : 6 Sand )
(6.1.7/B-30)

CUM

6.46

1884.00

12,170.64

Random Rubble stone masonry for
superstructure above plinth level one
storey height above 30 cm. thick walls in :
Cement mortar 1:6 (1 Cement : 6 Sand )
(6.2.7/B-31)

CUM

1.13

2103.00

2,376.39

Random rubble stone masonry for
foundation and plinth in cement sand
mortar above 30 cm thick wall in:
Cement Mortar 1:4 (1 cement : 4 Sand )
(6.1.5/B-30)

CUM

19.05

2105.00

40,100.25

Plaster on new surface on wall in cement
sand mortar 1:6 including raking of joints
etc. complete fine tinish:
25mm thick(12.9.1 /B-122)

SQM

41.55

122.00

5,069.10

Finishing with neat cement (punning)
(12.15 /B-123)

SQM

28.95

23.00

665.85

10

Plaster on new surface on wall in cement
sand mortar 1:4 including raking of joints
etc. complete fine finish:
25mm thick(12.8.1 /B-122)

SQM

206.84

145.00

29,991.80

11

Add extra over item for plaster work on
exterior wall of height more than 4.5m
from plinth level of every additional
height of 4.5 mtr. or part thereof.
(12.29/B-124)

SQM

132.00

29.00

3,828.00

12

Dismantling old plaster or skirting raking
out joints and cleaning the surface for
plaster including disposal of rubbish to the
dumping ground within 50 mtr lead
(14.54 /B-151)

SQM

132.00

7.00

924.00

13

Add extra for all type of dismantling work
for each subsequent storey or height more
than 4.5m
Rate in Sqm(14.62.2 /B-152)

SQM

132.00

2.80

369.60
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14

Providing and laying damp-proof course
with cement concrete grade M-150 (1:2:4)
mortar prepared with 1 % solution of
water-proof compound, including two
coats of hot blown bitumen ( 2 Kg. per
sqm) complete as per specification with
glass strip 3 mm thick at a distance of 1 m
interval:

Deduct in item no. 15.2 if no glass strips
are used.
Deduct in item no. 15.1 & 15.2 for not
applying 2 coats of hot bitumen complete
as per specifications.

@)

50 mm thick
(15.2+15.2.2-15.7-15.8 /B-154)

SQM

9.07

198.00

1,795.86

15

Providing and fixing steel gate grating and
grills made of angles, tees, square bars or
flats black pipe with holdfast and fittings
complete as per deign and drawing
including cutting welding and fabrication
with priming coat of red oxide.

(9.19/B-85)

KG

119.95

75.00

8,996.25

16

Repair of existing steel glazed doors,
windows and ventilator, MS sheet door,
gorge doors, compound wall gates etc. by
welding drilling complete include. Cost of
welding rods and hire charge of welding
machine and TP etc  complete
(13.41/B-142)

KG

18.50

150.00

2,775.00

17

Providing and fabricating reinforcement
for RCC work including straightening,
cutting, bending, placing in position in
binding (including cost of binding wire )
all complete up to floor three level
Thermo  mechanically  treated  bars
(conforming to relevant IS  code.)
(4.12+4.12.4/B-20)

KG

60.00

67.00

4,020.00

18

P&F rigid PVC Pipe (IS:4985 mark) class
I/ (4 Kg. /Cm2.) approved quality /make
including joining the pipe with solvent
cement rubber ring and lubricant.
110mm dia
(3.19.3 / S-35)

RMT

95.00

179.00

17,005.00
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19

Supplying and fixing Ferro- cement cover
with C.I. frame for chambers & man holes
of size.
500mm dia 12 Kg.-do-15 MT centre point
load (medium duty).
(3.34.2 /S-41)

NO

4.00

1080.00

4,320.00

20

Construction of chamber in all type of soil
with 300 mm thick masonry in CM 1:6 m
10 cm thick C.C. 1:5:10 in foundation,
20mm thick insider plaster in Cm 1:6,
finished with floating neat cement, 50mm
thick M-15 grade C.C. flooring, earthwork
etc. complete as per design including
disposal of surplus earth within a lead of
50 mtr.
Inside size 300 X 300 mm depth upto 0.5
M  Cement cover with  frame.
(3.23 + 3.23.1 /S-38)

NO

2.00

1309.00

2,618.00

21

Construction of septic Tank in all types of
soil with 40 Cm .thick masonry in CM 1:6,
15 Cm thick C.C bed of 1:5:10, M- 5 grade
C.C flooring & over stone slab covering
,80 mm thick slab jointing of slab in CM
1:3. Ralthal, Kharanja, 50 mm thick stone
partition walls, 20 mm thick plaster in CM
1:6 finished with neat floating cement, 4
Nos C.I foot rests of approved design
,two No. 450 mm dia each Ferro cement
cover with frame, earth work etc.
complete as per approved drawing
including disposal of surplus earth within
a lead of 50 mtt:-
Size  230x110x150 cms  (for 20
users)(3.29.2 /S-40)

NO

1.00

20882.00

20,882.00

22

Random rubble dry stone kharanja under
floor

(11.44 /B-115)

CUM

35.62

480.00

17,097.60

Various Civil Works in Different Locations at Jnamarkotra Mines, Udaipur

44 of 54




23

Cement concrete flooring grade 1:2:4 ( 1
cement : 2 coarse sand : 4 graded stone
aggregate) rounding off edges etc. but
excluding the cost of nosing of steps etc.
complete:

50mm thick with 20mm thick nominal
size aggregate
Add extra if finished with a floating coat
of neat cement including cement slurry,

making of lines or grooves etc. complete
(11.3 +11.3.3 + 11.3.5/B-107)

SQM

63.94

316.00

20,205.04

24

Providing and fixing M.S. sheet single leaf
door shutter in angle iron frame
35x35x5mm suitabilly diagonally bracked
with 25x3mm flat iron above and below
lock rail of size 50x5mm beading extra
including all fittings, as per direction of
Engineer-in-charge but excluding cost of
chowkhats: including two coats of anti-
corrosive red oxide primer paint.
Add extra for double leaf shutters.
(9.26 + 9.26.1 + 9.26.5 /B-87)

SQM

4.00

1983.60

7.934.40

TOTAL

4.80,006.18

25

Miscellaneous Items

20,109.83

Total BOQ-3 (PWD BSR Items)

5,00,116.01

BOQ-4: Revenue nature work; (Non-BSR Item

Cutting of bushes adjoining both sides of
boundary wall.; By manual means

LS.

1.00

5000.00

5,000.00

Providing and fixing broken glass pieces
in cement concrete on top of boundary
wall/pillars with clear spacing between any
two glass pieces of glass not more than 3".
Cost of cement concrete to be paid
separately.

SQM

76.75

100.00

7,675.00
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Strengthening of beam which is severly
affected by acid by providing and fixing
approx. 6 meter length reinforcement of
10 mm dia( total 8 nos.)by welding with
Channel of at least 100 mm width and
thickness of 5 mm or other suitable MS
section which is wrapped/covered | L.S. 1.00 | 20000.00 20,000.00
around both columns and rings of 8§ mm
@ 200 mm and thereafter concreting
work of 1:1.5:3 with centering &
shuttering, all tools, materials, labor,
machineries etc. complete work as per
site conditions as directed by EIC.

Total BOQ-4 (Non-BSR Items) 32,675.00

TOTAL (BOQ-3 +BOQ-4) 5,32,791.01

Terms & Conditions:

10.
11.
12.
13.
14.
15.

Contractor shall quote rates inclusive of all taxes, duties except Goods and Service Tax.

BOQ-1 and BOQ-3 of G- schedule is based on PWD-BSR-2013, Udaipur (Building) for
which the contractor shall quote rates as at par / % age above or below on G-schedule
which is inclusive of all taxes, duties except GST.

BOQ-2 and BOQ-4 of G- schedule are based on item rates.

Any error or omissions shall be governed by respective part of the said BSR.

All statutory deductions shall be made as per relevant provision.

All construction material receipt should be supported with gate pass.

Before start of work & after completion of work, site should be photographed and attested.

The contractor shall quote rate in Rupees for complete work as mentioned in above schedule
in the online spread sheet BOQ-1 and BOQ-3 as given at
https://eproc.rajasthan.gov.in.Payment shall be made on actual measurement basis for used
material.
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Annexure-A

Compliance with the Code of integrity and No conflict of Interest

Any person participating in a procurement process shall:

@) Not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process.

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

(© Not indulge in any collusion, Bid rigging or anti competitive behavior to impair
the transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement process;

(e Not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process.

()] Not obstruct any investigation or audit of a procurement process.

(9) disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other
country during the last three years or any debarment by any other procuring
entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that

could improperly influence that party’s performance of official duties or responsibilities,

contractual obligations, or compliance with applicable laws and regulations.

I. A bidder may be considered to be in Conflict of Interest with one or more parties

in bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on

the Bid of another bidder, or influence the decisions of the Procuring Entity

regarding the bidding process; or

f. the Bidder or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the Goods. Works or Services that are
the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.

oo o e
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to “RSMM Ltd., Udaipur” for procurement of “Various Civil
Works in Different Locations at Jhamarkotra Mines, Dist. Udaipur (Rajasthan)” in response to
their Notice Inviting Bid no. dated
I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act,
2012, that:

1. I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons.

4. I/'we do not have, and our directors and officers not have, been convicted of
any criminal offence related to my/our professional conduct or the making of
false statements or misrepresentations as to my/our qualifications to enter
into a procurement contract within a period of three years preceding of
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/'we do not have conflict of interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:
Place Designation:
Address:
Annexure-C

Grievance Redress during Procurement Process
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The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases
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No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-

(a) determination of need of procumbent;

(b) provisions limiting participation of Bidders in the bid process;

(c) the decision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;

(e) applicability of the provisions of confidentiality.

(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and
(ii) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1
(see rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012

APPEal NO......cooiieicccccec e OF e
Before the.......coovev e (first/second Appellate Authority

1. Particular of appellant:

Q) Name of the appellant:
(i) Official address, if any:
(iii) Residential address:

2. Name and address of the respondent(s):

(i)
(ii)
(iii)

3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statement of a
decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which
the appellant is aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal:

Appellant’s Signature
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Annexure-D

Additional conditions of Contract
1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii. if there is an error in total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of

errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing

Declaration shall be executed.

Procuring Entity’s Right to Vary Quantities

(i)  Atthe time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(iti)  In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.

Annexure — E
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AFFADAVIT
(on non judicial stamp paper worth Rs 50/-)

S/o Shri ..o aged.......... Years ,
resident  Of oo e on behalf of the
tenderer 1.8 /S ..o hereby undertake oath

and state as under:

1) That I have submitted a tender for ................ooooiiiiiiiiiiiii,

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, I /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent
amendments & notifications, then I/We will get myself / ourselves registered with the
concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

| /We the above deponent make oath and state that my above statement is true and correct to
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed
so help me God.

Deponent
(Authorized Signatory)

Note: Original Notarized affidavit shall be sent to the office of SM (F&A), Marketing
Department, RSMML, 4 MeeraMarg, Udaipur — Raj — 313001 along with Tender fees,
processing fees and EMD.
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Annexure — F
AFFADAVIT
(on non judicial stamp paper worth Rs50/-)

Tender No..

Name of work:“Various Civil Works in Different Locations at Jhamarkotra Mines, Udaipur”
e SI0 SNl aged................ Years,
TESIABNT OF ... et b bbb on behalf of the

TENUEIET 1.8, IMI/S...eieeee et re hereby undertake oath

and state as under:

1) I/we are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, l/we hereby
undertake that such litigation will not restrict me/us in smooth execution of tendered work.

2) l/lwe have not been banned/suspended/de-listed by RSMML or any government
Department/Enterprise.

3) l/we declare that l/we have not mentioned any exception/deviation of the tender
conditions in our offer.

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it.
Even if any condition/s found, those would be ignored at the risk & cost of us.

5) That we are registered under MSMED Act & registration number of the firm
ISttt (Copy enclosed) or that we are not registered under MSMED Act.

6) I/We do hereby declare that I/We have fully read and understood the purpose and contents
of all the terms and conditions of this contract, nature, quantum, contract period and scope
of work of the tender document and all terms& conditions of this tender and these are
acceptable to we/us.

7) I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions
mentioned therein are acceptable to we/us.

8) | hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer(s)
With Seal

Note: Original Notarized affidavit shall be sent to the office of SM (F&A), Marketing
Department, RSMML, 4 MeeraMarg, Udaipur(Raj)313001 along with Tender fees,
processing fees and EMD.
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