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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT
for the work of

“Construction of Dry Stone Masonary Wall at toe of dump in CD pit
dump yard
at Jhamarkotra Mines, Udaipur”

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-15/19-20 Bted 21.06.2019

Issued by
General Manager (Contracts),
Corporate Office,
RSMML, Udaipur

Cost of Non Transferable
Tender Document(including tax) ; Rs 590/-

Date of downloading of Tender: From 21.06.2019 t02207.2019 up to 1.00 p
Last Date of submission of online Tender : 22.07.20 up to 3.00 pm

Date of online opening of Techno-commercial Part: 207.2019 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,
C-89 Jan path Lal Kothi Scheme, Jaipur —302 018, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, H
Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR

Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone:  0294-2342441-45FAX: 029

2342444




(A Government of Rajasthan Enterprise)
Corporate Office : 4- Meera Marg, Udaipur — 313 Q01
Phone : 0294-2427177,2428763-67, fax 0294-24284@8,239
Email:- contractsco.rsmml@rajasthan.gov.in

[%‘I RAJASTHAN STATE MINES & MINERALS LIMITED
(Tl

Ref. no :-e-tender no. RSMM/CO / GGM (Cont)/Cont2l8.9-20 Dated: 21.06.2019

DETAILED E-NOTICE INVITING TENDER

Tenders are invited for following work from reputeahtractors through www.eproc.rajasthan.gov.in :-

Brief Description Estimated Contract EMD
value of Period (in Rs.)
work (in

Rs.)
Construction of Dry Stone MasonaWall at toe o i
dump in CD pit dump yard at Jhamarkotra Mir1e85',50 lakh 03 months L7000/
Dist. Udaipur (Rajasthan)

Cost of tender document is Rs. 59@¢€lusive of GST, payable by D.D. in favour of “RSMLtd,
Udaipur”

Processing Fee Rs.500/- payable by DD in favour of MD
RISL, payable at Jaipur

Period of downloading of tender documents | From 21.06.2019 to 22.07.2019 up to 1.00
pm

Last Date &Time of online Submission of of 22.07.2019 up to 3.00 pm

Date of opening of Techno Commercial offer| 23.07.2019 at 3.30 pm at C. O. Udaipur

The tenderers shall be pre-qualified on the bddiseofollowing criteria:

1. The tenderer should have minimum turnover of R 2.a4c in any one of the
immediate preceding three financial years i.e. 62071, 2017-18 and 2018-19 in
tenderers name.

Tender is to be submitted online at https://epegasthan.gov.in electronic form as prescribed in
the tender.

The tender fees & processing fees will not be r@ééahin any case. The bidder should go
through the website https://eproc.rajasthan.goviim&link "help for contractors "," information
about DSC", FAQs & the bidder manual kit " to kntve process for submitting the electronic

bids at website.

The complete bid document has been published on website www.rsmm.com /
eproc.rajasthan.gov.in & on http://sppp.rajasthewig for the purpose of downloading. The
uploaded bid document shall be considered valido#oticipation in the bid process subject to
submission of required cost of tender documentemrd€ring processing fee, EMD etc. & the
same shall be reached to the office of undersigmedr before the time specified for online
submission of tender.
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The tender shall be pre-qualified on the basis @fudhents furnished/uploaded along with
Techno-commercial bid in support of above. The sleni of the company will be final and
binding in this regard. The company reserves gistrio call for any additional information so as
to check the eligibility of the tenderer. Joint waes/consortium/partnership are allowed to
participate in this tender subject to the jointegaV responsibility, in such cases the cumulative
turnover of partners/members will be considered.

It is to be noted that, in case of Company regestannder Companies Act, turnover of the
Company shall only be considered. The Company veseis right to call for any additional
information so as to check the eligibility of trentlerer. The price bid of only those bidders shall
be opened who qualify in technical bid as per gatkid in tender & only qualified bidders will
be informed about price bid opening.

Tenderer(es) who have been banned/ suspended bycdhmpany or any government
organisation/department shall not be eligible tdipi@ate in this tender/ during the currency of
suspension/banning period.

Offers furnished through any other mode shall rotbnsidered. RSMML will not entertain any

claim on account of postal delay/non-receipt. $baleserves the right to reject/cancel any or all
tenders without assigning any reason whatsoever.

General Manager (Contracts)

Note: The tenderers are advised to keep visitingrabsite till due /extended due date of
tender for corrigendum/ addendum, if doythe tender.
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SECTION - |

DEFINITIONS

In the following paragraphs of this tender docuntéetfollowing words and expressions

shall

have the meaning hereby assigned to thengpéxghere the context otherwise

requires.

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

‘RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals
Limited,” having its registered office at C - 89;9Dal Kothi Scheme, Jaipur
(Rajasthan) 302 015, and Corporate Office at 4,rdéarg, Udaipur (Rajasthan)
including its successors in office and assigneessaepresentatives authorized to
act on its behalf for the purpose of contract.

“Contractor” shall mean the person or persons, firm or compainpse tender has
been accepted by the Company and shall includasiiséir legal representatives,
administrators, successors and executors.

‘Statutory obligations(s) would include the entire obligations which are lie
complied with as per the provisions of various &g legislation’s applicable to
mine/working areas.

“Approved” shall mean approved in writing by the Company/iaegr-in-
Charge/Officer-in-Charge.

“Appointing Authority ” wherever the expression is used shall mean thealfiag
Director of the Company.

“Managing Director” shall mean the Managing Director of RajasthartéSkines
and Minerals Limited.

“Contract” shall mean the agreement between the Companyh@n@ontractor for
execution of the work/s including therein all do@nts such as invitation to tender,
instructions to contractor, general conditions ohtcact, special conditions of
contract, job specification, general requiremetitsge schedule for completion of
work, letter of intent /telegram /telex awardimg twork, agreed variations, if any
etc.

“Contract Rate” or “Schedule Raté or “Tendered Rate$ or “Rate of
remuneration” means rate entered in figures and words in sdeésilby the
Contractor and accepted by the Company as payaltihe tContractor for execution
/performance of all contractual obligations astpems of the contract.

“Detailed Specification shall mean the specifications for materials aratks as
specified in PWD BSR/ issued under the authority @D/ or as implied/added to
or superseded by the special conditions.

“Basic Schedule of Rates or BSRshall mean the schedule of rates issued under
the appropriate authority of PWD from time to tifVéords imparting the singular
number include the plural number or vice versa.
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

“Engineer-in-Chargé€’ shall mean officer so designated for the ovesafervision,
coordination, direction and administration of thencact work from time to time
by the Company.

“General Manager (Contract) shall mean the General Manager for contract
division of RSMML or his successors in office ssid@ated by the company.

“Group General Manager (Pho3’ shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or hiscessors in office so
designated by the company.

“Agent” shall mean the officer so designated under MiAes for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines andrils Limited.

“Mines Manager’ shall mean the Mining Engineer so designatedJftamarkotra
Rock Phosphate Mines of Rajasthan State Mines andrils Limited.

“Letter of acceptance” (LOA)/ “detailed letter of Acceptancé (DLOA) shall
mean intimation by a letter/telegram/telex/fax tmtcactor that his/its tender has
been accepted, in accordance with the provision tagoed in the
letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed
sent (unless delivered personally or otherwise guioio have been received) by
registered post to the last known business addmesegjistered/Head/local office of
the addressee and shall be deemed to have beé@reteoethe ordinary course of
post.

“Site” shall mean the land or other place on, undery through which the work/s
are to be carried out and other land or place ea/arprovided by the Company for
the execution of the contract.

“Tender” shall means collectively the offer submitted iasponse to and in
accordance with the NIT, subsequent discussions reagtiations held by the
Tenderer with the Company and all communicationsrstied by the Tenderer in
confirmation thereto.
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SECTION - Il

Instructions to the Tenderer & General Conditions

1.0 SUBMISSION OF OFFERS

1.1 Tender is to be submitted online fitps://eproc.rajasthan.govimn electronic
form as prescribed in the tender form. Tender &®wbprocessing fees will not be
refunded in any case.

1.2 The Bidder should go through the webdit#ps://eproc.rajasthan.govaind the
link "help for contractors”,” information about DSEAQs' and bidders manual
kit" to know the process for submitting the elenimo bids at website. The
complete bid document has been published on the siteeb
https://eproc.rajasthan.gov.for the purpose of downloading. The downloaded
bid document shall be considered valid for partitigm in the bid process subject
to submission of required cost of bid document effcendering processing fee. A
copy of EMD, e-Tendering processing fee and codti@fdocument receipt must
be enclosed along with the Technical Bid propoadiniy which the bid will be
summarily rejected.

1.3 All communications/correspondences/documents imetudhe bid document
should be physically signed, stamped on each pafmd uploading and also
signed digitally by the designated authorized repnéative of the bidder.

1.4 A scanned copy of EMD, e-Tendering processing faed aost of tender
document must be enclosed along with the Techlithproposal failing which
the bid will be summarily rejected.

15 The DD towards the cost of tender document feemdsa Money deposit and
processing fees along with original affidavits & pnnexure- E & F of tender
document should be kept in a sealed envelope aitteto Group General
Manager (Contract), RSMML, Corporate Office, UdaipUhis envelope should
be marked with NIT number & work, name and addassontractor, telephone
number etc is to be written on the top of each lepeefor clarity. This envelope
should be submitted in the office of the Group Gah&anager (Contract),
RSMML, Corporate Office, Udaipur on or before tregadand time as mentioned
in the Notice Inviting Tender. The Company shalt be responsible for any
postal delay. In case of non-receipt of same padhe time of opening of tender
, the offer of the tenderer shall be rejected.

1.6 All the provisions of Rajasthan Transparency inlRuBrocurement Act & rules
made there under & modification to be issued bydbepetent authority from
time to time will automatically be ipso-facto amalble.
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2.0
2.1

2.2

2.3

2.4

2.5

2.6

2.7

3.0

4.0
4.1

4.2

4.3

4.4

5.0

TENDER PROCEDURE

e-Tender portalhttps://eproc.rajasthan.gov.ishall be used for all procedure
related to the bidding.

The prospective Bidders should register themseiwete e-Tender Portal and
submit the Bids electronically through the e-Tenulental.

The Bidders are requested to download the e-Tehdfgr manual and user
manuals from the Portal for reference.

It is mandatory for the Bidders to possess a VRlgital Signature Certificate to
complete the e- Tender Bid process as per the gioma of Government of India
IT Act.

The Technical Bid form and Price Bid form will beaglable in prescribed format
for downloading. The registered Bidders can log itite e-Tender system and
download the Bid Forms.

The Bid forms should be filled and submitted usiting Digital Signature
Certificates. The supporting documents as requiredipport of tender should be
scanned and uploaded in the e-Tender system.

The Bid Form should not be changed or altered mpted by the bidder. If the
Bid form found tampered, the Bids will be summargyected.

TENDER DOCUMENT FEE

The Tender Documents may be downloaded from thialgass mentioned in the
Tender Schedule. The Tender document fee as medtiarthe NIT shall be paid
by way of DD in favour of RSMML payable at Udaipur.

E-TENDERING PROCESSING CHARGES

For each and every Bid submitted, a non-refundBpteessing charge Rs. 500/-
should be paid by way of Demand Draft or Banket®dlie drawn in favour of
“MD RISL" payable at JAIPUR. The payment by way Bemand Draft or
Banker's Cheque should be deposited physicallyffateoof GGM(Contract),
RSMML, Corporate office, 4, Meera Marg, Udaipur j&&ihan-313001 before the
date and time of opening of the Tender.

The payment particulars should be entered in thereer Portal by the bidder
while bidding.

At the time of the Technical Bid opening, the papmeommitted in the Bid
should be factual and should match the physicalyrstted payments.

Even though the payment particulars are enterethene-Tender portal, if the
Bidder fails to submit the physical instrument prio the opening of part-I of
tender, their bid is liable for rejection. If anfy/tbe information committed in the e-
Tender Bid does not match with physically submig@gment, RSMML reserves
the right to reject the bid summarily.

TECHNO COMMERCIAL OFFER:-

The Technical Bid Form will be in spreadsheet farritae original Technical Bid Form
should be downloaded, filled and signed using tigit& Signature Certificate (DSC).
The Technical Bid Form should not be changed eredt or tampered. If the Bid form is
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6.0

7.0

8.0

tampered, the Bids will be summarily rejected. TFechnical Bid Form should not
contain any Price indications strictly, otherwise tBids will be summarily rejected.
Scanned copy of following document should be uptdaalongwith Part | of the offer

5.1 Form ‘A’ with General information about the tendere

5.2  Form ‘B’ Duly filled

5.3 PF Account No. in Form 'A" along with the copy df Registration with the PF
Commissioner or undertaking as per annexure E.

5.4  Attested Copy of CA certified/ audited Balance Skead Profit & Loss Account
in support of turnover.

5.5 Power of Attorney in favour of the authorized regmetative signing the tender
documents.

5.6 Attested certificate  for incorporation/memorandum  &article  of
association/partnership deed etc.

5.7 Copy of PAN & GST registration Number.

5.8 Undertaking as per annexure- B & F & declarationpas Form C of tender
document.

PRICE OFFER in BOQ form

The rates quoted by the tenderer shall be inclusial applicable duties but exclusive of
GST . The ‘Price Bid’ shall be submitted onlinetive prescribed BOQ format only. It is
suggested that tenderer should carefully readnigtelictions mentioned in the Performa of
BOQ. The Price Bid Form will be in spreadsheet farnThe original Price Bid Form
should be downloaded, filled and signed using tB€DThe Price Bid Form should not be
changed or altered or tampered. If the Bid fornarmmpered and not submitted online in
the prescribed format of BOQ the Bids will be sumiyaejected. The Prices quoted shall
be only inINDIAN RUPEES (INR) only. The tender is liable for rejection if Price Bid
contains conditional offers.

VALIDITY OF OFFERS
The tender offers should remain valid and operatmeptance, for a period 20 days

from the date of opening of the tenders. No modiian or revision or withdrawal of the
offer shall be allowed during the validity periodtbe extended validity period, if any. In
case any tenderer does so, the Earnest Money Depasich tenderers shall be forfeited.
In case of refusal to accept the job offered dufaito commence the work within the
stipulated time period, the Earnest Money Dep&satulrity Deposit, as the case may be,
shall be forfeited.

BID SECURITY MONEY/ EARNEST MONEY DEPOSIT

8.1Earnest Money Deposit as per NIT is to be furnishgdemand Draft / Pay Order /
Banker's Cheque in favour of "Rajasthan state mimes$ minerals Itd." payable at
Udaipur. This DD/ Pay Order should be enclosed sugimitted with the Techno-
Commercial offers. Offers without Earnest Money Dsip are liable to be rejected /
ignored.

8.2The Earnest Money Deposit shall not bear any istere
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8.3The Earnest Money Deposit of the successful tendeme also be appropriated
towards security Deposit, if the contractor so issiThe Earnest Money Deposit of
the disqualified tenderers, who have been disqedliin the techno-commercial
evaluation, shall be refunded at the earliest. Eamest Money Deposit of the other
tenderers shall be refunded after issuance of LQA® to the successful tenderer.
8.4 Offers without Earnest Money Deposit shall be sumisnaejected. The Company
shall not accept Earnest Money Deposit in any otteem like cheque, Bank
Guarantee, FDR'’s etc.
8.5 The Earnest Money Deposit shall be forfeited inftll®wing cases :
i) If the tenderer withdraws or modifies the offer idgrthe validity period of the
offer.
iy If the tenderer does not deposit the prescribedrdggaleposit in the prescribed
time period.
i.) If the tenderer does not execute the agreemethieipiescribed format within the
specified time.
iv.) If the tenderer provides false information/forgedcaments/false attestation of
documents in the offer or thereafter to claim éliigy / qualify for the contract.
v.) If the tenderer does not commenced the work withestipulate period and also
not accept the offer made by the company or sulesgda acceptance of his/their
offer by the company.

9.0 SECURITY DEPOSIT
9.1The total security deposit for the work shall bé&4lof the accepted contract value.

The successful tenderer shall furnish a SecuritgdSg @ 5% of the accepted total
value of the contract through Demand Draft/Bank i@agee in favour of RSMM,
Udaipur, within 21 days of the issuance of LetteAoceptance. The Bank Guarantee
shall be provided only in the approved format af tompany from a PSU (Except
SBI)/ICICI/Axis/HDFC Bank having its branch at Ugar on non-judicial stamp
paper of 0.25 % of BG value subject to a maximunRef25000/- or on appropriate
value under Indian Stamp Act prevailing on the dafeissuance of BG. No
amendment in this format shall be acceptable toctmapany. The Bank Guarantee
shall be valid for the entire contract period irmtthg defect liability period and/or
extended, if any, plus a grace period of Six manilie remaining amount of security
deposit @ 5% shall be deducted from the RA billspoorata basis after adjusting
EMD.

9.2The entire Security Deposit shall be refunded afbermonths of the expiry of defect
liability period, provided the Contractor has flid all contractual obligations and he
has rendered “No claim and No Dues Certificatethis Company.

9.3The Security Deposit shall be liable to be forfeéite@holly or partly at the sole
discretion of the Company, should the Contracttreeifail to fulfill the contractual
obligations or fail to settle in full, his duesttee Company.

9.41n the event of security amount at any time dutimg currency of the contract falling
short of the specified amount, due to enhancemequantum of work, or due to any
reason, the Contractor shall furnish additionalusec amount, so that the total
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amounts of Security Deposit will not be at any tilegs than the amount so specified.
The Company may recover the same by way of additialeductions from the
payment due to the contractor.

9.5No interest is payable on S.D. amount.

10.0 NEGOTIATIONS:-

10.1 Negotiations will be conducted with the lowéshderer only. In case of non-
satisfactory achievement of rates from lowest teeldeRSMML may choose to
make a written counter offer to the lowest tendexed if this is not accepted,
RSMML may decide to reject and re-invite fresh &nsdor to make the same
counter-offer first to the second lowest tendetegn to the third lowest tenderer and
so on in the order of initial bidding, and work erde awarded to the tenderer who
accepts the counter offer.

10.2 In the case, when the quotations given by theemrdduring negotiations is higher
than the original quotation of the tenderer thea tinderer will be bound by the
lower rate originally quoted by the tenderer.

10.3 In case of negotiations, representative of the @egrdattending negotiations must
possess written authority from the tenderer to dffect that he is competent to
modify/amend the submitted tender deviations atesraffered by them.

11.0 AWARD OF THE CONTRACT:
The Company shall communicate to the successfdeten to accept their tender offer
and thereafter the successful tenderer will haveexecute an agreement on the
prescribed format, which shall be consist tendecudent, DLOA /work order at
contractor cost and expenses. The Performa shalidvded by the RSMML.

12.0 INTERFERENCE WITH PROCUREMENT PROCESS:

In case the bidder

i) Withdraws from the procurement process after ogeafrfinancial bids;

i) Withdraws from the procurement process after bdemared the successful bidder;

iii) Fails to enter procurement contract after beindaded the successful bidder;

iv) Fails to provide performance security or any otthlecument or security required in
terms of the bid documents after being declaredstieressful bidder, without
valid ground;

shall, in addition to the recourse available in bidding documents or the contract be

punished with fine under RTPP Act which may exteadfifty lac rupees or ten

percent of the assessed value of contract, whichgWess.

13.0 GOODS & SERVICE TAX
13.1 The rate quoted by the bidder will be exclusiveGiods & Service Tax (GST).
However, the rates will be inclusive of any otheviés and duties, as applicable on
this contract (up to last date of submission oj.bid
13.2 The rates quoted shall be on firm price basis dutive pendency of the contract
period and the contractor shall not be eligibledny escalation(except as mentioned
in the tender document) in rates on whatsoeverrgtou
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13.3 Timely deposition of GST and filing of requisitextaeturns of relevant tax period
would be the sole responsibility of the contracidre contractor will also ensure that
necessary credit on this account is available thMRSE in the next month. In case of
any discrepancy where credit is not available toMR®: then company is free to
deduct/recover/retain such amount from the billcaftractor or any other amount
due to him/ or from Security deposit, as the caag be.

13.4 In case of reversal of Input Tax Credit (ITC) antposition of penalty on account of
payment of GST and default in filing of returns @rds the payment for the work,
contractor is liable to pay all such dues to theajgany, failing which RSMML is free
to deduct/recover/ retain such amount from thes lmflcontractor or any other amount
due to him/ or from Security deposit, as the caag be.

14.0 RATES & TAX DEDUCTION AT SOURCE
All taxes/duties/levies as are applicable excepbd3o& Service Tax should be taken
into consideration while making the offer, Ignoranin it shall not qualify for any
additional payment. RSMML will reimburse/recoveraatual any tax/duties which are
imposed/increased/withdrawn/decreased after the dhtsubmission of offer and are
directly applicable to the contract and payabléhgycontractor/recoverable by RSMML,
and determined on the basis of bill raised by hiporuthe company, if applicable,
subject to the furnishing of documentary proof.
The company shall be fully entitled to deduct Ineofrax and/or any other taxes levied
at source as per the rules and instructions aslbmagpplicable for this purpose from
time to time.

15.0 VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:
Any fresh imposition /withdrawal or variation irastitory duties, taxes or levies made by
statutory authorities after the last date of submrs of bids, will be reimbursed to
contractor or recovered by the Company, as the casg be. The reimbursement
to/recovery from the contractor will be made agaissibmission of supporting
documents and for only such taxes/duties/levies #ma directly applicable to the
contract and reflected in his running bills.
The company shall fully entitle to deduct incorme @aad/or any other levies at sources as
per the rules and instructions as may be applidablhis purpose from time to time.

16.0 RIGHTS OF COMPANY
The Company reserves the right -

i. To reject any or all the tenders, in part or ir, fwithout assigning any reason,
there to,
ii. Not to accept the lowest tender or assign reasmmsdt accepting the lowest
tender.
ii. To increase / decrease the quantity and periodootract, without any
additional obligation on it.
iv. Not to carry out any part of work.
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v. To reject the offer, if is established that thedener has submitted any wrong /

misleading information or forged documents alonthwiffer or thereafter.

The company may exercise any of the above riglaingttime prior to the award of
contract, without thereby incurring any liability the affected Bidder or Bidders or
any obligation to inform the affected Bidder or 8eis of the grounds for the
RSMML'’s action.

17.0 RIGHT TO REVIEW PERFORMANCE.

17.1

17.2

The company reserves the right to review and asbkesgerformance of the work
at any time during the contract period. In case pobr or unsatisfactory
performance and/or breach of any terms and comditiof the contract, the
company in its absolute rights and discretion nakg tappropriate action including
termination of the contract & forfeiture of secyrteposit.

The company shall have absolute right to deterrame ascertain the damages or
losses suffered by it due to poor performance eaddn of the terms and recover
the costs thereof from the contractor from the ggcdeposit or any sum due to
the contractor from the company. The Company sidath have absolute right to
get the work done from any other agency at the arsk cost of the Contractor, in
case, the contractor fails to perform the work cwdusly for more than 3 days
and difference in such rates if any, shall be bdayéhe contractor.

18.0 TERMINATION OF THE CONTRACT

18.1

18.2

18.3

In case of failure to perform the job as requireder this tender or observe any
of the terms and conditions by the contractor,dbmpany shall give a notice to
rectify the default or breach within 07 days. Fagltio rectify such default/breach
may result in termination of the contract and fidiee of EMD/security deposit
without any prejudice to the company's rights taiml damages/costs/loss etc
caused by such default/breach. Such terminatiolh isbiaabsolve the contractor of
the liabilities accruing till the date of such temnation.

The contract may also be terminated in the eventtmtractor is being adjudged
insolvent or going into Liquidation or Winding ug their business, or making
arrangement with their creditors.

Notwithstanding anything contained herein above, ¢tbmpany in its absolute
discretion may at any time terminate the contrathout assigning any reason
thereof by giving Fifteen days' notice to the caator at their last notified address.
In such an event the contractor shall not be entitb raise any claim or demand
for compensation, loss of profit and/or damagegandsses or costs by reason of
such earlier termination on any ground whatsoever.

19.0 PROVIDENT FUND

)

The contractor shall be wholly responsible for conmg with the fulfillment of the
provisions of the Employees Provident Fund and Mianeous provisions Act,
1952 including subsequent amendments & notificatiom respect of the employees
engaged for the work.
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i) The Contractor shall have to get himself registdiedot already registered) with
the Regional Provident Fund Commissioner (RPFCeutite Employees Provident
Fund and Miscellaneous Provisions Act, 1952. Tesrdey required to submit the
copy of the PF Registration Number received fronFPffice before starting the
work, failing which the contract is liable to bertenated.

i)  The tenderer who are not coming under the purvieeRF & MP Act but are
required to deposit the PF due to applicabilityCointract Labour (R&A) Act may
deposit amount of PF deducted from salaries of Idd®our/employees and
employer’s contribution with PF Trust of RSMML alpnith 1.10% administrative
charges. An affidavit (as per Annexure-e) for thigpose will be required to be
furnished on a stamp paper of appropriate value.

iv) However, each running account / Final bill mustsbemitted alongwith the name
of the labour/employee deployed for the work, wagesalaries paid to them,
amount of PF deducted from salaries of the labmpleyees and employer’s
contribution, amount deposited in RPFC office/Tragainst each employee’s name
and copy of the challan and ECR for the amount siggm in RPFC office/Trust till
previous month, failing which no payment will be seafor Running Account bill
submitted by the contractor to the Engineer-In-Qbar

v) Payment due to the contractor shall be made a#afying the copy of ECR &
payment challan received from contractor throughBERFO website.

20.0 LEGAL & STATUTORY OBLIGATIONS:

20.1 The contractor shall perform the work in accordandt all applicable Acts,
statutory rules and regulations now in force ooerdd subsequently.

20.2  The contractor shall have valid Labour Licence daduct PF as per rules for all
employees/workmen engaged for this work. The pofafeduction & deposition
of PF shall be submitted to RSMM.

20.3 The contractor shall be liable for all persons eyl and / or engaged by him
whether directly or otherwise in all respects amgb d&or all the equipment's
deployed by them & under their control, under vasicstatutory provisions in
force from time to time as amended upto date ssciarkmen's compensation
Act, 1923, Employees Provident Fund Act 1952, Payno¢ Gratuity Act, 1972,
Contract Labour (Regulation and Abolition) Act 19®ayment of Wages Act,
1936; Minimum Wages Act 1948, Payment of Bonus A865, Indian Railways
Act 1890, Fatal Accident Act, 1855; Industrial Digges Act, 1947, Mines Act,
Factory Act, RTPP Act and or any other allied Calndr State enactment's, rules,
regulations and bylaws made there under. The GCaotrashall maintain and
produce whenever called for, all records requireden various Acts, Laws & By
Laws.

20.4  The contractor shall maintain and provide recordallchis employees including
supervisors, at the site. These registers arerdalytained and updated so that the
same is available for inspection by any statuatii@ity & the company.

20.5 The contractor shall keep the company indemnifigdirest all the claims and
liabilities of his direct or indirect employees,nttacted employees engaged in
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20.6

20.7

20.8

20.9

20.10

20.11

20.12

respect of this contract, under the aforesaid aglss, regulations and bye laws as
may be in force from time to time during the permmfdthe contract or otherwise

for or in respect of any claim, damage, compensatio., whatsoever payable in
consequence of any loss, damage, accident or imgtay sustained by persons
including the employees of the company, which sballrecoverable from the

running bills and/or security deposit of the cootoa.

The contractor shall have to make all payment$é¢ostaff etc. engaged by him
every month latest by 7th day of following monthayment to the
labours/workmen is to be paid through Bank Accamy.

The contractor shall comply with all the statuargypsions as per Central and/or
State Government Act, Rules, Bye-laws, from timetitoe in regard to the
payment of wages to the workmen employed, wageogerecovery/deductions
from wages, unpaid wages, deductions, unauthoyisedide, maintenance of
wage register/wage slips, publication of the nobtalate of payment of wages,
weekly days of rest etc., and other terms of th@leyment, and shall submit
periodical returns to the statuary authorities. iSuecords will also be made
available periodically for perusal and scrutinyofficer-in-charge.

In the event of default of the contractor in maksugh payment/s or contribution
for any other reason/s the Company may make sugmega/contribution on
behalf of the contractor on its sole discretion,vigy of deducting the relevant
amounts from the running bills of the contractod #me Company shall be entitled
to set off all costs and amounts due to the cotdrdor the payment/contributions
made by it on account of contractor's default.

The contractor shall have to obtain and producditieace as applicable before
starting the work.

The contractor shall insure all the workmen & subtiné copy of WC policy to
RSMM.

The contractor shall require registration of woskender the building & other
construction workers (Regulation of Employment &n@ition of Services) Act,
1996 & extension of benefit to such workers undher Act. Deduction of cess at
source will be made as per provision of the saidiadorce from time to time.

All the provision of Rajasthan Transparency in RuBrocurement Act and rules
made there under and modification to be issuechbycbmpetent authority from
time to time will automatically be ipso-facto amalble.

OTHER RESPONSIBILITIES OF CONTRACTOR

21.1

21.2

21.3

21.4

The contractor shall be responsible for providingel&r, Accommodation,
Drinking Water, Medical aid etc. to his/their emydes.

The contractor alone shall be responsible for mhog all tools, tackles,
implements etc. required for accomplishment of work

The contractor alone shall be responsible and didbl any accident and/or
damage to employees or any third party at the giduring or due to negligence
in course of performance of the job under this @mitand consequent claims.
The contractor alone shall be responsible anddifdyl payment of costs, charges,
fee etc. for discharge of all legal and statutdslygation
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23.0

24.0

25.0

26.0

21.5 The contractor shall have to arrange for lightitg &r carrying out the work as
required herein.
21.6 Safety & discipline of the labour/ workers staff @oyed by him
21.7 The company shall not in any manner be responfablany or part of the above
litigations of the contractor, If any expenditureurred by the company on the
above items, that will be recovered from the cartna bills/security deposits.
CRITERIA FOR DECIDING L-1 BIDDER
The tenderer whose quoted rates are resultingtirddowest financial outgo for the
company will be considered as L1 bidder. The totaitract value will be arrived by
adding total of BSR itemsircluding tender premium, if any) and considering total
liability of GST. The final figure so achieved will decide the tatahtract value for the
purpose of deciding the L-1 bidder.

COMPENSATION

For Delay in commencement:

In case the Contractor fails to commence the woitkiw 21 days from the date of
issuance of LOA/DLOA, the company shall recover r@ pletermined and agreed
compensation @ 0.5% of the total contract valuaveekly basis from the contractor if
the delay is on account of contractor. In the eveatcompensation exceeds 2% of total
contract value, then other provision including teration of contract, forfeiture of EMD,
withdrawal of DLOA shall apply at sole discretioh@ompany.

For Delay in completion:

In case the Contractor fails to complete the tmtalwithin stipulated period as given by
the company , and is established that the delayiaccount of contractors lapses, the
company shall recover a pre determined and agr@®gensation @ 1% (one percent) of
total value of contract on weekly basis from thetcactor subject to maximum 10%
(Ten percent) of contract value. The compensageretl by company, if any, will also
attract GST as per prevailing rate.

DEFECT LIABILITY PERIOD

The defect liability period for the work will be eryear from the date of actual completion
of work; if any defect occur during this period thihe contractor shall be liable to carry
out required repair/replacement/rectification asthe direction of Engineer-in-charge at
his own cost.

RISK & COST

In case, the contractor fails to complete the ae@rdiork and the moment when the
amount of compensation due to delay in completeathes its maximum value i.e. 10%
(Ten percent) of contract value, then the Compdrajl drave full right to get the work
complete by engaging third party at the risk anst ob the contractor.

In such case, Company shall have full right todiirthe whole security deposit and all the
pending payments payable to the contractor.

APPEALS:

Subject to section 40, of Rajasthan Transparenduinlic procurement Rules 2013, if
any bidder or prospective bidder is aggrieved #mt decision, action or omission of the
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28.0

procuring entity is in contravention to the prowisiof this act or the rules or guidelines
issued there under, he may file an appeal to dawgdnFirst and Second appellate
Authority with in a period of ten days from the eaitf such decision or action, omission
as the case may be clearly given the specific gtamwhich he feel aggrieved on the
form no.1 (see rule 83) — Memorandum of Appeal uride Rajasthan Transparency in
public procurement Act — 2012 with prescribed fees.

DISPUTE & JURISDICTION

In case of any dispute, it shall be the endeavbioth the parties to resolve it through
mutual discussions. No courts other than the cdodated at Udaipur-Rajasthan shall
have jurisdiction over any matter concerning anyeas of the work under this tender.
The contractor shall not stop or abandon the wokktd and during the pendency of such
disputes or differences.

UNDERTAKING:

I/'We do hereby declare that I/We have fully readl amderstood the purpose and
contents of all the terms and conditions of thistarct, nature, quantum, contract period
and scope of work and have signed each page ofetider document as token of
acceptance of all terms& conditions of this tender.

For & behalf of the tenderer as token of acceptarfitender.

Signature of tenderer with name& address.
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SECTION Il

SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

BRIEF DESCRIPTION

Jhamarkotra Rock Phosphate Mine located near willizamarkotra, Tehsil Girwa in
Udaipur District, Rajasthan is being worked by NR/gjasthan State Mines and Minerals
Limited (A Government of Rajasthan Enterprise).njagkotra Mines is situated at an
approximate distance of 27 Kms from the town of igdain Rajasthan.

The construction site is located near village Mamdi old pilot plant of RSMML at about
4 Km from main naka of Jhamarkotra Mines on abardanad to Kharwa chansda.

As the proposed Dry Stone Masonary wall is to hestrocted at the toe of active dumps.
Contractor has to take care of the safety of labouolved in this work. Also, the
contractor has to report for his daily working irvadce.

At present very dense wild vegetation / thorny lessétc. have grown at the construction
site. Contractor has to clear site as per themirement, for which no extra charges shall
be paid. Bidders should quote rates in G-Schedutsidering site clearance included in
basic item.

As the mine is located in remote area, prospedtidders are suggested to visit the site to
assess site conditions with respect to constru&iaraterial handling.

SCOPE OF WORK

Scope of work under this contract‘i€onstruction of Dry Stone Masonary Wall at toe of
dump in CD pit dump yard at Jhamarkotra Mines, Disaipur (Rajasthan) of Random
rubble stone Masonary for super structure abovtplievel one storey height above 30
cm.thick walls in: Dry masonary. As prescribed inSGhedule annexed with tender
document.

PERIOD OF CONTRACT
The contractor has to complete all the mentionerkwas per tender provisions during
3 months from the date of issue of Letter of acmept (LOA) /detailed letter of
acceptance (DLOA)

PRE —QUALIFYING CRITERIA:-
The tenderers shall be pre-qualified on the bddiseofollowing criteria:

The tenderer should have minimum turnover of R 24c in any one of the immediate
preceding three financial years i.e. 2016-17,208 2 2018-19 in tenderers name.

Tender is to be submitted online at https://epegasthan.gov.in electronic form as
prescribed in the tender.

The tender fees & processing fees will not be rééahin any case. The bidder should go
through the website https://eproc.rajasthan.gov.it® link "help for contractors ","
information about DSC", FAQs & the bidder manuat kito know the process for

submitting the electronic bids at website.
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The complete bid document has been published onweksite www.rsmm.com /

eproc.rajasthan.gov.in & on http://sppp.rajasthawnig for the purpose of downloading.
The uploaded bid document shall be considered Vatigharticipation in the bid process
subject to submission of required cost of tendesudtent, e-Tendering processing fee,
EMD etc. & the same shall be reached to the officendersigned on or before the time
specified for online submission of tender.

The tender shall be pre-qualified on the basisamuchents furnished/uploaded along with
Techno-commercial bid in support of above. The sleni of the company will be final and
binding in this regard. The company reserves ghtrio call for any additional information
so as to check the eligibility of the tenderer.nforentures/consortium/partnership are
allowed to participate in this tender subject te ghint/several responsibility, in such cases
the cumulative turnover of partners/members wilcbasidered.

It is to be noted that, in case of Company regestemder Companies Act, turnover of the
Company shall only be considered. The Companyvesaets right to call for any additional
information so as to check the eligibility of thenterer. The price bid of only those bidders
shall be opened who qualify in technical bid as gréeria laid in tender & only qualified
bidders will be informed about price bid opening.

Tenderer(es) who have been banned/ suspended bgothpany or any government
organisation/department shall not be eligible totip@ate in this tender/ during the
currency of suspension/banning period.

Offers furnished through any other mode shall net donsidered. RSMML will not
entertain any claim on account of postal delay/remeipt. It also reserves the right to
reject/cancel any or all tenders without assigring reason whatsoever.

The company reserves the right to accept or rgjegtor all offers without assigning any
reason. Also the company does not bind itself toept the lowest price offer. The
Company shall not be responsible for any postadydet loss of offer. Offers sent by any
other moder other than  prescribes shall not be paede All
communications/correspondences/documents includimg bid document should be
physically signed, stamped on each page beforeadplg and also signed digitally by the
designated authorized representative of the bidder.

50 SPECIAL CONDITIONS OF CONTRACT
5.1Powers to determine the Contract

The Competent authority may without prejudice te hght against the contractor in
respect of any delay or inferior workmanship oreottise or to any claims for damage in
respect of any breaches of the contractor and witheoejudice to any rights or remedies
under any of the provisions of this contract oreottise and whether the date for
completion has or has not elapsed, by notice itingriabsolutely determine the contract
in any of the following cases:-

(i) If the contractor having been given by the Hrmgir-in-charge a notice in writing to
rectify, reconstruct or replace any defective workhat the work is being performed
in any inefficient or otherwise improper or unworkmlike manner, comply with the
requirements of such notice a period of seven tlareafter or if the contractor shall
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delay or suspend the execution of the work so e¢ftaer in the judgment of the
competent authority he will be unable to securemetion of the work by the date for
completion or he has already failed to completenthek by that date.

(i) If the contractor being a company shall pasgsolution or the court shell make an
order that the company shall be wound up or ifcgikeer or a manager on behalf of a
creditor shall be appointed or if circumstancedisdrése which entitle the court or
creditor to appoint a receiver or a manager or tieititle the or make winding up
order.

(i) If the contractor commits breach of any oétterms and conditions of the contract.

(iv) If the contractor commits any acts mentionadciause related to subletting and
when the contractor has made himself liable foioactuunder any of the cases
aforesaid, the competent authority on behalf oR&MM shall have powers:-

(a) To determine and/or rescind the contract aseaéad ¢f which term in attention
or rescission notice in writing to the contractor under the hand of the Engineer-
in-charge shall be conclusive evidence). Upon such determination or rescission,
the security deposit of the contractor shall béléao be forfeited and shall be
absolutely at the disposal of the company.

(b) To employ labour paid by the company and topgumaterials to carry out the
works or part of the work debiting the contractatrmthe cost of the labour and
the price of the materials (of the amount of whicist and price certified by the
Engineer-in-charge shall be final and conclusiveiirsgf the contractor) and
crediting him with the value of the work done ih r@spects in the same manner
and at the same rates as if it has been carriedyotlie contractor under the terms
of his contract. The certificate of the Engineecirarge as to the value of the
work done shall be final and conclusive againstdbetractor, provided always
that action under the sub-clause shall only bertager giving notice in writing
to the contractor. Provided also that if the expsnacurred by the company are
less than the amount payable to the contractoristafjreement rates, the
difference should not be paid to the contractor.

(c) After giving notice to the contractor to measup his work and to take such part
thereof as shall be un-executed out of his hamdkta give it to another
contractor to complete, in which case any expem#g@sh may be incurred in
excess of sum which would have been paid to thggnaii contractor if the whole
work had been executed by him (of the amount otiwvlitihe excess certificate in
writing of the Engineer-in-charge shall be finatlasonclusive) shall be borne and
paid by the original contractor and may be deduétech any money due to him
by company under this contract or on any other @atcahatsoever or from his
security deposit or the proceeds of sale thereffficient part thereof as the case
may be.

In the event of any one or more of the above cobeiag adopted by the competent
authority the contractor shall have no claim to pensation for any loss sustained by him
by reason of his having purchased or procured amyemal or entered into any
engagements or made any advances on account afroawiew to the execution of the
work or the performance of contract. And in cas#oacis taken under any of the
provision aforesaid the contractor shall not betledtto recover or be paid any sum for
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any work thereof actually performed under this cacttunless payable in respect thereof
and he shall only be entitled to be paid the valueertified.

5.2Time Extension

If the contractor shall desire an extension of tilree for completion of the work in the
grounds of his having been unavoidably hindereisiexecution or any other grounds, he
shall apply in writing to the Engineer-in-chargetat behalf within 30 days of the date of
the hindrance on account of which he desired sudkneion as aforesaid and the
competent authority shall if in his opinion (whidhall be final & binding on the
contractor) reasonable grounds be shown therefdgt®aze in writing such extension of
time, if any as may in his opinion be necessarproper. If the period of completion of
contract expires before the expiry of the periodoé month provided in this clause the
application for extension shall be made before ékpiry of the period stipulated for
completion of the contract.

Failure or delay by the Company to hand over toGoatractor possession of the land
necessary for the execution of the works, or tovipeo the necessary drawings and
instructions, or any other delay by the Company tdugny other cause, whatsoever shall
in no way affect or vitiate the contract or altée tcharacter thereof or entitle the
Contractor to damages or compensation thereof,igedy however, that the Company
without any financial liability may extend the tinfier completion of the work by such
period as it may consider necessary or proper.

5.3Completion Certificate

Within ten days of the completion of the work, gawtor shall give notice of such
completion to the Engineer-in-charge and within/ttérty days on the receipt of such
notice the Engineer-in-charge shall inspect thekveard if there is no defect in the work
shall furnish the contractor with in certificate obmpletion otherwise a provisional
certificate of completion indicating defects (a)a® rectified by the contractor and or (b)
for which payment will be made at reduced ratesl dfemissued, nor shall the work be
considered to be completed until the contractoH $taae removed from the premises on
which the work shall be executed, all scaffoldiagtplus materials, rubbish and all huts
and sanitary arrangements required for his thewkwBeople on the site in connection
with the execution of the works as shall have lected or constructed by the contractor
and cleaned off the dirt from all wood work, doassndows, walls, floors or other parts
of any building, upon or about which the work isi® executed or of which he may have
had possession for the purpose of execution tharebhot until the work shall have been
measured by the Engineer-in-charge. If the cordrashall fail to comply with the
requirements of this clause as to removal or sldhffg surplus materials and rubbish and
all huts and sanitary arrangements as aforesaictleading off dirt on or before the date
fixed for the completion of the work, The Enginéetcharge may at the expenses of the
contractor remove such scaffolding surplus, matedad rubbish, etc. and dispose off the
same as he thinks fit and clean off such dirt asesfid. The contractor shall have no
claim in respect of any such scaffolding of surphsterials as aforesaid except for any
sum actually realized by the sale thereof.

N.B. - Ten days will apply in the case of works at thadwarters of the Engineer-in-
charge and thirty days will apply in case of work aa station other than the
headquarters of the Engineer-in-charge.
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5.4Payment of Bills

No payment shall be made for works estimated toless than Rupees One Thousand till
after the whole but in the case of works estimtdaest more than Rupees One Thousand
the contractor shall on submitting the bill therbefentitled to receive a monthly payment
proportionate to the part thereof then passed byEthgineer-in-charge. RA bill shall be
submitted along with location plan for executed kvatuly certified by EIC. The
contractor shall submit an undertaking with monthiNs bearing GSTIN and HSN/SAC
code that “total GST has been deposited and retoave been filed for relevant tax
period. All such intermediate payment shall beardg as payments by way of advance
against the final payment only and not as paymient&ork actually done and completed
and shall not preclude the requiring of bad, undoaimd imperfects or unskillful work to
be removed and taken away and reconstructed oreoted or be considered as an
admission of the due performance of the contraatgrpart thereof in any respect of the
accruing of any claim, not shall it conclude, detiere, or effect in any way the powers of
the Engineer-in-charge under these conditions gradrthem as to the final settlement
and adjustment of the account or otherwise the rigmgtin-charge’s certificate of the
measurements and of the total amount payable éowtrk accordingly shall be final and
binding the contractor in all respect. The paymanfinal bill shall be made within 3
months of the submission of such bill. If therelsba any dispute about any items of
work then the undisputed item or items only shallplaid within the period of 3 months.
The contractor shall submit a list of the dispuigeins within 30 days from the
disallowance waived and absolutely extinguished.

A bill shall be submitted by the contractor eacmthoon or before the dated fixed by the
Engineer-in-charge for all work executed in thevpyes month. The charges in the Bill
shall always be entered at the rates specifiedariédnder or in the case of any extra work
ordered in pursuance of these conditions and notioreed or provided for in the tender,
as the rates herein after provided for such wofke Engineer-in-charge shall take or
cause to be taken the requisite measurementsdguuipose of having the same verified
and the claim, as for as admissible, adjustedstiixbe before the expiry of ten days from
the presentation of the bill. If the contractor sle®t submit the bill within the time fixed
as aforesaid, the Engineer-in-charge may deputebardinate to measure up the said
work in the presence of the contractor whose cowigmature to the measurement list
will be sufficient warrant, and the Engineer-in-gj@ may prepare a bill from such list
which shall be binding on the contractor in respect

Before taking any measurement of any work as refleto in above, the Engineer-in-
charge or a subordinate deputed by him shall grgasanable notice to the contractor. If
the contractor fails to attend at the time of measent after such notice or fails to
countersign or to record the difference within alw&om the date of measurement in the
manner required by the Engineer-in-charge themynsaich event the measurement taken
by the Engineer-in-charge or by the subordinateutégbby him as the case may be shall
be final and binding on the contractor and the @mor shall have no right to dispute the
same.

5.5 Specification of Works

The contractor shall execute the whole and every@#e work in the most substantial
and workman like manner, and both as regards mend otherwise in very respect in
strict accordance with the specifications. The @mtor shall also confirm exactly, full
and faithfully to the designs, drawings and inginres writing relating to the work
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assigned by the Engineer-in-charge and lodgedsrotiice, and to which the contractor
shall be entitled to have access at such officegnosite of the work for the purpose of
inspection during office hours and the contractwalls, if he so requires, be entitled at his
own expenses to make or cause to be made copispegification, and of all such

designs, drawings and instructions as aforesaid.

5.6 Addition, Alteration & Substitution of items

The Engineer-in-charge shall have powers to mateeration in or commissions from or
additions to or substitutions for the original dfieations, drawings, designs and
instructions that may appear to him to be necessamdvisable during to progress of
work and the contractor shall be bound to carry thet work in accordance with any
instructions which may be given to him in writteg the Engineer-in-charge and such
alterations, commissions, additions or substitishall not invalidate the contract and
any altered, additional or substituted work whilcl tontractor may be directed to do in a
manner above specified as part of the work shattdsded out by the contractor on the
same conditions in all respects on which he hadezbto do the main work, provided that
additional quantities of each individual item shabt exceed 25% of the quantities
provided against that item in the contract agree¢raad further provided that the cost of
the work as executed by the contractor includingt cof all additional, altered or
substituted work shall not without mutual agreetretceed the tendered amount of the
work by more than 10%.

The time limit for completion of the work shall lextended in the proportion that the
additional or substituted work bears to the origowntract work and the certificate of the
Engineer-in-charge shall be conclusive as to suchgstion. The rates of such additional
altered or substituted work under this clause dbalivorked out in accordance with the
following provisions:-

0] If the rates for the additional, altered orbstituted work are specified in the
contract for the work, the contractor is bounddaryg out the additional, altered or
substituted work at the same rates as are spedaifige@ contract for the work.

(i) If the rates for the altered, additional abstituted works cannot be determined in
the manner specified in clause above, then the fatesuch work shall be worked
out on the basis of the schedule of rates of tetrici specified above mines/pus
the percentage which the total tendered amounshieahe estimated cost of the
entire work put to tender provided always thathé rate for a particular part or
parts of the items is not in the schedule of rdtes rate for such part of parts will
be determined by the Engineer-in-charge on theshaisthe prevailing market
rates when the work was done.

(i)  If the rates for the altered, additional arbstituted work cannot be determined in
the manner specified in clause above, then theacnbdr shall, within 7 days of
the date of receipt of order to carry out the wankgrm the Engineer-in-charge of
the rate which is his intention to charge for swtéiss of work, supported by
analysis of the rate or rates claimed and the Emsgin-charge shall determine
the rate or rates on the basis of prevailing mar&tds, and pay the contractor
accordingly. However, the Engineer-in-charge, byicgoin writing, will be at
liberty to cancel his order to carry out such classvork and arrange to carry it
out in such manner as he may consider advisabkeumier no circumstances the
contractor shall suspend the work on the plea ofs®itlement of rates of items
falling under the clause.
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(iv)  Provided that the Engineer-in-charge woulddge at liberty to ask the contractor
to execute such items, the rates of which are nmtigled in the B.S.R. of that
area and also additional quantity over and aboweelithit of 25% against each
item and 10% over the tendered amount of the wpdcified above, if in the
opinion of the Engineer-in-charge the executionsath items through other
agency is likely to hamper the progress of otteans of work and its completion
considerably required the contractor shall be botmadarry out all such extra
work also if asked to do so. For all such extrengeor additional quantity of work
over and above the limit specified in para abowe, ¢ontractor shall be paid
provisionally on the rates of all such additionairivand extra items if any shall
be decided and settled by arbitration,. Providedchgs that if the contractor shall
commence work or incur any expenditure in regaetdabf before getting written
instructions from the Engineer-in-charge regardatigsuch additional works or
extra items at his own accord as lastly here hdvefare mentioned then in such
case he shall only be entitled to be paid in raspédhe work carried outer
expenditure incurred by him prior to the date @&uis of written instructions if
any, as aforesaid according to such rate of rateshall be fixed by the Engineer-
in-charge and shall have no claim for getting ratesuch work settled through
arbitration.

5.7 Curtailment of Scope

If the Engineer-in-charge shall at any time, and for agson whatsoever think that any
portion of the work should not be executed and a&dnd withdrawn from the contractor,
he shall give notice in writing of the fact to tbentractor who shall have no claim to any
payment of compensation whatsoever on account pfpaofit or advantage which he
might have derived from the execution of the warKull, but which he did not derive in
consequence of the full amount of the work not hgween carried out, neither shall he
have any claim for compensation by reason of atgratlons having been made in the
original specifications, drawings, designs and ringtons which shall involve any
curtailment of the work as originally contemplated

Provided that the contractor shall be paid the ggwron the cartages only of materials
actually and bonafidely brought to the site of therk by the contractor and rendered,
surplus as a result of the abandonment or curtailmmethe work or any portion thereof
and then taken back by the contractor, providedyelver, that the Engineer-in-charge
shall have in all such case the option of takingroall or any such materials at their
purchase price or at local current rates which evay be less. In the case of such stores
having been issued from Company’s stores supervidiarges and storage charges shall
be refunded in addition to the issue rate of malri

All sums payable by way of compensation under ahythese conditions shall be
considered as reasonable compensation to be applid@ use by the company without
reference to the actual loss or damage sustairege@/hether or not any damage shall have
been sustained.

5.8 Rectification of Defect

If it shall appear to the Engineer-in-charge or dubordinate-in-charge of the work, that
any work has been executed with unsound imperfeanskillful workmanship, or with
materials of any inferior description or that angtarials or articles provided by him for
the execution of the work are unsound or of a ¢yafferior to that contracted for, or
otherwise not in accordance with contract, the readr shall demand in writing which
shall be made within six months of the completiérwork from the Engineer-in-charge
specifying the work, materials or articles compéminon paid, for, forthwith rectify or
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remove and reconstruct the work so specified inleshopara, as the case may require or
as the case may be remove that materials or arsclepecified and provided other proper
and suitable materials or article at his own chsuagyal cost, and in the event of his failing
to do so shall continue and in the case of any gaiblire the Engineer-in-charge may

rectify or remove and re-execute the work or remané replace with other materials or

articles complained of as the case may be at #gkeamnd expense in all respect of the
contractor.

5.9Inspection & Supervision

All the work under or in course of execution or @xted in pursuance of the contract shall
at all times be open to the inspection and supervisf the Engineer-in-charge and his

subordinates and contractor shall at all timesnduthe usual working hours and at all

other times at which reasonable limitations of ititention of the Engineer-in-charge or

his subordinate to visit the works shall have bgeen to the contractor, either himself

present to receive order and instructions or havesponsible agent duly accredited in
writing present for that purpose. Orders giverhm ¢ontractor’s agent shall be considered
to have the same force as if they had been givémetoontractor himself.

5.10 Hidden Works

The contractor shall given not less than seven dayise in writing to the Engineer-in-
charge or his subordinate-in-charge of work befoogering up or otherwise placing
beyond the reach of measurement any work in otddrthe same may be measured, and
correct dimensions thereof be taken before the ssusw@covered up or placed beyond the
reach of measurement and shall not cover up oegayond the reach of measurement
any work without the consent in writing of the Emggr-in-charge or his subordinate-in-
charge of the work and if any work shall be coveugdor placed beyond the reach of
measurement without such notice having been givetoonsent obtained, the same shall
be uncovered at the contractor's expenses or iauttehereof on payment or allowance
shall be made for such work, or the materials witicch the same was executed.

5.11 Damage to Company’s property

If the contractor, or his work people or servardlshreak deface, in or destroy any part of
a building in which they may be working or any blinlg, road fence, enclosure, irrigation
work, pipe line, cable and drain or grass land witivated ground continues to the
premises on which the work or any part of it, isngeexecuted, or if any damage shall
happen to the work while in progress form any causatsoever or imperfections become
apparent in if before the refund of the securitpafst for the work becomes due, the
contractor shall make the same good at his ownresqeor in default, the Engineer-in-
charge may cause the same to be made good byvedhiemen and deduct the expenses
(of which the certificate of the Engineer-in-charge shall be final) from any sums that may
be then or at any time, thereafter, become duemdractor from his security deposit or
the proceeds of sale thereof, or of a sufficiemtipo thereof.

5.12 Safety & Diversion of Traffic

The contractor shall not obstruct and shall be hetgponsible for the safety of traffic and
shall provide all watchmen lights, barriers, sigimal fence necessary to prevent any
accident or public or private damage or loss, ancgulate traffic during the progress of
the work. Unless otherwise provided for by the #pmtions, he shall provide at his own
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cost for traffic by its diversion to an alternatir@ute approved by the Engineer-in-charge
or by the formation of side tracks along-side tharky or in the case of works within a
town or village, or where specially provided fortire specifications, by the construction
of one half of the road at a time, leaving the othaf available for traffic. He shall not,
by his operations obstruct any side road or beratkt not shall break down any fences
telegraph lines nor obstruct any drain or waterresubut when such obstruction or
breakage’s cannot be entirely avoided, he shatinae remove such obstructions when
they occur, and make adequate provisions for ¢raffir immediately repair such
breakages and in the event of his failing to rgctlie above mentioned causes, the
Engineer-in-charge reserves to himself the poweddoso, after giving the contractor
twenty four hours notice in writing of his intenti@and the while of the cost of such work
incurred by the department may be deducted fromntlbeey due or payable to the
contractor.

The contractor shall exercise the greatest carmgliine progress of the work to avoid
damage to any utility service as water sewer, etegiower telephone etc. within the
limits of the work and will be held responsible fory such damage caused by him or his
agents, directly or indirectly.

5.13 Quoted Rates to be all inclusive

The contractor shall supply at his cost all materiaxcept such special material, if any as
may be in accordance with the contract be supft@d, the Engineer-in-charge’s stores)
plants, tools appliances, implements, ladders, agedtackle scaffolding and temporary
works requisite or proper for the proper executdrwork, whether original, altered or
substituted and whether included in the specificetior other documents forming part of
the contract or referred to in these conditionsat; or which may be necessary for the
purpose of satisfying or complying with the reqments or the Engineer-in-charge as to
any matter as to which under these conditions lentisled to be satisfied or which he is
entitled to require together with carriage theremfand from the work. The contractor
shall also supply without charges the requisite Ioemof persons with the means that the
materials necessary for the purpose of settingvoark and counting, weighing and
assisting in the measurement of examination attemg and from time to time for the
work or materials. Failing his so doing, the sameyrbe provided by the Engineer-in-
charge at the expense of the contractor and thenses may be deducted from any
money due to the contractor under the contradt,oon his security deposit, but delay on
this account, if any, will not be reckoned by thmmpany. The contractor shall also
provide all necessary fencing and lights requiegrbtect the public accident and shall
be bound to bear the expenses of defense of eugrgction or other proceedings at law
that may be brought by any person for injury sustdiowing to neglect of the above
precautions, and to pay the damages and costs wighbe awarded in any such suit
action proceeding to any such person or personghah may with the consent of the
contractor be paid to compromise any claim by arghgperson.

The contract includes clearance, leveling andsiingsof site within a distance of 50 m of
the building on all sides of all redundant stomesterials etc. brought by the contractor
for the work except where the building adjoins &eotbuilding.

The contractor shall arrange to protect at his @ast in an adequate manner all stone
work and other work requiring protection and to mgain such protection as long as work
on the building is in progress. He shall remove apdace this protection as required by
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5.17

5.18

the Engineer-in-charge from time to time. Any damdg the work so protected, no
matter how it may be caused shall be made gootdgdntractor free of cost.

All templates, forms, moulds, centering, false warld models which in the opinion of
the Engineer-in-charge are necessary for the prapérworkman like execution of the
work shall be provided by the contractor free adtco

5.14 Subletting of Contract

The contract shall not be assigned or sublet withoei written approval of the Engineer-
in-charge and if the contractor shall assign ordeduiis contract or attempt to do so or
becomes insolvent or commences any insolvency pdiegs or make any composition
with the creditors or attempts to do so or anpdargratuity, gift, loan requisite reward or
advantage, pecuniary or otherwise shall eitherctyrendirectly be given, promised or

offered by (he contractor or any of his servantsagents to any employee of the
Company in any way relating to his office or empt@nt, or it any such officer or person
shall become in any way directly or indirectly irgsted in the contract, the Engineer-in-
Charge may thereupon by notice in writing rescimel ¢ontract, and the security deposit
of the contractor shall thereupon stand forfeitad be absolutely at the disposal of the
company and the same consequences shall endufréhascontract had been rescinded
under the relevant clause and in addition the ectdr shall not be entitled to recover or
being paid for any work therefore actually perfodnender the contract.

5.15 Works for which specification not mentioned

In the case of any class of work for which thereassuch specification as is mentioned in
G-Schedule, such work shall be carried out in atamoce with the detailed specifications
and in the event of there being no specificationskwvill be carried out in all respects

and also in accordance with the instructions agdirements of the Engineer-in-charge.

5.16 Reduced Rates

In cases where the items of work are not acceguexb complete, the Engineer-in-charge
may make payment on account of such items at secluced rates as he may consider
reasonable in the preparation of final or on actbills.

Progress to accommodate working of other contracter

If the progress of the work has fallen as muchrieas as to prevent other contractors on
the work from carrying out their part of the worktlin the stipulated time, he will be
liable for the settlement of any claim put in byar these contractors for the expenses of
keeping their labour unemployed to the extent aered reasonable by the Engineer-in-
charge.

Employees of the contractor

The Engineer-in-charge may require the removal iwittwenty four hours by the
contractor of any, agent, Engineer, Overseer, FangnWorkman or other person
employed by him on the work contracted for andhim ¢vent of the contractor refusing or
neglecting to comply with such requisition no ftipayment will be made on account of
the work until the said removal is carried out &mel Company shall not be liable for any
compensation whatsoever.
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5.19 Dismantling & Disposal thereof

Contractor in course of the work should understtvad all materials e.g. stone and other
materials, obtainable in the work of dismantling.ewill be considered as the Company’s
property and will be disposed off the best advamtaighe Company.

5.20 Protection to plantation

The contractor shall not fire to any standing jenglees, brushwood or grass without a
written permit from the Engineer-in-charge.

When such permission is given and also in all cagesn destroying, out or dug up trees
brushwood, grass etc. by fire the contractor sh&# necessary measures to prevent such fire
spreading to or otherwise damaging surrounding gntgp Any damage caused by the
spreading of such fire, whether in or beyond thats of the Company’s property shall be
made good by the contractor within a period spedifby the Engineer-in-charge or on
default the amount of the damage may be made gpdlde Engineer-in-charge the expense
being recovered from the contractor as damagekdntanner prescribed in clause I, or
deducted by the Engineer-in-charge from any sumasrtiay be due or become due from the
Company to the contractor under this contract betise.

The contractor shall bear the expenses of defgraly action law proceedings that may be
brought by any person for injury sustained owingeglect or precautions to prevent spread
of fire and shall pay any damages and cost thatbeegwarded in consequences.

5.21 Recovery of claim against the contractor

Whenever any claim against the contractor for tngyent of a sum of money arises out of or
under the contractor the company shall be entiteececover such sum by appropriating, in
part or whole, the security deposit of the contractn the event of the security being

insufficient or if no security has been taken frtdm contractor, then the balance or the total
sum/recoverable, as the case may be, shall be weldfrom any sum then due or which at
any time thereafter may become due from the cowtramder this or any other contract with

the company. Should this sum be not sufficient dgec the full amount recoverable, the

contractor shall pay to Company, on demand thenbalaemaining.

5.22 Technical Examination & Audit

The Company shall have right to close an audittastinical examination of the works and
the final bills of the contractor including all qugrting vouchers, abstract etc. to be made after
payment to the final bill and if as a result of sukudit and technical examination any sum is
found to have been over paid in respect of any wiore by the contractor under the contract
or any work claimed by him to have been done by hirder the contract and found not to
have been executed, the contractor shall be ltahlefund the amount of over payment and it
shall law full for the company to recover the safr@m him in the manner prescribed
elsewhere in the tender or in any other manneidliegarmissible and if it is found that the
contractor was paid less then that was due to mdewuthe contract in respect of any work
executed by him under it the amount of such undgment shall be duly paid by the
Company to the Contractor.

Signature of the tenderer
Witness:

Address:
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Form A

TECHNO COMMERCIAL OFFER

RAJASTHAN STATE MINES AND MINERALS LTD.
(A Government of Rajasthan Enterprise)
UDAIPUR

General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax No./E-Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees) 2016-17 2017-18 2018-19

Name & Address s of Banker(s)

PAN No,

GST Registration No.

PF Account number

If tenderer is in any other business also
Please specify

Status of registration under MSMED (Micro, SmalldANledium
Enterprises Development Act, 2006)Act along withpycoof
certificate

Others (specify)

Bank details of RTGS
1. Complete Bank Account No.
2. IFSC/NEFT Code of Branch
3. Name of Bank & Branch

(Signature of Tenderer with seal)
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Form ‘B’

PART — | (Technical Bid)

Name of work: Construction of Dry Stone Masonary Wall at toe ofngh in CD pit dump yard at
Jhamarkotra Mines, Dist. Udaipur (Rajasthan)

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-15/19-20 Bted 21.06.2019

Pre- qualifying criteria — (Turnover :)

Year Turnover (Attested copy of CA certified Balance=8ts of last three financial
years & other appropriate proof i.e. Form -16 are@sed.)

2016-17

2017-18

2018-19

Signature of tenderer with address.
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Form ‘C

DECLARATION

(On the letter head of the tenderer firm)

I/'We have not enclosed any additional condition andleviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviatisrfound in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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BOQ/Price Part

To be submitted strictly online in the prescribed format provided at

https:/ /eproc.rajasthan.gov.in

RAJASTHAN STATE MINES & MINERALS LIMITED
( A Government of Rajasthan Enterprises)

FORM OF 'G' SCHEDULE
Name of Work: : Construction of Dry Stone Masonawyall at toe of dump in CD pit dun
yard at Jhamarkotra Mines, Dist Udaipur (Rajasthan)

Time period 3 Months
S.N. Particulars of work UNIT | Qty. Rate Amount

Rs. P.

1 Randon rubble stone masoary for super

structure above_ plinth Ie\_/e.l one storey helg%m 750.00 1133.00 8,49 750.0(
above 30 cm.thick walls in:

Dry masonary.

| /| We hereby agree to execute / undertake theealetailed work @............... % (in figures)

Rates to be quoted online on
the BOQ format available at
www.eproc.rajasthan.gov.in

Terms & Conditions:

1. The G- schedule is based on PWD-BSR-2013 (Building)which the contractor shall
guote rates as at par / % age above or below arh€dsle which is inclusive of all duties
except GST. Any error or omissions shall be goveimerespective part of the said BSR.

2. All statutory deductions shall be made as per aleprovision.

3. Before start of work & after completion of worktesshould be photographed and attested.

4.  All construction material receipt should be supednvith gate pass.

5.  The contractor shall quote rate in Rupees for cetephork as mentioned in above schedule
in the spread sheet BOQ-1 as givehtgis://eproc.rajasthan.govifayment shall be made on
actual measurement basis for used material.

6. | hereby declare that the GST component on thikwawarded to me will of .....%
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Annexure-A
Compliance with the Code of integrity and No conflt of Interest

Any person participating in a procurement procésdls
(a)not offer any bribe, reward or gift or any matebahefit either directly or indirectly
in exchange for an unfair advantage in procurenpeatess or to otherwise
influence the procurement process.
(b) not misrepresent or omit that misleads or attertgptmisiead so as to obtain a
financial or other benefit or avoid an obligation.
(c)not indulge in any collusion, Bid rigging or antirapetitive behavior to impair the
transparency, fairness and progress of the proameprocess;
(d) not misuse any information shared between the pimguEntity and the
Bidders with an intent to gain unfair advantagéhie procurement process;
(e)not indulge in any coercion including impairingttarming or threatening to do the
same, directly or indirectly, to any party or ts property to influence the
procurement process.
(f) not obstruct any investigation or audit of a prernent process.
(9) disclose conflict of interest, if any; and
(h)  disclose any previous transgressions with any ¥ntit India or any other
country during the last three years or any debatrhbgnany other procuring
entity.
Conflict of Interest:

The Bidder patrticipating in a bidding process mathave a Conflict of Interest.

A Conflict of Interest is considered to be a sitiatin which a party has interests that

could improperly influence that party’s performamdefficial duties or responsibilities,

contractual obligations, or compliance with apdiieslaws and regulations.

i. A bidder may be considered to be in Conflict okhasst with one or more parties in

bidding process if, including but not limited to:

have controlling partners/shareholders in comrapn

receive or have received any direct or indisedtsidy from any of them; or

have the same legal representative for pegotthe Bid; or

have a relationship with each other, directlythrough common third parties,

that puts them in a position to have access tanmition about or influence on

the Bid of another bidder, or influence the decisiof the Procuring Entity

regarding the bidding process; or

f. the Bidder or any of its affiliates partiafed as a consultant in the preparation
of the design or technical specifications of theo@o Works or Services that are
the subject of the Bid; or

g. Bidder or any of its affiliates has been tiifer is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultanttie contract.

oo op
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to "RSMM LtdJdaipur” for procurement of “Construction
of Dry Stone Masonary Wall at toe of dump in CD ghitmp yard at Jhamarkotra Mines, Dist.
Udaipur (Rajasthan)” in response to their Notice Inviting Bid
no. dated I/'We hereby declare under
Section 7 of Rajasthan Transparency in Public Rerant Act, 2012, that:

1. I/we possess the necessary professional, techfiicahcial and managerial
resources and competence required by the Biddirguient issued by the
Procuring Entity.

2. I/we have fulfilled my/our obligation to pay suchtbe taxes payable to the
Union and the State Government or any local auth@s specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupbeing wound up, not have
my/our affairs administered by a court or a judiaficer, not have my/our
business activities suspended and not the subjéegj@ proceedings for any
of the foregoing reasons.

4. I/we do not have, and our directors and officershave, been convicted of
any criminal offence related to my/our professiat@iduct or the making of
false statements or misrepresentations as to myjoalifications to enter
into a procurement contract within a period of éhrgears preceding of
commencement of this procurement process, or ne¢ feen otherwise
disqualified pursuant to debarment proceedings;

5. I/we do not have conflict of interest as specifiedhe Act, Rules and the
Bidding Document, which materially affects fair cpetition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-C
The designation and address of the First AppeRaithority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Secondlkppéuthority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrievedttany decision, action or omission of
the Procuring Entity is in contravention to the\pstons of the Act or the Rules or the
Guidelines issued there under, he may file an dpje&irst Appellate Authority, as

specified in the Bidding Document within a periofiten days from the date of such
decision or action omission, as the case may @arlgl giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Biddesascessful the appeal may be filed only
by a Bidder who has participated in procurement@edings:

Provided further that in case a Procuring Entitgleates the Technical Bids before the
opening of the Financial Bids, an appeal relatetheomatter of Financial Bids may be
filed only by a Bidder whose Technical Bid is foutadbe acceptable.

(2) The officer to whom an appeal is filed under pata ghall deal with the appeal as
expeditiously as possible and shall endeavor tpodis it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails igpdse of the appeal filed within the period
specified in para (2), or if the Bidder or prospextbidder or the Procuring Entity is
aggrieved by the order passed by the First Apgehatthority, the Bidder or prospective
bidder or the Procuring Entity, as the case maynhay file second appeal to Second
Appellate Authority specified in the Bidding Docunten this behalf within fifteen days
from the expiry of the period specified in para (2)of the date of receipt of the order
passed by the First Appellate Authority, as theeaaay be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of thecémiag Entity relating to the following
matters, namely:-
(a) determination of need of procumbent;
(b) provisions limiting participation of Bidders in thed process;
(c) the decision of whether or not to enter into negioins;
(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.
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(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall behemndannexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order &apeagainst, if any, affidavit
verifying the facts stated in the appeal and podgfayment of fee.

(c) Every appeal may be presented to First Appellatéhénity or Second appellate
authority, as the case may be, in person or thraegfstered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousarelfundred and for second appeal
shall be rupees ten thousand, which shall be nfondable.

(b) The fee shall be paid in the form of bank demanaftdor banker's cheque of
Scheduled Bank in India payable in the name of kgdpeAuthority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second AppellatetAority as the case may be, upon
filing of appeal, shall issue notice accompanieddopy of appeal, affidavit and
document, if any, to the respondents and fix datesaring.

(b) On the date fixed for hearing, the First Appell@tethority or Second Appellate
Authority, as the case may be, shall:-

(i) hear all the parties to appeal present before &ird;
(i) peruse or inspect documents, relevant recordsmpesdhereof relating to the
matter.

(c) After hearing the parties, perusal or inspectiod@éuments and relevant records or
copies thereof relating to the matter, the Appellatthority concerned shall pass an
order in writing and provide the copy of order lbe parties to appeal free of cost.

(d) The order passed under sub-clause(c) above skallbal placed on the State Public
Procurement Portal.
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Form No.1
(see rule 83)
Memorandum of Appeal under the Rajasthan Transparegy in Public
Procurement Act, 2012

AppPeal NO.......eveieiiiiii e Of e
Before the.........cooovviiiiiie e (first/second Appellate Authgri

1. Particular of appellant:
0] Name of the appellant:
(i)  Official address, if any:
(i)  Residential address:

2. Name and address of the respondent(s):
(i)

(ii)
(iii)

3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statemeat of
decision, action or omission of the Procuring Bntit
contravention to the provisions of the Act by which
the appellant is aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of the

representative:

5. Number of affidavits and documents enclosed withappeal:

6. ground of appeal
et (SUPPOTted by an affit

N o = 1= PSPPI
[ = (o
Date....c.ocvviiiiii

Appellant’s Signature
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Annexure-D
Additional conditions of Contract

1. Correction of arithmetical errors
Provided that a Financial Bid is substantiallypessive, the Procuring Entity will correct
arithmetical errors during evaluation of finandsatls on the following basis:

I. if there is a discrepancy between the unit prica the total price that is obtained by
multiplying the unit price and quantity, the unrige shall prevail and the total price
shall be corrected, unless in the opinion of thecirng Entity there is an obvious
misplacement of the decimal point in the unit pricewhich case the total price as
guoted shall govern and the unit price shall beembed.

ii. if there is an error in total corresponding to #ulition or subtraction of subtotals,
the subtotals shall prevail and the total shakktreected; and

iii.  if there is a discrepancy between words and figuhesamount in words shall prevail
unless the amount expressed in words is relatash @rithmetic error, in which case
the amount in figures shall prevail subject taafiy (ii) above.

If the Bidder that submitted the lowest evaluated Boes not accept the correction of
errors, its Bid shall be disqualified and its BielcBrity shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity addés, works or services originally
specified in the Bidding Document may be increasedlecreased by a specified
percentage, but such increase or decrease shaéxeeted twenty percent, of the
quantity specified in the Bidding Document. It $Ha# without any change in the
unit prices or other terms and conditions of the &1d the conditions of contract.

(i) If the Procuring Entity does not procure any subjemtter of procurement or
procures less than the quantity specified in thedBBig Document due to change in
circumstances, the Bidder shall not be entitledafoy claim or compensation except
otherwise provided in the Conditions of Contract.

(i)  In case of procurement of Goods or services, aditiquantity may be procured by
placing a repeat order on the rates and conditbtise original order. However, the
additional quantity shall not be more than 50%haf Yalue of Goods of the original
contract and shall be within one month from theed#texpiry of last supply. If the
Supplier fails to do so, the Procuring Entity shadl free to arrange for the balance
supply by limited Bidding or otherwise and the extost incurred shall be recovered
from the supplier.
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Annexure — E

AFFADAVIT
(on non judicial stamp paper worth Rs 50/-)

[ S/IO SN e aged.......... Yesa ,
reSIdENt  Of o on behalf ofthe
tenderer 1.8, M/S .. s hereby dertake oath

and state as under:

1) That I have submitted atender for ............ccoiiiiii i e

2) That I/We have gone through the terms & conditiohthe tender document.

3) That the provisions of Employees Provident Fund Mistellaneous provisions Act, 1952
including subsequent amendments & notificationstespect of the employees engaged
for the work, are not applicable on me / us (eaderer / contractor)

4) That in case during the currency of the contractyve come under the purview of
Employees Provident Fund and Miscellaneous provssiéct, 1952 including subsequent
amendments & natifications, then I/We will get miyseourselves registered with the
concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

| /We the above deponent make oath and state thatbove statement is true and correct to
my persona; knowledge, that no part of it is wrathgt nothing material has been concealed
so help me God.

Deponent

(Authorized Signatory)

Note: Original Notarized affidavit shall be sent tothe office of GM (Contract), RSMML, 4
MeeraMarg, Udaipur — Raj — 313001 along with Tenderdes, processing fees and EMD.
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Annexure — F
AFFADAVIT
(on non judicial stamp paper worth Rs50/-)

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-15/19-20 Bted 21.06.2019

Name of work: “Construction of Dry Stone MasonarylWéatoe of dump in CD pit dump yard at

Jhamarkotra Mines, Udaipur”

L S/I0 ShIi..cciiii e aged................ Years,
(=151 0 [T 0| A ) PP on behalf of the
LET 0 [T €= O = T 1Y hereby undertake oath

and state as under:

(1) I/ We are not having or had any litigation witletRSMML/any other company in relation
to the work. In case of litigation with RSMM or anyher company, I/we hereby undertake
that such litigation will not restrict me/us in satb execution of tendered work.

(2) 1/We have not been banned /suspended /de-listedREMIML or any government
organisation/department..

(3) I/We declare that I/We have not mentioned any etkaepgdeviation of the tender conditions
in our offer

(4) 1/We declare that price bid is in prescribed parfar& no conditions are attached to it .Even
if any conditions /s found, those would be ignoa¢the risk & cost of us &

(5) That we are registered under MSMED Act & registnathumber of the firmis .................
(Copy enclosed) or that we are not registered uRt&VIED Act.

(6) | hereby declare that as on date no default has im@ele by us towards payment of GST and
all returns up to the last date of submission dftiave been filled by us.

(7) I/We do hereby declare that I/We have fully read anderstood the purpose and contents of
all the terms and conditions of this contract, ratguantum, contract period and scope of
work of the tender document and all terms& condgioof this tender and these are
acceptable to we/us.

(8) 1/We do hereby declare that I/We have fully read anderstood the provision of Rajasthan
Transparency in public procurement Rules 2013 dndrans& conditions mentioned therein
are acceptable to we/us.

(9) I hereby declare that the GST component on thikwa@warded to me will be of ....%

Signature of Tenderer(s)
With Seal

Note: Original Notarized affidavit shall be sent tothe office of GM (Contract), RSMML, 4
MeeraMarg, Udaipur(Raj)313001 along with Tender fes, processing fees and EMD.
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Annexure — G

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT

(To be issued by any PSU banks(except SBI)/ICIGBAXDFC bank having its Branch office at Udaipur
on non-judicial stamp paper of 0.25 % of BG valubeject to a maximum of Rs 25000/- or on
appropriate value under Indian Stamp Act prevaibnghe date of issuance of BG

B.G - Dated -----------------
This Deed of Guarantee made between -----------—mm oo Bank raving its
registered office at and its head office at

and wherever the context so requidde its successors and assignees (hereinafter
called the Surety/Bank) AND Rajasthan State Mirmas lslinerals Limited, a company incorporated and
registered under Indian companies Act,1956, haumgegistered office at C89/90 Lal Kothi Scheme,
Janpath, Jaipur and Corporate office at 4 MeeragMadaipur and wherever its context so required
includes its successors and assignees(hereinafted ¢the company).

Whereas the Company having agreed to exempt M/s. a company/partnership
firm (address of registered/RO.) where ever th&texd so require includes its successors and asssgn
(hereinafter called 'the Contractor) from the dethander the terms and

conditions of letter of Acceptance no. dated issued in favour
of

the Contractor and agreement dated entered into wekat RSMML and
M/s. (Contractor), eimafter called ‘'the said letter of

Acceptance/agreement’ which expression shall alsiude any amendment, modification or variations
thereof made in accordance with the provision thieref cash security deposit for the due fulfilmduyt
the said letter of Acceptance/agreement on prooluaif unconditional and irrevocable Bank Guarantee
for Rs (Rs. ) being equivalent to % @Gbntract
value of Rs.

Now this deed witnesseth that in considerationaid bank having agreed on the request of the Cototra

to stand as surety for payment of Rs. as security deposit to the company subject to the
following conditions.

1. We, (Bank) do hereby undertake to pay to thmpamny as amount not exceeding Rs.

against any loss or damage caused to or sufferegbold be caused to or suffered by the company by
reason of any breach by the said contractor ofodilye terms and/or conditions contained in thedretf
Acceptance/Agreement The decision of the Compasiyp aany such breach having been committed and
loss/damage suffered to shall be absolute andrigrah us.

2. We, (bank) do hereby undemathout any reference to the Contractor or any
other person and irrespective of the fact whetmer dispute is pending between the Company and the
Contractor before any court or tribunal or Arbitnatelating thereto, to pay the amount due and lgaya
under this guarantee without any demur, and/oregtaherely on the very first demand from the Corgpan
stating that the amount claimed is due by way 68 lor damage caused to or suffered by or would be
caused to or suffered by the Company by reasomybeeach by the said contractor of any of the $erm
and condition contained in the said Letter of A¢aape/agreement by reason of the said contractor's
failure to peform the convenants contained in said letter of Acaeggiagreement. Any such demand
made on the bank shall be conclusive absolute aaduivocal as regards the amount due and payable by
the bank under this guarantee. However, bank'slifialbinder this guarantee shall be restricted to a
amount not exceeding Rs.

3. We, (bank) further agree¢ the guarantee herein above contained shall
remain in full force and effect during the peribat would be taken for the fermance of the agreement
and that it shall continue to be enforceable filltlke dues of the company under or by virtue & th
agreement have been fully paid and its claim/sfadi or discharged or till the company certifieattthe
terms and the conditions of the said Letter of Ataece/agreement have been fully and properlyeghrri
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out by the said contractor and accordingly dischauthpe guarantee, unless a demand or claim unider th
guarantee is made on the bank in writing on orfgefo ( scheduled completion date, plus six months),
the bank shall be discharged from all liability endhis guarantee thereafter unless otherwise durth
exterded by the bank.

4. In order to give full effect to the guarantee heraintained the company shall be entitled to act ,as if
we(bank) are your principal debtor in respect bfyalr claims against the Contractor hereby guaeht
by us as aforesaid and we hereby expressly waiveiatights of suretyship and other rights, if amyich

are in any way inconsistent and/or contrary toaheve or any other provision of this guarantee ptek's
guarantee to pay hereunder will not be determirreaffected by your proceeding against the Contracto
and the bank will be liable to pay the said sunaiad when demanded by you merely on first demand
being made on the bank by you and even before agal lor other proceedings taken against the
contractor. Any letter of demand delivered at theks above branch/divisional office or Udaipurrata
office under the signatures of the company's Fien&dvisor and/or Head of SBU & PC - Rock
Phosphate or any of the Directors shall deemee wufficient demand under this guarantee.

5. We, (bank) further agjnee the company shall have the fullest liberty
without our consent and without affecting in anynmer our obligation hereunder to vary any of thenge
and conditions of the said Letter of Acceptancefagrent or te@xtend time of peformance by the said
Contractor from time to time or to postpone for anye or from time to time any of the powers
exercisable by the Company against the said Cdotrand to forbear or enforce any of the terms and
conditions relating to the Letter of Acceptance/@gnent and we shall not be relieved from our ligbil
by reason of any such variation extersion being granted to the said contractor or for fane bearance
act, or omissions on the part of the company oriadylgence of the Company to the said Contractor o
by any such matter or things whatsoever which utidedaw relating to the sureties would but forsthi
provisions have effect of so relieving us.

6. This guarantee herein contained would comefore from the date of issue and would not be &dfibc
by any change in the constitution of the contraotoourselves or liquidation or winding up or disgimn

or insolvency of the contractor nor shall it beeafed by any change in company's constitution oarlyy
amalgamation or any absorption thereof or therewitit shall ensure for and be available to and
enforceable by absorbing or amalgamated compampreern till the payment or amount not exceeding
Rs. is made by the Bank.

7. The guarantee will not be discharged or affectedthe Company holds/obtain any other
security/guarantee/promissory note from any peesaior the contractor and this guarantee shalhbe i
addition to any such guarantees.

8. We, (Bank) lastly undertateto revoke this guarantee during this currency
except with the previous consent of the comparwriting.

9. The bank has power to issue this guaranteevioufaof the Company and the undersigned has full
powers to do so under power of Attorney dated granted to him by the bank.

10. For the purpose of enforcing legal rights ispect of this guarantee Udaipur courts in the stéte
Rajasthan alone shall have jurisdiction.

IN WITNESSETH | HEREBY SON OF
(designation) (branch) condtitatiorney of the said bank have set my signatures
and bank seal on this guarantee which is beingtssm non-judicial stamp of proper value as pem$ta
Act prevaliling in the state of executed at
this the day of 20
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