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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

€ - TENDER DOCUMENT FOR

“OPERATION OF ACIDIC WATER TREATMENT PLANT OF 250 CUM /Hr
CAPACITY AT JHAMARKOTRA

€-TENDER NO. RSMM /CO/GM (CONT)/Cont-41/2019-20 dated 20.02.2020

Issued by GM (Contracts) CO,
4, Meera Marg, UDAIPUR - 313001

Cost of Non Transferable Tender Document : 4720/- (inclusive Tax)

Date of downloading of Tender : From 20.02.2020 to 12.03.2020 till 1.00 PM
Last Date of submission of online Tender 12.03.2020 up to 3:00 PM
Date of Opening of Techno-commercial Part (PartI): 13.03.2020 at 3.30 PM

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,
C-89 Jan path Lal Kothi 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate
Scheme, Phone :(0294)2428763-67, Mines, Post: Jhamarkotra -
Jaipur —302 015 Fax :0294- 2428768,2428739 313015, UDAIPUR
Phone:0141-2743734 Phone: 0294-2342441-45 FAX:
Fax : 0141-2743735 0294-2342444




S RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)
HS Corporate Office : 4- Meera Marg, Udaipur — 313 001, ot | %
Phone : 0294-2427177,2428763-67, fax 0294-2428768,2428739 | ! 5Zo-
I I " I I Email:- contractsco.rsmml@rajasthan.gov.in THE MAHATMA
Refno. Tender No. RSMM/CO/GGM(Cont)/Cont-41/2019-20 Dtd. 20.02.2020

E-DETAILED NOTICE INVITING TENDER

Online tenders are invited in electronic form through https://eproc.rajasthan.gov.in for
following works from Competent Individuals /Firms/Companies

Brief Description of work Period of Cost of Earnest
contract Tender Money by
document DD/PO

“Operation of Acidic water treatment plant of
250 cum /hr capacity at IBP Jhamarkotra Rock | 36 Months | Rs.4720/-. |Rs 1,07,700/-
Phosphate Mine” of RSMML

Cost of tender document is (inclusive of GST), payable in cash/by D.D. in favour of “RSMM Ltd,
Udaipur”

Processing fees. Rs. 1000/- payable by DD in favour of MD RISL,
payable at Jaipur

Period of downloading tender document | From 20.02.2020 to 12.03.2020 up to 1.00 pm,

Last Date & Time of online Dated 12.03.2020 up to 3.00 pm at C. O. Udaipur
Submission of offer

Date of opening of Techno Commercial Dated 13.03.2020 at 3.30 pm at C. O. Udaipur
offer

Pre-qualification criteria

1) The tenderer should have minimum turn over of Rs. 13.46 lakh in any one of the
immediate three preceding financial year’s i.e. 2016-2017, 2017-2018 & 2018-
2019, in its own name.

The price bid of only those bidders shall be opened who qualify in technical bid as per the
above criteria & only qualified bidders will be informed about price bid opening.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & Processing fees will not be refunded in any
case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help
for contractors"," information about DSC', FAQs' and bidders manual kit" to know the
process for submitting the electronic bids at website. The complete bid document has been
published on the website https://eproc.rajasthan.gov.in for the purpose of downloading.
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The uploaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee &
EMD and the same shall be reached to the office of undersigned on or before the time
specified for online submission of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with Techno-
commercial bid in support of above. The decision of the company will be final and
binding in this regard. The financial bid of only those bidders shall be opened who qualify
in technical bid as per the above criteria & only qualified bidders will be informed about
price bid opening. Joint ventures/consortium/partnership are allowed to participate in this
tender subject to the joint and/or several responsibility, in such cases the cumulative
turnover of partners/members shall be considered.

Tenderer(es) who have been banned/ suspended by the company or any government
organisation/department shall not be eligible to participate in this tender/ during the
currency of suspension/banning period.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer.

The Company shall not be responsible for any postal delay or loss of offer. Offers sent by
any other mode other than prescribes shall not be accepted. All
communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by the
designated authorized representative of the bidder.

General Manager (Contracts)

Note: The tenderers are advised to keep visiting our website till due /extended due date of
tender for corrigendum/ addendum, if any, to the tender.
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SECTION 11
Definitions & Interpretations

DEFINITIONS:

In the contract (as hereinafter defined) the following words and expression shall
have the meaning hereby assigned to them, except where the context otherwise
requires.

"Agent" shall mean the Agent for Industrial Beneficiation Plant so notified by the
company in this behalf.

"Alteration/Variation order" means, any order given in writing by the Engineer-
In-Charge to the Contractor from time to time to effect Alteration/Variation from
given Scope of Work. Such an order will be without any financial implication to the
Company.

"Approved" shall mean approved in writing by the Company/Engineer-In-Charge.
“Appointing Authority,” wherever the expression is used shall mean the
Managing Director of the Company.

"RSMML" or "COMPANY" shall mean "Rajasthan State Mines & Minerals
Limited," having its registered office at C-89/90, Janpath, Lal Kothi Scheme Jaipur
(Rajasthan) and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including
its successors and assignees or its representatives authorized to act on its behalf for
the purpose of contract.

“Contract Document” shall mean collectively designs, drawings, plans,
specifications, agreed variations, if any and other documents constituting the tender
and acceptance thereof.

“Contractor” shall mean the person or persons, firm or company, whose tender has
been accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to Contractor, general conditions of contract, special conditions of
contract, job specification, general requirements, time schedule for completion of
work, drawings, letter of Acceptance /telegram awarding the work,
alteration/variation order, agreed variations, if any etc. Any subsequent changes
made in any of these documents, would be deemed to be a part of the Contract.
“Completion Certificate” shall mean the certificate to be issued by the Engineer-
in-Charge when the work/s have been completed to his satisfaction as per terms of
the contract.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of
remuneration” means rate entered in figures and words in schedule/s by the
Contractor and accepted by the Company as payable to the Contractor for execution
/performance of all contractual obligations.

“Commencement of work” shall be reckoned from the date of issue of letter of
Acceptance including the stipulated mobilization period.

“Engineer-in-Charge” shall mean the Officer so designated for the overall
supervision, coordination, direction and administration of the contract work from
time to time by the Company and shall also include the Head of SBU & PC — Rock
Phosphate.

Engineer’s Representative” shall mean any resident Engineer or assistant to the
Engineer-in-Charge appointed from time to time by the company to perform the
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duties set forth in the contract whose authority may be notified in writing to the
Contractor by the Company.

2.1.13 “Final Certificate” in relation to the work shall mean the certificate regarding the
satisfactory compliance, performance and fulfillment of all Contractual Obligations
as issued by the Head of SBU & PC — Rock Phosphate.

2.1.14“Managing Director” shall mean the Managing Director of Rajasthan State Mines
and Minerals Limited.

2.1.15“Group General Manager (Contract)” shall mean the Group General Manager
(Contract) of RSMML or his successor office.

2.1.16“Head of SBU & PC - Rock Phosphate” shall mean Group General Manager for
the SBU & PC - Rock Phosphate of RSMML or his successor in the office so
designated by the Company.

2.1.17“Plant Manager" shall mean the Manager so designated under Mines Act. 1952 for
Industrial Beneficiation Plant of Jhamarkotra Rock Phosphate Mines of Rajasthan
State Mines and Minerals Limited.

2.1.18“Letter of Acceptance ” shall mean intimation by a letter/telegram to Contractor
that his/its tender has been accepted, in accordance with the provision contained in
the letter/telegram.

2.1.19“Notice in writing or written notice” shall mean a notice written, typed or printed
sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known business address or registered/Head/local office of
the addressee and shall be deemed to have been received in the ordinary course of
post.

2.1.21“Site” shall mean the land or other place on, under, in or through which the work/s
are to be carried out and other land or place or area/s provided by the Company for
the execution of the contract.

2.122“Tender” shall mean the offer submitted by the Contractor against this inquiry for
acceptance by the Company.

2.1.23“Specifications” shall mean directions, various technical specifications, provisions
and requirements attached to and referred to in the contract, which pertain to the
method and manner of performing the work/s and the materials to be furnished
/used required to be used/consumed and/or provided for executing work/s as may be
amplified or modified by the Company or the Engineer-in-Charge from time to time
and notified/communicated to the Contractor during the course of performance of
this contract and provide for the unforeseen conditions or in the best interest of the
work/s. It shall also include the latest addition including all agenda or corrigenda or
relevant rules, regulations regulation codes.

2.1.24 “Temporary Works” shall mean and include all temporary work/s of every kind
for the execution of the main work as incidental and ancillary thereto.

2.2 INTERPRETATIONS:

2.2.1 Wherever it is mentioned that the Contractor shall do or perform or cause to be
done certain work/s or provide certain facilities or discharge certain obligation/s or
make certain provision/s etc. it is expressly agreed and understood that each and
every such work/s, facility, obligation/s or provisions etc. shall be made and/or
provided by the Contractor and liability discharged to the satisfaction of the
Company at the cost and consequences of the Contractor.

2.2.2 Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in
the contract or for any of the matter/s, the same shall be referred to in writing by the
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Contractor to the Head of the SBU & PC- Rock Phosphate of the Company whose
interpretation/s, decision in writing shall be conclusive, final and binding on the
Contractor.

All headings and marginal notes to the various clauses of the contract are solely for
the purpose of giving a concise indication and not a summary of the contents
thereof, and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof, or of the provisions of the contract.

In the contract, unless otherwise stated specifically, the singular shall include the
plural and vice versa, wherever the context so requires, the words importing
person/s shall include incorporated companies, registered association, body of
individuals or partnership firm.

General conditions of contract shall be read in conjunction with the Special
Conditions of Contract, Specification of work and any other documents forming
part of this contract wherever the context so requires.

Notwithstanding the sub-division/s of the various clauses of the contract into the
separate parts/sections, every part of such shall be deemed to be supplementary to
and complementary of each and every other part and shall be read with and into the
contract so far as it may be practicable to do so.

Where any portion of the General Conditions of the contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then, unless a
different intention appears, the provisions of Special Conditions of the contract
shall be deemed to over-ride the provision of the General Conditions of the
Contract and shall to the extent of such repugnancy or variations, prevail.

No Director or official or employee of the Company shall in any way be personally
bound or liable for the acts or obligations of the Company under the contract or
answerable for any default or omissions in the observance or performance of any of
the acts, matters or things which are herein contained.

No verbal agreement or inference from conversation with any officer or employee
of the Company either before, during or after the execution of the contract shall in
any way affect or modify the terms or obligations contained herein.

2.2.10 No amendments to the contract shall be valid unless specifically made as an

amendment to the contract and signed by the authorized representative of the
parties.
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Vii.

SECTION - III
INSTRUCTIONS TO THE TENDERER

Instructions to the Tenderer & General Conditions

Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form
as prescribed in the tender form. Tender fees and processing fees will not be
refunded in any case.

The Bidder should go through the website https://eproc.rajasthan.gov.inand the link
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to

know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the

purpose of downloading. The uploaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid
document and e-Tendering processing fee.

All communications/correspondences/documents including the bid document should
be physically signed, stamped on each page before uploading and also signed
digitally by the designated authorized representative of the bidder.

A scanned copy of EMD, e-Tendering processing fee and cost of tender document
must be enclosed along with the Technical Bid proposal failing which the bid will
be summarily rejected.

The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per format of tender document
should be kept in a sealed envelope addressed to Group General Manager
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked
with NIT number & work, name and address of contractor; telephone number etc is
to be written on the top for clarity. This envelope should be submitted in the office
of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur on
or before the date and time as mentioned in the Notice Inviting Tender. The
Company shall not be responsible for any postal delay. In case of non-receipt of
same prior to the time of scheduled submission of tender, the offer of the tenderer
shall be rejected.

The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to
have himself independently obtained all relevant and necessary information for the
purpose of preparing his tender. The correctness or completeness of the details,
given in the tender documents is not guaranteed. The tenderer is required to satisfy
him in all respect, before the submission of offer.

The tenderer shall be deemed to have examined the tender document, to have
obtained his own information in all matters whatsoever that might affect the
carrying out of the works at the schedules rates and to have satisfied himself to the
sufficiency of his tender. Any error in description or quantity or omission in the
Contract Document shall not vitiate the contract or release the Contractor from
executing the work comprised in the contract according to specifications at
the scheduled rates. The tenderer is deemed to know the scope, nature and
magnitude of the works and requirement of materials, equipment, tools and labour
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3.3

3.4

involved, wage structures, conditions of service of Company’s staff/workmen doing
similar and same type of work etc and as to what all works he has to complete in
accordance with the contract documents irrespective of any defect, omissions or
errors that may be found in the contract documents. The Contractor shall be deemed
to have visited site and surroundings, to have satisfied himself to the working
conditions at the site, availability of water, electric power, labour etc, transportation
facilities, probable sites for labour accommodation and store go-downs etc and all
other factors involved in the execution of works

Before submitting the bid, the bidder must assess the mandatory commitment ,
quantum and nature of services involved in the providing of services of operation of
acidic water treatment plant of 250 cum/hr capacity at IBP Jhamarkotra mines after
physical inspection of the premise.

All the provisions of Rajasthan Transparency in Public Procurement Act and rules
made there under and modification to be issued by the competent authority from
time to time will automatically be ipso-facto applicable.

Tender Procedure

e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure
related to the bidding.

The prospective Bidders should register themselves in the e-Tender Portal and
submit the Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user
manuals from the Portal for reference.

It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India
IT Act.

The Technical Bid form and Price Bid form will be available in prescribed format
for downloading. The registered Bidders can log into the e-Tender system and
download the Bid Forms.

The Bid forms should be filled and submitted using the Digital Signature
Certificates. The supporting documents as required in support of tender should be
scanned and uploaded in the e-Tender system.

The Bid Form should not be changed or altered or tampered by the bidder. If the
Bid form found tampered, the Bids will be summarily rejected.
Tender Document Fee

The Tender document fee as mentioned in the NIT shall be paid by way of DD
in favour of RSMML payable at Udaipur.
e-tendering processing charges

a) For each and every Bid submitted, a non-refundable Processing charge Rs.
1000/-should be paid by way of Demand Draft or Banker's Cheque drawn in
favour of “MD RISL" payable at JAIPUR. The payment by way of Demand
Draft or Banker's Cheque should be deposited physically at office of GGM
(Contract), RSMML, Corporate office, 4, Meera Marg, Udaipur, Rajasthan-
313001 on or before the date and time of submission of the Tender.

b) The payment particulars should be entered in the e-Tender Portal by the
bidder while bidding.
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3.6

3.7

3.8

3.9

3.10

3.11

3.12

3.13

3.14

C) If any of the information committed in the e-Tender Bid does not match
with physically submitted payment, RSMML reserves the right to reject the
bid summarily.

d) Even though the payment particulars are entered in the e-Tender portal, if
the Bidder fails to submit the physical instrument prior to the scheduled
date of submission of tender, their bid is liable for rejection.

ONE BID PER TENDERER

Each Tenderer shall submit only one Tender, either individually or as a partnership
firm or a Private/Public limited Company or a co-operative society.

COST OF BIDDING

The Tenderer shall bear all costs associated with the preparation and submission of
his offer, and the company will in no case be responsible or liable for those costs,
under any conditions.

GENERAL INSTRUCTIONS FOR FILLING THE TENDER
All uploaded document shall be digitally signed by the tenderer or by a person

holding power of attorney authorising him/her to sign on behalf of tenderer before
submission of the tender.

Tender in which any of the particulars and prescribed information is missing or
incomplete in any respect and/or prescribed conditions are not fulfilled may be
liable for rejection.

Canvassing in connection with tenders is strictly prohibited for tenderers submitted
by the tenderers, who resort to canvassing, will be liable for rejection.

Tenderers, in their own interest are advised to read the tender document completely
and carefully, to avoid submission of incomplete bid. Tender in which any of the
particulars and prescribed information is missing or incomplete in any respect
and/or prescribed conditions are not fulfilled are liable for rejection, at the sole
discretion of the Company.

The Company takes no responsibility for delay, loss or non-receipt of required
document sent through post/courier service. Offers through any other mode other
than prescribed shall not be accepted.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT

Should an intending tenderer require any clarification in connection with, or any
point covered by, the tender documents, or as to any matter or thing to be done or
not to be done by him in the event the contract for the work is awarded to him, he
must submit a request for such clarification in writing so as to reach the Company at
least seven days in advance of the last date fixed for submission of tender. Copies of
any such clarifications furnished by the Company will be supplied to all other
intending tenderer and such clarifications will constitute addenda/corrigenda to, and
be read as part of the tender documents.

The Company will not be bound by any oral clarification or interpretation of the
tender documents or of any matter or thing connected with works to be executed in
accordance with the tender documents, which may be made in by any of its
employee, representatives or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other matters affecting the contract shall not
relieve him from any risks or liabilities or the entire responsibility from completion
of the works at the scheduled rates and time in strict accordance with the contract
documents.
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3.15

3.16

3.17

3.18

3.19

ADDENDA/CORRIGENDA

Addenda/Corrigenda to Notice Inviting Tender or to this tender document may be
issued to clarify documents or to reflect modification in the specifications or terms
& conditions or scope of work or for any other reasons.

Addenda/corrigenda to these tender documents, if issued by the company, shall
form an integral part of this tender document.

CURRENCIES OF THE BID AND PAYMENT

The unit rates and prices shall be quoted by the tenderer entirely in Indian Rupees.

SUBMISSION OF TENDERS

he tenders shall be submitted online as prescribed above in the tender document
and the following documents should be uploaded online:

i)

ii)
iii)
v)

v)

vi)
vii)

viii)

Power of Attorney in favour of the authorized representative signing the tender,
as required.

Attested Certificate of Incorporation/Memorandum & Article of Association
/Partnership deed duly certified by the Company Secretary/gazetted officer/
notary public as the case may be.

Copy of PAN and GST

Copy of valid Labour license no.

Attested copy of the audited/CA certified Balance Sheet for the Financial Years
prescribed in the tender conditions in support of the turn over.

Exceptions & deviations statement” to be submitted by the tenderer in FORM-3.

Provident Fund Account Number of establishment and its effective date or
undertaking as per annexure I of tender document.

Common undertaking as per annexure-I1 & IV of tender document.

Tenderer must uploaded the documents duly attested by Gazetted
Officer/Notary Public/Magistrate in support of above required details and any
declaration given by the tenderer without requisite supportive documents will
not be considered. It may be noted that the bid shall be examined on the basis of
documents uploaded, as per above required details, furnished along with it.
Tenderer shall be fully responsible for consequences including rejection of his
tender or cancellation of the Contract if the required attested documents/attested
copies of documents are not submitted/uploaded along with the techno-
commercial bid or any information/document is found to be
false/fabricated/misleading. The authorized signatory of the tenderer should put
his signature along with its stamp on each page of the Techno-commercial bid
and should also record the date.

3.20 PART-II Price Bid’ (BOQ)
(a) The ‘Price Bid’ shall be submitted online in the prescribed format. BOQ

submitted other than prescribed format are liable for rejection. It is suggested
to the tenderer to read carefully the instructions mentioned in the Proforma at
Form-4 for quoting the price offer.

(b) The rates are to be quoted in Rupees as per the price format.
(c) While quoting the price under this part, the tenderer shall specifically confirm

that the prices quoted are for the scope of work detailed in technical
specification of the tender document.
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3.21

3.22

3.23
3.24

3.25

3.26

3.27

DEADLINE FOR SUBMISSION OF BIDS

The Company may extend the deadline for submission of Bids by issuing an
amendment, in which case all rights and obligations of the Company and of the
Tenderers, which were previously subjected to the original deadline, will then be
subjected to the new deadline.

LATE BIDS/Delayed Bid

No bid will be accepted by the Company after the deadline prescribed in NIT due
to any reason whatsoever.

OPENING OF THE TENDER
The Techno-Commercial Bid of the offer will be opened as per NIT.

If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at the same time.

EXCEPTIONS AND DEVIATION

Tenderers are advised to submit quotations based on the terms and conditions and
specifications contained in the tender document and not to stipulate any deviations.
Bids containing stipulations of deviation to the terms and conditions are liable to be
ignored. In case it is absolutely unavoidable to deviate from tender conditions then
the tenderers should mention the deviations at their risk of rejection only in the form
3. Deviations mentioned anywhere else in the bid shall be ignored without any
consequences.

EARNEST MONEY / BID SECURITY DEPOSIT

The tenderer must pay Earnest Money as per DNIT (having validity of three month)
in the form of crossed demand draft in favour of “RSMML” and drawn on any bank
at Udaipur and the same shall be submitted as detailed above in original, failing
which the bid is liable to be rejected. No interest shall be paid by the company on
the earnest money so deposited by the tenderer. The earnest money of the tenders
whose bid is not found to be acceptable on the basis of pre-qualifying criteria and/or
on evaluation of their techno-commercial bids will be refunded at the earliest. The
earnest money of the tenderer who are technically successful but not awarded the
work shall be refunded after issuance of LOA to successful tenderer. The earnest
money deposited by the successful tenderer will be refunded after submission of
SD, but shall stand forfeited if the tenderer fails to furnish security deposit and/or
fails to commence the work within stipulated period.

The earnest money of a tenderer shall be forfeited in the following cases:-

1 If the tenderer withdraws or modifies the offer after submission of the tender.

ii  If the tenderer fails to furnish security deposit and/or fails to commence the
work within stipulated period.

it If the tenderer does not submit the prescribed Bank Guarantee as security
deposit within one month of the date of work order/LOA issued in favour of
tenderer.

iv  If the tenderer does not execute the agreement, in the prescribed form within
one month of the date of work order/LOA issued in favour of tenderer.

v If it is established that the tenderer has submitted any wrong information/
forged documents along-with the tender or thereafter.
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3.28

3.29

3.30

VALIDITY

Tender submitted by tenderer shall remain valid for acceptance for a period 120
days, from the date of opening of the tender (Part I of the offer). An offer with a
validity period of less than 120 days is liable to be rejected. The tenderer on its
own shall not during the said period of 120 days or in extended period cancel
and/or withdraw his tender nor shall he make any variation therein. In case of
tenderer revoking, cancelling, modifying and/or withdrawing his bid during the
validity of bid, the earnest money deposited by him along with tender shall stand
forfeited, and tender will not be considered further evaluation.

In exceptional circumstances, prior to expiry of the original time limit, the
Company may request the tenderer to extend period of validity for a specified
additional period. The request and the tenderer’s responses shall be made in
writing. A tenderer if agreeing to the request will not be required or permitted to
modify his bid.

EVALUTATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

Prior to the detailed evaluation of Bids, the Company will determine whether each
Bid:
Meets the eligibility criteria.
Has been properly signed;
Is accompanied by the required securities; and
Is substantially responsive to the requirements of the Bidding
documents.
A substantially responsive Bid is one, which confirms to all the terms, conditions,
and specification of the Biding documents without material deviation or
reservations. A material deviation or reservation is one:
1) Which affects in any substantial way the scope, quality, or
performance of the work; and/or
i1) Which limits in any substantial way, inconsistent with the Bidding
documents, the Company’s right or the Bidder’s obligation under the
contract; and/or

oo

ii1) Whose rectification/acceptance would affect unfairly the competitive
position of the other Bidders presenting substantially responsive bids.

EVALUATION OF TECHNO-COMMERCIAL BID

3.31

3.32

3.33

3.34

The techno-commercial bids of substantially responsive tenderer’s will be evaluated
from all aspects. RSMML reserves the right to assess the capability and competency
of the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or
gathered by the RSMML. The decision of the RSMML as to which tenderer is
capable & competent to carry out the work shall be final. The tenderer should,
therefore, see that he has required level of technical, financial & managerial
competence & experience before submitting the tender.

If a Bid is not substantially responsive, the Company at its sole discretion may
reject it.

The tenderer shall be prepared to furnish clarification/information and attend
meetings/discussion/ as required by the company from time to time.

Price Bid (part II) only of techno-commercially acceptable tenders shall only be
opened.
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3.35

3.36

3.37

3.38

3.39

3.40

3.41

3.42

3.42

NEGOTIATIONS

Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to
make a written counter offer to the lowest tenderer and if this is not accepted,
RSMML may decide to reject and re-invite fresh tenders or to make the same
counter-offer first to the second lowest tenderer, then to the third lowest tenderer
and so on in the order of initial bidding, and work order be awarded to the tenderer
who accepts the counter offer.

In the case, when the quotations given by the tenderer during negotiations is higher
than the original quotation of the tenderer then the tenderer will be bound by the
lower rate originally quoted by the tenderer.

In case of negotiations, representative of the tenderer attending negotiations must
posses written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them

CORRECTION OF ERRORS

Price Bid (Part — II) of substantially responsive will be checked by the Company for
any arithmetical errors. Errors will be corrected by the Company as follows:

a)  Where there is discrepancy between the amounts in figures and in
words, the lower of the two would be taken ; and

b)  Where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will govern; and

c) Discrepancy in totalling or carry forward in the amount quoted by the
contractor shall be corrected. The tendered sum so corrected and altered
shall be substituted for the sum originally tendered and considered for
acceptance instead of original sum quoted by the tenderer.

The amount stated in the Bid will be adjusted by the Company in accordance with
the above procedure for the correction of errors and, shall be considered as binding
upon the Bidder.

PROCESS TO BE CONFIDENTIAL

Information, relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to the
Bidders or any other person not officially concerned with such process. Any effort
by a Bidder to influence the Company’s processing of Bids or award decision may
result in rejection of his bid.

The tenderer may note that indulgence in submitting unsolicited offers or

submitting unsolicited correspondence after submission of bid is liable reject his
offer and also to debar him from participating in RSMML tenders.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The tenderer, who’s Bid has been accepted, will be notified of the award by the
Company, through postal communication or through facsimile confirmed by
registered letter/speed post. This letter (hereinafter and in Conditions of Contract
called the “Letter of Acceptance/ Detailed letter of Acceptance”) will state the sum
unit that the Company will pay to the Contractor in consideration of the execution
and completion of the Works by the Contractor as prescribed in the Contract
(hereinafter and in the Contract called “the Contract Price”).

The notification of award will constitute the formation of Contract. The execution

of agreement as per clauses below would be the formalisation of agreement that was
commenced with the issuance of LOA.
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3.43

3.49

3.50

3.51

3.52

Interference with procurement process
In case the bidder

1) Withdraws from the procurement process after opening of financial bids;

i1) Withdraws from the procurement process after being declared the successful
bidder

ii1) Fails to enter procurement contract after being declared the successful bidder;

iv) Fails to provide performance security or any other document or security
required in terms of the bidder documents after being declared the successful
bidder, without valid ground,
Shall, in addition to the recourse available in the bidding documents or the
contract be punished with fine which may extend to fifty lakh rupees or ten
percent of the assessed value of procurement , whichever is less.

SIGNING OF THE CONTRACT AGREEMENT

The successful tenderer shall be required to execute an agreement on non-judicial
stamp paper of appropriate value under Indian Stamp Act with the company within
20 days from the date of intimation regarding acceptance of tender, LOA etc. The
cost of execution of agreement including non-judicial stamp paper shall be borne by
the contractor.

The contract agreement shall consist of —

1)  An agreement on non-judicial stamp paper of appropriate value,

i1) Tender document, along with the addenda/corrigendum, if any.

iii) Telex/Letter of Acceptance &/or Detailed Letter of Acceptance.

iv) Agreed Variation, if any,

v)  Any other document as mutually agreed.

RIGHTS OF COMPANY

The Company reserves the right —
to reject any or all the tenders, in part or in full, without assigning any reason
there to,
not to accept the lowest tender or assign reasons for not accepting the lowest
tender.
to further split the work amongst more than one contractor if considered
expedient at the sole discretion of the Company.
to increase / decrease the period of contract and scope of work without any
additional obligation on it.
not to carry out any part of work.
to reject the offer, if is established that the tenderer has submitted any wrong /
misleading information or forged documents along with offer or thereafter.

The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the
RSMML'’s action.

REFUSAL / FAILURE

In the event the Tenderer, after the issue of communication of Acceptance of Tender
by the Company (LOA), fails/refuses to accept the award and/or commence
execution of the work as herein before, the Tenderer shall be deemed to have
abandoned the contract and such an act shall amount to and be construed as the
Contractor’s calculated and wilful breach of contract, and in such an event the
Company shall have full right to claim damages/compensation thereof in addition to
the forfeiture of Earnest Money/Security Deposit .
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Section- IV
GENERAL CONDITIONS OF CONTRACT (GCO)

INTERPRETATION OF CONTRACT DOCUMENT

Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

Several documents forming the contract are to be taken as mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contracts
or any of the matter may be referred to the Engineer-Incharge whose decision shall
be final and binding.

In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions
of Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT

The successful tenderer shall furnish a Security Deposit of 10% of total contract
value. Total contract value will be calculated on the basis of the contract rate of
remuneration payable to the contractor for the total period of the contract.

The tenderer shall furnish Security Deposit through Demand Draft/Bank Guarantee
in favour of RSMML, Udaipur, within 30 days of the issuance of such
communication of acceptance of tender/Letter of Acceptance, for due fulfillment of
all or any of the terms & conditions of the contract. The Bank Guarantee shall be
provided only in the approved format of the company from any PSU bank (except
SBI)/ICICI/Axis/HDFC Bank Bank having its branch at Udaipur on non-judicial
stamp paper of 0.25 % value of BG amount of subject to maximum of 25000 or as
per the Indian stamp act prevailing on the date of issue of BG. No amendment in
this format shall be acceptable to the company. The Bank Guarantee shall be valid
for the entire contract and/or extended period, if any, plus a grace period of six
months. The Company shall be entitled to encash the same and appropriate the
whole of the amount or part thereof against its claims /dues or sums payable as
contained herein.

The entire Security Deposit shall be refunded after six months of the expiry of
contract, provided always that the Contractor has been first paid all the bills
including his final bill subject to deductions as are permissible under these terms
and all other dues to the Company arising out of this contract, if any, have been
fully met by the Contractor and the Contractor has rendered "No claim and No
Dues Certificate" to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole

discretion of the Company, should the Contractor either fail to fulfill the
contractual obligations or fail to settle in full, his dues to the Company. In case of
premature termination of the contract, the Security Deposit will be forfeited and
the Company will be at liberty to recover the loss suffered by it from the
Contractor.

The Company may deduct from the Security Deposit any sum due and any other
sum that may be fixed up by the Company as being the amount of loss or losses or
damages suffered by it due to delay in performance and/or non-performance and/or
partial performance of any of the terms of the contract.
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4.9

4.10

4.11

4.12

4.13
4.14

All compensation or other sums of money payable by the Contractor to the
Company or recoveries to be made under the terms of this contract may be
deducted from any sums which may be due to the Contractor from the Company
on any account and in the event of the such amount being insufficient the
Contractor shall within ten days of such shortfall make good in cash, failing which
the balance amount shall be recovered by way of invoking the bank guarantee
furnished as security.

In the event of bank guarantee amount being insufficient, then the balance
recoverable amount shall be deducted from any sum, then due or which at any time
thereafter may become due to the contractor. The Contractor shall pay to the
company on demand any balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the
same period as the original Bank Guarantee within a period of 30 days from the
date of invoking of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract
falling short of the specified amount, the Contractor shall forth with make good the
deficit on demand, so that the total amounts of Security Deposit will not at any
time be less than the amount so specified. The Company may recover the same by
way of additional deductions from bills.

No interest is payable on Security deposit amount.

In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security will be progressively recovered
from the payment due to the contractor.

PROVIDENT FUND

4.15 The contractor shall be wholly responsible for complying with the fulfillments of the

4.16

4.17

4.18

provisions of the Employees Provident Fund and Miscellaneous provisions Act,
1952 including subsequent amendments & notifications, in respect of the employees
engaged for the work.

Such contractors who are not coming under the purview of Employees Provident
Fund and Miscellaneous Provisions Act are required to submit an affidavit on stamp
paper of appropriate value as per annexure.

The Contractor shall remit the PF due to the Regional Provident Fund
Commissioner under intimation to the Company. The contractors who are not
coming under the purview of Employees Provident Fund and Miscellaneous
Provisions Act but are required to deposit the PF due to the applicability of the
Contract Labour (Regulation and Abolition) Act may deposit the PF with the
RSMML's P.F. Trust. In case the contractor remits PF dues to the RSMML's PF
Trust then an additional amount @ 1.10% of the pay (Basic + DA) of the
contractor's employees, shall be charged by the RSMML from the contractor as
administrative charges. The contractor will also furnish a list of manpower
deployed alongwith the PF A/c no. and bank details etc.

However, each running account / Final bill must be submitted alongwith the name
of the labour/employee deployed for the work, wages / salaries paid to them,
amount of PF deducted from salaries of the labour/employees and employer’s
contribution, amount deposited in RPFC office/Trust against each employee’s name
and copy of the challan and ECR for the amount deposited in RPFC office/Trust till
previous month, failing which no payment will be made for Running Account bill
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4.19

4.20

4.21

4.22

4.23

submitted by the contractor to the Engineer-In-Charge.

Payment due to the contractor shall be made after verifying the copy of ECR &
payment challan received from contractor through the EPFO website..

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS WORKERS
/EMPLOYEES

The contractor shall be liable for payment of all wages and other benefits, such as
leave with wages, contributory provident fund, bonus, free medical aid etc., to his
employees and labour as per the statutory requirements as in force or, may be
applicable from time to time during the currency of the contract. The contractor
shall have to pay applicable minimum wages to workers employed by him in case
of any doubt/dispute in this regards the decision of labour department shall be final
and binding upon the contractor. No claim whatsoever in this account shall be
entertained by the Company.

The contractor shall bear all liabilities for employee and labour employed or
retained by him as regards to their employment, litigation and any other action
arising out of operation of this contract or at the termination/completion of this
contract.

The company shall not pay any additional amount on any such account. The only
remuneration payable to the contractor by the company will be on the basis of
accepted rates and work executed thereof.

STATUTORY OBLIGATION

The Contractor shall also be responsible for full compliance with all obligations and
restrictions imposed by the labour law or any other law affecting employer-
employee relationship and the Contractor further agrees to comply and to secure the
compliance by all his sub-contractor/s, if any, with all applicable Central, State,
Municipal and local laws and regulations and requirements, of any Central, State or
Local Govt. agency or authority. Contractor further agrees at his cost to defend,
indemnify and hold company harmless and indemnified from all or any liability or
penalty which may be imposed by the Central, State or Local authorities, including
Directorate General of Mines’ Safety etc or any other civil or criminal court,
tribunals by reason of any violation by contractor or his sub-contractor/s of such
laws, regulations or requirements and also from all claims, suits, or proceedings that
may be brought against the Company arising under or out of or by reasons
whatsoever work provided for by this contract, by third parties, or by Central or
State Govt. authorities or any administrative or quasi judicial tribunal.

Goods & Service Tax:

The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other levies and duties, as applicable on
this contract (up to last date of submission of bid).

i1) The rates quoted shall be on firm price basis during the pendency of the contract

period and the contractor shall not be eligible for any escalation(except as
mentioned in the tender document) in rates on whatsoever ground.

ii1)Timely deposition of GST and filing of requisite tax returns of relevant tax period

would be the sole responsibility of the contractor. The contractor will also ensure
that necessary credit on this account is available to RSMML in the next month. In
case of any discrepancy where credit is not available to RSMML then company is
free to deduct/recover/retain such amount from the bills of contractor or any other
amount due to him/ or from Security deposit, as the case may be.

iv)In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account
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4.24

4.25

4.26

4.27

4.28

4.29

of payment of GST and default in filing of returns towards the payment for the
work, contractor is liable to pay all such dues to the company, failing which
RSMML is free to deduct/recover/ retain such amount from the bills of contractor
or any other amount due to him/ or from Security deposit, as the case may be.

VARIATION IN STATUTORY DUTIES & TAX DEDUCTION AT SOURCE

All taxes/duties/levies as are applicable except Goods & Service Tax should be
taken into consideration while making the offer, Ignorance in it shall not qualify for
any additional payment. RSMML will reimburse/recover at actual any tax/duties
which are imposed/increased/withdrawn/decreased after the date of submission of
offer and are directly applicable to the contract and payable by the
contractor/recoverable by RSMML, and determined on the basis of bill raised by
him upon the company, if applicable, subject to the furnishing of documentary
proof.

The company shall be fully entitled to deduct Income Tax and/or any other taxes
levied at source as per the rules and instructions as may be applicable for this
purpose from time to time.

INSURANCE

Insurance shall be effected by the contractor at his cost for all the contractor’s
employees and persons engaged in the performance of the contract. The contractor

shall get insured all his employees under TS AR dHT AroTeT

(Universal Health Insurance Scheme ).

INDEMNITY

The Contractor shall at all times, indemnify and keep indemnified the Company,
including its employees, authorized agents and the Engineer-in-Charge its
successors from any and all liability for damages resulting from or arising out of or
in any way connected with the operation covered by the contract and he shall make
good all losses and damages arising there from. In case the Company shall incur
any cost or expenses or suffer any loss on account of any claim demand or course of
action brought against them and arising out of the operations covered by the
contract, the Company shall have the power (without being bound to do so) to
defend, contest or compromise any such claim, demand or cause of action. Any
amount that may become payable by the Company and any cost, expense etc that
may be incurred by the Company in this behalf, shall also be recoverable from the
Contractor.

All sums payable by way of compensation/s under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the Company
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Contractor shall also keep indemnified the Company against all claims of its staff
under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other
Acts/Rules applicable on the awarded work to the contractor.

WAIVER AND LIABILITY TO PAY COMPENSATION:

In any case in which any of the powers conferred upon the Company shall have
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4.30

4.31

4.32

4.33

become exercisable and the same have not been exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
be exercisable in the event of any further case of default by the Contractor, the
contractor shall be liable to pay compensation amount to the extent of the whole of
his Security Deposit and the liability of the Contractor for past and future
compensation shall remain unaffected.

In the event the Company exercising the powers vested in it under the aforesaid
clause, it may, take possession of all or any tools and equipment, explosives,
materials and stores lying in or upon the works or the site thereof belonging to the
Contractor or procured by him and intended to be used for the execution of the
work or any part thereof the same be taken by paying reasonable compensation as
decided by Engineer-In-Charge, otherwise the Engineer-In-Charge may give notice
to the Contractor, requiring him/it to remove such tools, equipment,
materials or stores from the premises(within a time to be specified in such notice),
and in the event of the contractor failing to comply with such requisition the
Engineer-In-Charge may remove them at the contractor’s expenses or sell them by
auction and/or private sale on account of the contractor and at his/its risk in all
respects without any future notice as to the date, time or place of sale and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final, conclusive and
binding on the Contractor.

COMPANY NOT LIABLE TO PAY COMPENSATION:

The Contractor shall have no claim against the Company for any business loss, idle
charges, compensation upon failure, delay, omission etc. on the part of the
Company to carry out any or all the provisions of the contract for any reason
whatsoever. The Company’s decision in the matter shall be final and binding on the
Contractor.

NO CLAIM IF WORK IS ABANDONED OR POSTPONED:

The Contractor have no claim, whatsoever against the Company if the work or any
part thereof covered by the contract is postponed to any later date and/or withdrawn
in part in the overall interest of the Company or for security or for any other
reason/s. The Company’s decision in this regard shall be final and binding on the
Contractor.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF
WORK:

If at any time after the commencement of the work the company shall for any
reason or under instructions of Directorate General of Mines Safety in case of
mining contracts or any other statutory authority for mining and other contracts,
whatsoever required not to do the whole work or part thereof as specified in the
schedule of work to be carried out, the Engineer-in-Charge shall give notice in
writing of the fact to the contractor, who shall have no claim to any payment or
compensation whatsoever on any account or profit or compensation or advantage/s
which he might have derived from the execution of the work in full, but which he
did not drive in consequences of the full amount of the work not having been
carried out, nor shall have any claim or compensation by reason of any alternations
having been made in the original specifications, drawings, designs and instructions
which shall involve any curtailment of the work as originally contemplated.

All the works shall be executed in strict conformity with the provisions of the
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contract documents and with such explanatory detailed drawings, maps,
specifications and instructions as may be issued from time to time to the contractor
by the Engineer-in-Charge whether specifically mentioned in the contract or not.
The contractor shall be responsible for ensuring that works throughout are executed
in most substantial, proper and workmanship like manner with the quality of
material and workmanship in strict conformity with the specifications, drawings,
time schedule, sequence of operation etc. and to the entire satisfaction of the
Engineer-in-Charge. The work in the mining areas shall be done strictly in
accordance with the provisions of Mines Act 1952, Metalliferous Mines
Regulations 1961 and directives issued from time to time by the Directorate
General of Mines Safety and/or other statutory authority.

4.34 MANPOWER FOR THE WORK:

a

4.35

4.36

Sufficient manpower required for execution of the contractual work will be
employed by the contractor and he will be wholly responsible to bear all wages/
salary , emoluments, charges and for discharge of all other legal obligations
including all compensations payable under the workmen’s compensation Act,1923.
RSMML will not in any manner and at any time or at the termination of this
contract, be responsible to bear any liability or part thereof in respect of the labours
engaged by the contractor for this work.

The contractor shall have to make all payments through Bank Account of the
workers/labourers/staff etc. engaged by him every month latest by the 7th day of the
following month. The minimum wages applicable at present are to be followed. The
detail of wage payment should be enclosed with monthly bill raised by the
contractor.

If the contractor fails to pay to the workers/staff/labour any dues, RSMML may
make arrangements for payment thereof after giving 15 day’s notice to the
contractor and deduct the amount along with expenses from its bills and/or from its
security or in such other manner as may be deemed fit by RSMML.

OTHER CONDITIONS, OVERTIME ETC:

The working time at the site of work is 24 hours per day in 3 shifts. Overtime work
may be permitted in case of need with the prior written approval of Engineer-in-
Charge and company will not compensate the same. Shift working 3 shifts per day
may be necessary and the Contractor should take this aspect into consideration in
formulating and quoting his rates. No extra claim will be entertained by the
Company on this account. The contractor shall be responsible for idle wages if
payable to his workers.

The provisions of Contract (R&A) Act 1971 and Workman Compensation Act
1923, Minimum Wages Act 1948 etc. should be kept in view, while detailing
matters like wages, working hours, overtime etc. The Compliance of the provisions
of these and other applicable acts and rules made thereof has to be ensured by the
Contractor at his own cost.

DISCREPANCIES BETWEEN INSTRUCTIONS:

4.37 Should any discrepancy occur between the various instructions furnished to the

Contractor, his agents or staff or any doubt arising as to the meaning of any
instructions or should there be any misunderstanding between the Contractor’s staff,
the Contractor shall refer the matter immediately in writing to the Engineer-in-
Charge whose decision thereon shall be final and conclusive and no claim for losses
alleged to have been caused by such discrepancies shall in any case be admissible.
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4.38

4.39

4.40

4.41

4.42

4.43

4.44

SAFETY, SANITARY & MEDICAL FACILITIES:

The Contractor and/or his sub-contractor and their employees, at Contractor’s cost,
shall fully comply with the safety rules, regulations or statutory directions and
provide sanitary and medical facilities, prescribed by law or as may from time to
time be prescribed by the Engineer-in-Charge with the object of securing the safety
and health of the employees and the local community. In case of violation or non-
observance of any of the aforesaid provisions by the Contractor the same shall be
enforced by the Engineer-in-Charge at the Contractor’s expenses.

The Contractor shall be responsible for the safety and discipline of his employees in
all faces of the work and shall provide at his cost and enforce the use of safety
boots, guards, helmets, goggles and other safety devices etc that may be required by
the Acts & Rules and regulations for the time being in force, or will come in force
during the pendency of contract.

The Contractor shall promptly and immediately report serious accidents to any of
his employees to the Engineer-in-charge / Plant Manager and shall make at his cost
immediate arrangements to render all possible medical and other assistance to such
affected employees/persons.

First aid facilities and supplies as required by the rules for the time being in force or
will come in force in near future shall be kept on the work site by the Contractor at
his cost. Medical check-ups of employees/persons working with the contractor, as
required under the rules, shall be undertaken by the Contractor at his cost.

Whenever any of the Contractor’s employees shall in the opinion of the ngineer-in-
Charge be found to be guilty of any misconduct or be incompetent or insufficiently
qualified or negligent in the performance of their duties or that in the opinion of the
Company and/or the Engineer-in-Charge, it is undesirable for administrative or any
other reason for such person or persons to be employed on the works, the
Contractor, if so directed by the Engineer-in-Charge, shall at once remove such
person or persons from employment thereon. Any person or persons so removed
from the works shall be immediately replaced at the expenses of the Contractor by
a qualified and competent substitute. Should the Contractor be requested to
repatriate any person removed from the work, he shall do so and shall bear all
costs/compensation in connection therewith.

The Contractor shall be responsible for the proper conduct and behaviour of all the
workmen and others and shall exercise a proper degree of control over them and in
particular and without prejudice to the aforesaid generally the Contractor shall be
bound to prohibit and prevent any employees from trespassing or acting any way
detrimental or prejudicial to the interest of the community or of the properties or
occupiers of lands and properties in the neighbourhood and in the event of such
employee so trespassing, the Contractor shall be responsible thereof and relive the
Company of all consequent claims or actions for damages or injury or any other
grounds, whatsoever.

DAMAGE TO PROPERTY:

The Contractor including his sub-contractor/s, if any, shall be responsible for
making good at his cost to the satisfaction of the Company any loss or any damage
to buildings, structures, equipment, installations, properties etc, belonging to the
Company or being executed or procured or being procured by the Company or of
other agencies within the premises of the Company, if such losses or damages is
due to fault and/or negligence or willful acts, omission, and/or any other reason
whatsoever of the Contractor and/or his sub-contractor/s, their employees, agents,
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4.45

4.46

4.47

4.48

4.49

representative etc.
RIGHTS OF VARIOUS INTERESTS:

The Contractor shall co-operate and afford other contractors reasonable opportunity
of access to the works for the carriage and storage of materials and execution of
their works.

Whenever the work being done by any department of the Company or by other
Contractors employed by the Company is contingent upon work covered by this
contract, the respective rights of the various interest involved shall be determined
by the Engineer-in-Charge to secure the completion of the various portions of the
work in general harmony. The Contractor shall be bound by such determination by
the Engineer-in-Charge without any claim for any additional payment, damages etc,
whatsoever.

POWER OF ENTRY

During execution of Contract, if in the opinion of Engineer In-charge, it is found
that:

1) Contractor has failed to execute the Contract in conformity with contract
document or

i) Contractor has substantially suspended work or the works for a continuous

period of 3 days without permission from the engineer In-charge, or

ii1) Contractor has failed to carry on and execute the works to the satisfaction of
the engineer In-charge, or

v) Contractor has committed or suffered or permitted any other breach of any
of the provisions of the contract on his part to be performed. Or

vi) Contractor has abandoned the works, or
vii)  Contractor during the continuance of the contract has becomes bankrupt.

then in any of such events, the Company shall have the power to enter upon the
works and take possession of the materials, spares, equipment, tools and stocks
thereon, and to revoke the Contractor’s permission to continue to execute work by
his employees. The Company shall then be free to take appropriate action against
the contractor as per provisions of contract.

COMPANY MAY DO PART OF WORK:

Upon failure of the contractor which includes sub-contractor/s, if any, to comply
with any instructions given in accordance with the provision of the contract, the
Company retains the right instead of assuming charge of entire work, to place
additional labour force, tools, equipment and materials etc, on such parts of the
work, as the Company may decide/designate or also engage another Contractor to
carry out the work at the risk and cost of the Contractor. In such cases, the
Company shall deduct from the amount due or which otherwise might become due
to the Contractor, the cost of such work and materials etc, plus fifteen percent
additional charges thereon to cover all departmental charges/expenses and the
Contractor shall be bound by such decision of the Company.

POWER TO ORDER SUSPENSION OF WORK:

The Company may, from time to time, by direction in writing and without in any
way invalidating the contract, order the contractor to suspend the work or any part
thereof at any time and for such times and for such reasons as he may consider
necessary. After such directions to suspend the work, or any part thereof, has been
given, the Contractor shall not proceed with the work or part thereof directed to be
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4.54
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suspended until he receives a written order from the Company to so proceed. In the
event of suspension exceeding three days the Company may under the provision of
the contract extend the time for completion of work or part thereof by such time as
it may find reasonable. The decision of the Company in the matter shall be final and
binding on the Contractor. The Contractor shall not be entitled for any extra
payment in case of such suspension. The work of any other part thereof shall not be
suspended by the Contractor without prior knowledge and approval of the
Company. If the Contractor is compelled to suspend the work or any part thereof he
should report to the Engineer-in-Charge, furnish the reasons, necessitating such
suspension of work, and obtain prior approval. No extension of time shall be
granted to the contractor if he proposes to suspend the work or any part thereof, on
his own. In case such suspension is necessitated for reasons beyond control and
period of suspension becomes more than 3 months at a stretch then Company may
consider to make some adhoc/advance payment against the work done. The
quantum and mode of payment shall be mutually decided. It will be however, sole
discretion of company & will not be available as right of the contractor.

LIENS:

If, at any time, there should be any lien or claim for which the company might have
become liable and which is chargeable to the Contractor, the Company shall have
the right to retain out of any payment then due or thereafter to become due an
amount sufficient to completely indemnify the Company may pay and discharge the
same by and payable to the Contractor. If any lien or claim remains unsettled after
all payments due to the Contractor are appropriated on the account, the Contractor
shall refund or pay to the Company all moneys that the later may be compelled to
pay in discharging of such lien or claim including all costs and reasonable expenses
thereof

COMPLIANCE IN RESPECT OF VARIOUS ACTS

The Contractor shall at his own cost, observe, perform and comply with the
provisions of the Acts applicable during the execution of the Contract, and
Rules/Bye-laws framed there under as applicable to this work.

It will be the sole responsibility of the Contractor to ensure all sorts of payments to
his workers and submissions of returns in time, as required by various Statutory
Authorities concerned. In case of default by the Contractor in making statutory
payments in time, the Company reserves the right to deduct necessary amount from
the Contractor’s bills towards such payments without prejudice to the right s &
remedies of the Company.

The Contractor should obtain all requisite licenses as early as possible on award of
work and preferably prior to commencement of work so to avoid any breach of law.

All persons other than his regular employees engaged by the Contractor in
connection with the performance of the contract shall be deemed as his employees
for purposes of payment/remuneration employees and no claim shall lie against the
company in respect of delay, deduction and non-payment of wages and/or
remuneration/compensation by the Contractor to them.

The contractor shall take all necessary steps and precautions to ensure that his
workers and employees (including deemed employees) engaged for the work under
the terms of the contract shall work within the mines in accordance with the
provisions of the Mines Act, 1952 and Rules and Regulations framed there under
and shall also maintain necessary records and registers as required under these
provisions and shall be responsible to the Engineer-in-Charge in this regard. The
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contractor shall perform the work under this contract in accordance with all
applicable codes, statutory regulations and engineering/ mining practices.

COMPENSATION AND LIABILITY:

In case of an accident in respect of which Workman’s Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the
Engineer-in-charge to retain money out of due and payable amount to the
contractor, such sum or sums of money as may in the opinion of the Engineer-in-
Charge shall be final in regard to all such matters arising under this clause and the
Contractor shall be bound by such decisions of the Engineer-in-charge.

The Company shall not be liable for or in respect of any damages or compensation
payable as per law in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or any of his sub-
contractor or third party etc and the Contractor shall indemnify and keep
indemnified the Company against all such injury, damages and compensation and
against all claims, demands, proceedings, costs, charges and expenses, whatsoever
in respect of or in relation thereto.

LIABILITY FOR ACCIDENT TO PERSONS:

Besides the liabilities of the Contractor under the “Workmen’s Compensation Act”,
Fatal Accident Act, M. V. Act, “Mines Act” the following shall also apply to the
Contractor.

On the occurrence of any accident resulting in death or bodily injury to a workman
employed/engaged by the contractor, the Contractor shall be liable for intimating
within 8(eight) hours of happening of such accident/s in writing to the Engineer-in-
Charge the fact of such accident, besides taking immediate remedial measures. The
Contractor shall indemnify the Company, against all claims/compensation, loss or
damage sustained by the Company resulting directly or indirectly from his failure to
give intimation in the matter aforesaid, including the penalties or fines, if any,
payable by the company as consequences of workmen’s Compensation Act, Fatal
Accident Act, Motor Vehicle Act, Mines Act or otherwise to conform to the
provisions of the said Act/s in regard to such accident.

FORCE MAJEURE:

Neither the Contractor nor the Company shall be considered to be in default in the
performance of their respective obligations under this contractor if such
performance is prevented or delayed because of the conditions constituting force
majeure which shall include but not limited to notice/s from the Directorate of
Mines Safety Office, Other Statutory Authority, Civil Commotion, Fire accidents,
epidemics, War, acts of God or because of any law, order, proclamation or
ordinance of any Government or any authority thereof or forced stoppage of mining
, operation of IBP, accumulation of stock of saleable concentrate and for failure of
transportation or for any other cause beyond reasonable control of the party
affected, provided notice of such cause is given in writing by the party affected
within 14 days of the happening of the event. In case it is not possible to serve the
said notice within the said period of 14 days then within the shortest possible
period. Power cuts/partial power failure/interruption shall not be construed as force
majeure for this purpose and the same shall not affect in any way the performance
of the Contract. As soon as the cause of force majeure has been removed, the party
whose ability to perform its obligation has been affected shall notify the other of
such cessation. Should one or both the parties be prevented from fulfilling their
contractual obligations by state of force majeure lasting for a continuous period of
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(2)
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three months both the parties shall consult each other and decide about the future
course of action regarding the contract.
Service of Notice on Contractor

Any notice hereunder may be served on the Contractor or his/its duly authorised
representative at the work site or may be served by registered mail directly to the
address furnished by the Contractor. Proof of issue of any such notices shall be
conclusive of the fact that the Contractor having been duly informed of all contents
therein. The contractor shall furnish to the Company, the name, designation and
addresses of his/its authorised agent at the work site and at Udaipur.

Service of Notice and communication with the company & the Engineer-in-
charge:

Notice and communication addressed to the Company or the Engineer-in-Charge, as
the case may be, shall be deemed to have been duly delivered.

In the case of the Company, if dispatched by registered AD/Speed post to the
Company’s Group General Manager at Rajasthan State Mines & Minerals Limited,
Jhamarkotra Mines-313015 Distt. Udaipur and copy to authorized representative at
the Plant Manager, Industrial Beneficiation Plant, Jhamarkotra Mines-313015 Distt.
Udaipur, and

In the case of the Engineer In-charge, if dispatched or left at or posted to the address
of his/its authorized representative, in the case of posting on the day on which they
would have reached such address in the ordinary course of business, and in other
cases on the day on which they were delivered to or left at such address.

Notice and communication addressed to the Company shall be valid only if duly
signed by the Contractor or his duly authorised partner or his principal officer
acting for him on his behalf.

TERMINATION:

If the Contractor fails to execute the work or any part thereof with such diligence as
will ensure its completion within the time specified in the contract, or extension
thereof, or fails to complete the said work within such time or fails to perform any
of his obligations under the contract or in any manner commits a breach of any of
the provision of the contract, it shall be open to the Company in its option, by
written notice to the contractor:-

To determine the contract; in which event the contract shall stand terminated and
shall cease to be in force and effect on and from the date notified by the company
in this behalf, whereupon the contractor shall stop forthwith all or any of the
contract work, then in progress and the Company may on its part, may take over
the work remaining incomplete by the Contractor and the contractor and his
sureties if any, shall be liable to the company for any excess cost occasioned by
such take over and completion by the Company or by appointing any other agency
over and above the rates of remuneration payable under the contract.
Without determining the contract, to take over the work of the Contractor or any
part thereof and complete the same through any other agency at the risk and cost of
the Contractor and the Contractor, and his sureties shall be liable to the company
for any excess cost/additional cost occasioned by such work having been so taken
over and completed by the Company and/or through any other agency over and
above the remuneration payable under the contract.
Before determining the contract, as aforesaid, and provided that, in the judgment of
the company the default or defaults committed by the Contractor is or are curable or
may be cured by the Contractor if any opportunity is given to him to do so, the
Company may, by notice, in writing, call upon the Contractor to cure the default
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within such time as may be specified in the notice.

In the event of the Company proceeding in the manner herein above prescribed-

The whole of the Security Deposit furnished by the Contractor or retained by the
Company shall be liable to be forfeited, without prejudice to the right of the
Company to recover from the Contractor, the excess cost referred to aforesaid.
The Company shall also have the right to take possession of the sites for
completing the work or any part thereof, with any or all such materials, equipment,
machinery, tools and tackles belonging to the Contractor as may be deployed/used
for the work.
The money that may have become due to the Contractor on account of work
executed by him/its already shall not be payable to him/its until after the expiry of
six calendar months reckoned from the date of determination of contract or from the
taking over of the work or part thereof by the company as the case may be, during
which period the responsibility for faulty workmanship in respect of such work
shall, under the contract rest exclusively with the Contractor and shall be subject to
deduction of all amounts due from the Company to the Contractor, whether under
the terms of the contract or otherwise, authorized or required to be recovered or
retained by the Company.
The Company shall also have the right to proceed in the manner prescribed in sub-
clauses above, in the event of the contractor abandoning the execution of the
contract work for a continuous period of one month, or becoming bankrupt or
insolvent, or compounding with his creditors or assignees the contract in favour of
his creditors or any other person or persons, or being a firm or a corporation goes,
into voluntary liquidation, provided that in the said event, it shall not be necessary
for the Company to give any prior notice to the Contractor.
Termination of the contract as aforesaid shall not prejudice or affect the rights of
the Company which may have accrued up-to the date of such termination.
APPEALS:

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013
, if any bidder or prospective bidder is aggrieved that any decision, action or
omission of the procuring entity is in contravention to the provision of this act or
the rules or guidelines issued there under , he may file an appeal to designated First
and Second Appellate Authority with in a period of ten days from the date of such
decision or action, omission as the case may be clearly giving the specific ground
on which he feel aggrieved on the form no. 1 (see rule 83) —-Memorandum of
Appeal under the Rajasthan Transparency in public procurement Act -2012 with
prescribed fees.

DISPUTE, JURISDICTION

4.70

4.71

4.72

The place of the contract shall be Jhamarkotra Mines, Distt Udaipur (Rajasthan). In
cases of any differences, the same shall be resolved by mutual discussions and
agreement. However the decision of the Managing Director of the company shall
be final and binding.

No courts other than the courts located at Udaipur (Rajasthan) shall have
jurisdiction over any matter concerning any aspect of the work under this tender.
The contractor shall not stop or abandon the work due to and during the pendency
of such disputes or differences.
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Section-V
SPECIAL CONDITIONS OF CONTRACT (SCC)
APPLICABILITY

These terms and conditions are in addition to the General terms & conditions
specified in earlier Sections of this tender document. These special terms &
conditions as detailed in this section in the following clauses shall prevail upon the
General terms & conditions, should there be any discrepancy or conflict or
contradiction between the two.

INTRODUCTION

The Rajasthan State Mines & Minerals limited is involved in the mining,
beneficiation, processing and marketing of various minerals like Rock Phosphate,
Limestone, Gypsum, Lignite etc. The rock phosphate concentrate is produced from
the processing of low grade ore in the main process plant in the form of powder at
Industrial Beneficiation Plant at Jhamarkotra Mines; district Udaipur in the state of
Rajasthan. The Jhamarkotra Mines is situated at an approximate distance of 27 Km
from the town of Udaipur in Rajasthan.

CLIMATE

The work site has a high mean temperature and is subject to extreme climatic
changes. The atmosphere is dry with little moisture during first three months of the
year. From April onwards, temperature starts shooting up and the summer begins.
During summer season of April to June, temperature rises to around as high as 45° C
at the peak.

PREQUALIFICATION CRITERIA

i.  The tenderer should have minimum turnover of Rs 13.46 lac in any one of
the immediate three preceding financial year’si.e. 2016-2017,2017-2018
& 2018-2019 in its own name.

The price bid of only those bidders shall be opened who qualify in technical bid as
per the above criteria & only qualified bidders will be informed about price bid
opening.

The tenderer/bidder who have earlier been suspended or banned or whose contracts
have been terminated by the company shall not be eligible to participate in this
tender during the currency of the suspension or banned period.

The Company shall not be responsible for any postal delay or loss of offer. Offers
sent by Fax/Telex/E-Mail shall not be accepted. The company reserves its right to
call for any additional information whatsoever to check the eligibility of the
tenderer.

The tenderer shall be pre-qualified on the basis of documents furnished along with
bid in support of above criteria, prior to the detailed evaluation of techno-
commercial bid of the tender. The decision of the company will be final and binding
in this regard.

The Company reserves its right to call for any additional information so as to check
the eligibility of the tenderer. The Company may reject any tender based upon the
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past performance record of the tenderer (or of the business firm, companies,
concerns, Societies with which the tenderer are associated) with company.

5.3.7 Even though the bidders meet the above qualifying criteria, they are subject to be

5.4
5.4.1
(1)

(iii )

(iii)

disqualified, if it is established that tenderer has made misleading or false
representation in the form(s), statement(s) and attachment(s) submitted in proof of
the pre-qualification requirements; and/or it is established from our records that the
tenderer has poor performance by way of abandoning the works, not completing the
contract properly, inordinate delays in completion, or financial failures etc.

WATER SUPPLY, POWER AND LAND FOR OFFICE ETC.

Land for Contractor’s Field Office, Workshop etc.

The company shall at its own discretion and convenience will make available land
for temporary construction of contractor’s field office, go-downs, workshop, etc. (as
per requirement in the scope of work) The contractor shall at his/its own cost
construct all such temporary structures or buildings with suitable water supply,
electricity and sanitary provisions etc. in the place/s and as per the plan/s approved
by the Engineer in charge.

On completion of the entire contract work undertaken by the contractor such
temporary structure/s etc. shall be removed by the contractor at his/its cost and site
cleared as per the directions of the Engineer in charge. If the contractor fail to
comply with such directions, the Engineer in charge may at the expense/s of the
contractor, will get removed all such works and dispose off the same in such
manner as he deems fit and get the site cleared. In such event the contractor shall
have no claim whatsoever in respect thereof.

The company reserves the right to ask the contractor at any time during the
pendency of the contract to vacate the land, site, temporary buildings etc. by giving
7 days notice on security reasons or on material interest by providing alternative site
at the cost and risk of Contractor. The company also reserves the right to take over
the said temporary structures/buildings in lieu of reasonable compensation, as
mutually settled.(iv) Residential/Official Accommodation (in specific condition
only). Subject to the availability of accommodation in the residential colonies/mines
of company, residential/official accommodation respectively, could be provided on
chargeable basis to the contractor at the discretion of the Engineer in charge.
However, it will be the sole responsibility of the contractor to make suitable
arrangements at his/its cost for accommodation for his/its own staff and labour as
required under the law.

Water Supply

5.4.2 Contractor will have to make independent arrangements for supply of water beyond

the indicated source to its working areas. All storage arrangements and distribution
system up-to the end-use points, will have to be carried out by the contractor at its
own cost. In case the indicated source of water belongs to the Company no cost of
water shall be charged and shall be made available at one point, else, the contractor
have to arrange for it and have to bear the cost whatsoever it may be.

Power supply:

5.4.3 Subject to the availability and direction of the power distribution agency or

through other resources as may be imposed from time to time, power will be
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supplied free of cost by the Company.

DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT OF
WORK
Following details are required to be furnished by the successful tenderer to the Engineer-in-
charge at the time of commencement of work at IBP Jhamarkotra Mines

i Attested copy of Letter of Acceptance for the work.

i1 Details of the personnel who will be engaged for execution of the work.

REPORTS

The contactor shall furnish the statement of work done by him in the form of
report(s), in the format prescribed by the Engineer-In-Charge, on daily basis and/or
at specified intervals by the company, to the Engineer-In-Charge or to his
authorized representative.

SCOPE OF WORK: Scope of work includes following:

Deployment of man power for operation of the acid water treatment plant in all
three shifts for smooth operation of Main Process Plant (MPP).

Routine house keeping work at acidic water treatment area.

Contractor shall collect all spilled water from acid water treatment plant and shall
divert the same at the specified area with consultation of Engineer in charge.

On the site laboratory: For PH testing and hardness analysis.

Security and watch and ward of AWTP premises and its machinery.

Contractor shall maintain clear record of attendance for his workmen and staff.
Cleaning of Soda ash, lime and ferrous sulphate preparation tank as and when
required.

Cleaning of clarifier thickener. Disposal of sludge from clarifier to carbonate
thickener regularly.

Cleaning of drainage around the acidic water treatment plant.

Preparation of lime, soda and ferrous sulfate solution by shifting their bags
manually at the top of preparation tank.

Special condition of work: Besides work described in the above para, the scope of
work is inclusive of but not limited to the following Clauses:

Log sheets and reports: Maintain record book / log sheet.

Contractor shall inform to RSMML well in time for the requirement of chemical,
and consumables for execution of work.

Maintain a record of stock levels and assist client on recording levels.

Contractor shall make arrangements for shifting of all chemicals at their respective
tank.

Handling of chemical from AWTP chemical storage shed to slacking tanks and
dozing tank area and preparation dozing chemicals such as lime, soda ash and
FeSO4.

Contactor shall provide the safety items like, safety shoes, helmet, hand gloves,
apron, safety belt etc to his employees.

Contractor shall be responsible for maintaining plantation in and around AWTP
area a per direction of EIC.

The contractor will provide detailed statement for the quantity of water treated
Furniture for office has to be arranged by the contractor himself.

Deposition of empty bags of chemical in to store of RSMML.
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Exclusion to the Scope of Work.

The maintenance (Electrical, Mechanical & Instrument) repair, supply of all spare for all the
Equipments machinery shall be carried out by RSMML and only Operation of plant is in the
scope of this work. Various chemicals such as lime, FeSO4, Soda ash will be supplied by the
company.

PROCESS METHODOLOGY

Acidic water overflows from tailing thickener/ phosphate thickener is stored in a water
reservoir. This water is acidic in nature & contains high concentration of calcium and
magnesium salts.
The purpose of acidic water treatment is

a) To neutralize the acidity of feed water

b) To reduce Ca & Mg concentration

¢) To remove suspended solids.

Due to nature of input quality of water, the lime soda process is the most effective to remove
the hardness and to reduce the other parameters to meet desired output quality.

The existing acidic water treatment plant comprises of clarification system and pH correction
system.

The water treatment plant primarily consists of feed water tank, feed water transfer pumps, high
rate solids contact clarified. The raw water is pumped to HRSCC. This water enters into the
flash mixing zone of clarifiers, where Feso4 , alum soda ash and lime is dose for coagulation
and hardness removal.

Water from mixing zone then enters into the detention zone, where agglomeration of
coagulated particles takes places to from heavy/ large size particle. These particles then settle
into the clarification zone and clear water overflows into the peripheral launders & is then lend
to neutralized water tank. In solid contact clarified , incoming water is brought in contact with
already formed sludge with the help of variable speed impeller thereby achieving a sold contact,
which enhances the settling efficiencies of suspended solids. H2so04 is dosed in the neutralized
tank for bringing down the alkaline pH to a range of 7-7.5.

Sludge from the clarified is collected in sludge pit and from where it is pumper to centrifuge.
Solid cake from centrifuge shall be made available for disposal. Filtrate of centrifuge is sent
back to the feed water tank. Dewatering polyelectrolyte is to be dosed (optional) in centrifuge
for effective coagulation & flocculation of the sludge generated.

5.7 QUALITY PARAMETERS: (Treated water)
Quality parameter of treated water are given as below is required to maintain which may be
changed as per requirement and same may be communicated to the contractors supervisor.

S.NO QUALITY REQUIRED VALUES

1 Suspended solids 200 PPM
2 Total hardness 2000- 2500 PPM
3 Calcium hardness 1000- 1250 PPM
4 Magnesium hardness 1000- 1250 PPM
5 Capacity 180 - 250 cum/hr
6 Ph 7 t07.5
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Laboratory: We have considered portable Ph meter and glass ware / reagent for hardness
testing in contractor scope. RSMML shall also carry out the analysis in their lab for their
own records.

5.8
5.8.1

5.8.2

5.83

5.84

5.8.5

59

PAYMENT:

For payment purposes the contractor shall raise the bill on monthly basis to receive
its remuneration from the RSMML and the bills shall be duly verified by the
Engineer-in-charge. The rates as accepted by the Company shall only be considered
for billing purpose.

The Contractor, on submitting the bill duly verified by the Engineer In-Charge for
the work done, is entitled to receive a monthly payment within a period of 15days
after submission of the bill.

The payment against the bill will be made after making necessary deductions. The
Company shall deduct Income Tax at source at prevailing rate from the bills of the
contractor. Other statutory taxes shall also be deducted from the bills as applicable
from time to time.

The Company shall make payment due to the Contractor by crossed Account Payee
cheque. In no case will the Company be responsible if the cheque is misplaced or
misappropriated by unauthorized person/s

Receipt for payment made must be signed by a person duly authorized holding
power of attorney in this respect on behalf of the Contractor. A person so authorized
in exclusive employment of the contractor and he will not work or engage himself
in any other profession for gain or profit other than the contractor's employment.
When the contractors are described in their tender as a limited company, in that case
the receipts must be signed in the name of the company by one of its principal
officers or by some other persons having authorized to give effectual receipt for the
Company.

PRICE VARIATION FORMULA:

The contract rates (excluding prevailing GST) accepted by the company shall be
subjected to escalation/de-escalation in accordance with variation in minimum
wages notified by the Central/ State Government for unskilled labour and semi-
skilled labour. Monthly rates shall be escalated/ de-escalated using the following
price variation computation formula:

Rr =Ro {0.30+0.70 (0.60 x Rlr/RIo+0.30x Rsr / Rso+0.10Rcr/Rco)}

Where,
Rr Revised Contract rate on per month basis.
Ro Original awarded contract rate per month excluding GST

Rlr  Revised minimum wage rate of unskilled labour per day in Rs.........
Rlo  Original minimum wage rate of unskilled labour as on the date of
issue of tender.

Rsr  Revised minimum wage rate of Semi-skilled supervisor per day in

Rso  Original minimum wage rate of Semi-Skilled labour as on the date
of issue of tender.
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Rcr  Revised minimum wage rate of skilled/Clerical supervisor per day in

Rco  Original minimum wage rate of Skilled/Clerical labour as on the date
of issue of tender.

Base rate number as on the date of issuance of NIT is as under

Rlo  Original rate of unskilled labour as on the date of issue of tender is Rs.
403 per day.

Rso  Original rate of Semi-Skilled labour as on the date of issue of tender is
Rs. 503 per day

Rso  Original rate of Skilled/Clerical labour as on the date of issue of tender is
Rs. 603 per day

For Example:

In case the awarded contract rate on per month basis is Rs. 200000/- per month
(excluding GST) and original rate of minimum wages is Rs. 390 per day for un-
skilled labour  Rs. 487 for semi-skilled labour&584 for Skilled/Clerical.

Upon revision of minimum wages to Rs. 400 per day for un-skilled labour , Rs. 500
for semi skilled labour & Rs 600for Skilled/Clerical the revised monthly rate will be
calculated as:

Rr  =Ro {0.30 +0.70 (0.60 x RlIr/Rlo+0.30x Rsr/Rso+0.10Rcr/Rco)}

Where,
Ro Original awarded contract rate excluding GST on per month basis Rs.
200000 per month

RIr  Revised minimum wage rate of unskilled labour per day is Rs. 400/-
Rlo  Original minimum wage rate of unskilled labour per day is Rs. 390/-

Rsr  Revised minimum wage rate of Semi-skilled supervisor per day is Rs. 500/-

Rso  Original minimum wage rate of Semi-Skilled labour per day is Rs. 487/-
Rer  Revised minimum wage rate of skilled /Clericalsupervisor per day is Rs. 600/-
Rco  Original minimum wage rate of Skilled/Clerical labour per day is Rs. 584/-

Rr = {60000+ (84000 x 400/390 + 42000 x 500/487+14000x600/584)
= 160000+ (86153.84+ 43121.14+14383.56)

= {60000+ 143658.54}

Rr= 203658.54

Rr= 203659

Revised Contract rate on per month basis shall be Rs. 203659/- per month excluding
GST.

Company shall also reimburse/recover applicable GST on such price escalation/de-
escalation.

No other escalation on any other ground shall be payable to the contactor except as
mentioned in the tender document.
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5.10  CONTRACT PERIOD:

The period of contract shall be three years from the date of letter of Acceptance /
work order. The contractor is required to commence the work within a period of 15
(Fifteen) days, from the date of issue of Letter of Acceptance (LOA/DLOA). These
15 days may be considered as mobilization period. The company may extend the
period of contract period on the same rate terms & conditions at its sole discretion
as per the provision of RTPP Act.

5.11 COMPENSATION:

1) In case of delay in commencing the work within the stipulated time, the
compensation @ 0.5% of the annual contract value on weekly basis will be
recovered. The compensation will be recovered by way of deduction from
the bills payable to the contractor. In the event the compensation exceeds
2% of annual contract value, then other provisions including termination of
contract, forfeiture of EMD, withdrawal of DLOA shall apply at sole
discretion of Company

1) If the contractor fails to comply the instruction of officer in-charge
regarding plant operation or any other instruction as per scope of work and
the plant remains stopped for more than 8 hrs in a day due to contractor’s
fault, compensation may be levied on the contractor by RSMML an amount
equal to 1/2% of the annual contract value for each day, subject to
maximum 10% of annual contract value. The compensation levied on the
contractor shall be recovered from his monthly payment. The decision of
GGM (SBU & PC -Rock Phosphate) will be final and binding on the
contractor in this regard.

5.12  RIGHT TO REVIEW PERFORMANCE

The company reserves the right to review and assess the performance of the work at
any time during the contract period. In case of poor or unsatisfactory performance
and/or breach of any terms and conditions of the contract, the company in its
absolute rights and discretion may take appropriate action including termination of
the contract.

The company shall have absolute right to determine and ascertain the damages or
losses suffered by it due to poor performance or breach of the terms and recover the
costs thereof from the contractor from the security deposit or any sum due to the
contractor from the company. The Company shall also have absolute right to get
the work done from any other agency at the risk and cost of the Contractor, in case,
the contractor fails to perform the work continuously for more than 3 days.

5.13 RISK & COST

The Company shall have full right to forfeit the whole security deposit and payment
of other pending bills payable to the contractor for non fulfillment of the contractual
obligations. The work can be completed by engaging third party at the risk and cost
of the contractor.

5.14 WITHHOLDING PAYMENTS TO CONTRACTOR AND COMPANY'S
LIEN ON MONEYS DUE TO THE CONTRACTOR.

Progressive payments at any time may be withheld or reduced if, in the opinion of
the Company the Contractor is not diligently and efficiently endeavoring to comply
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5.15

5.16

5.17

with the terms of the contract of if the Contractor fails to pay his labour, for
material and other bills as they become due. The Company shall in no way be
responsible for such withholding of payments.

The Company shall have lien on all amounts that may become due and payable to
the Contractor under this or any other contract or transaction of any nature
whatsoever between the Company and the Contractor and the security deposit, bank
guarantee etc furnished by him under the contract for or in respect of any debit or
sum that may become due and payable to the Company by the contractor either
alone or jointly with any other or others either under this or any other contract or
transaction of any nature whatsoever between the Company and the Contractor,
unless the Contractor pays and clears the claim in full immediately on demand in
cash to the Company.

CLOSING OF THE CONTRACT

Within 60 days of the completion of the work in all respects, the Contractor shall be
required to obtain from the Engineer-In-charge completion certificates as to the
completion of work and clearing of the areas where he has worked if necessary.

When the Contractor fulfils all his/its obligations under the contract to the
satisfaction of Engineer-In-Charge and subject to terms & conditions of the
contract, he/it shall be eligible to apply for completion certificate with following
details:

A certificate to the effect that no outstanding claims/payments are due to the
persons employed by the Contractor or his Subcontractor.

Details of PF deposited by the contractor.

No claim certificate by the contractor, in favour of company that No claim has
been due towards the company and he will not claim any dues after the closure
of the contract.

Notarized Indemnification Bond on Rs. 500/- Non Judicial stamp paper.

The Engineer-In-Charge shall formally issue completion certificate within 60
days on receiving application from the Contractor.

The contractor, after obtaining the completion certificate, is eligible to present
the final bill for the works executed by him/it under the contract. The final bill
shall be submitted by the Contractor within 15 days from the date of issue of
completion certificate, otherwise the Engineer-In-Charge's certificate of the total
amount payable for the work accordingly shall be final and binding on the
contractor.

FINAL CERTIFICATE:

Upon expiry of the period of liability and subject to the Engineer-in-charge being
satisfied with the work or works having been duly performed by the Contractor and
the Contractor having fulfilled all his obligations under the contract, the Group
General Manager (SBU Head) shall give a certificate hereinafter referred to as the
'Final Certificate' and the contractor shall not be considered to have fulfilled all of
his/its obligations under the contract until Final Certificate shall have been given by
the Group General Manager

FINAL PAYMENT AND RELEASE:

On completion of the work and issuance of completion certificate, the Contractor
shall submit his/its final bill indicating the gross and net amount payable. On receipt
of this, the Company shall verify the same, determining the total value of the work
done of the contract and after deducing all the sums already paid to him/it and/due

Cont. 41(19-20) Tender document for Operation of AWT plant at JKT. 34 of 50



to the company on any account and such further sums as the Company on any
account and such further sums as the Company is already authorised or required to
reserve or retain on the terms of the contract or otherwise, make over to the contract
as his final payment subject to the Contractor furnishing a certificate to the effect
that he has no further claim of whatsoever nature or description on the Company.
All prior certificate quantities, claims etc, upon which running account payments
may have been made, shall be subject to adjustment in the Final payment.

No claim shall be made or be filed by the Contractor and the Company shall not be
liable to pay any money to the Contractor, except as specifically provided for in the
contract.

Acceptance by the Contractor of the final payment as aforesaid shall operate as
estoppel and shall be, a release to the Company from all claims and liability to the
Contractor in respect of anything done or furnished by the contractor for or in
relation to the work, or in respect of any act or omission of the company or the
Engineer-in-Charge or any other person relating to or effecting the work.

Final payment including the security deposit will be released to the contractor only
on furnishing the Final Certificate by him/it within one month.

Undertaking
I/We have carefully gone through & fully understood all above special terms and
conditions dealt in various chapters of this section of tender spelt out in various
chapters, clauses, sub-clauses etc. and these are acceptable to we/us.
For and on behalf of the tenderer

(Authorized Signatory)
Seal & Dated
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FORM-1

LETTER OF SUBMISSION OF TENDER
(On the letter head of the tenderer)

DATE:
FROM:

To:

The General Manager (Cont)
Rajasthan State Mines & Minerals Ltd.,
4, Meera Marg UDAIPUR - 313001 (Raj).

Sub: “OPERATION OF ACIDIC WATER TREATMENT PLANT OF 250 CUM /Hr CAPACITY
AT JHAMARKOTRA, IBP”

Ref: e-Tender No. RSMM/CO / GGM (Cont)/Cont- 41/2019-20 dated 20.02.2020

Dear Sir,

1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby
tender my/our offer for execution of the above work as mentioned in the tender document.
I/'We have carefully examined the documents connected with the above mentioned work
and agree to abide by the same.

2. I/We agree to complete the contract at the schedule of rates quoted by me/us for the work in
accordance with all the terms & conditions of the Tender Document.
3. It is expressly understood by me/us that the time is the essence of the contract. /'We agree

to complete the contract as per terms and conditions as mentioned in the tender document.

In case of failure on my/our part, I/'We shall pay compensation to the Company as per the

provisions and stipulation as contained in the terms and conditions of the tender documents.
4. I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft in favor

of RSMML payable at Udaipur, particulars thereof are mentioned herein below. I/'We

further agree to furnish the Security deposit and accept all the terms and conditions laid

down in the Tender Document in this respect.

D.D. /Pay Order No &Date Name and Address of Bank Amount

5. Inthe event of acceptance of our tender, [/We hereby agree to abide by and fulfill all terms and
conditions referred to in the tender document including price offer and in case of any
default thereof the company shall have the right to forfeit the Earnest Money amount and/or
security deposits, or pay to the company or it's successors or it's authorized nominee such
sums of money as stipulated in the conditions contained in the tender documents.

6. I/we enclose documentary proof of all requisite document as specified in the tender
documents.

7. I/'We am/are fully aware of the statutes/laws/rules in connection with working at the site.
I/We agree to abide by the applicable statutory provisions.

8. I/'We hereby confirm that Price Bid (Part II) of the tender contains no stipulation/counter
conditions.

9. I/We agree to accept the decision of the Company in respect of pre-qualification of my/our
offer.

10 I/We hereby declare that the decision of the RSMML management in selection/rejection of
the tender/contractor shall be acceptable and binding on me/us.
Date:

Signature of tenderer(s)
With the seal of the firm.

Witness
Name in Block Letters: Full Address
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FORM-2

CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART I)
BID'
(On the letter head of the tenderer)
Tender No. e-Tender No. RSMM/CO / GGM (Cont)/Cont- 41/2019-20 dated 20.02.2020
Name of Tenderer

The Check List should be submitted' alongwith TECHNO-COMMERCIAL (PART-I) BID'
in the Proforma as given below:-\

1.0 Name of the tenderer

2.0 Address for Communication with the
tenderer
3.0 Status of the tenderer: (Please Tick).

3.1 Individual

32 Proprietorship firm: Attach duly attested
affidavit in support of your status

33 Partnership firm: Attach copies of
Partnership Deed & copy of registration
certificate (duly attested).

34 Co-operative Society registered under
RCA- 1965 Attach duly attested copies of
Registration certificate, Bye laws, List of
Members & list of Managing Committee
3.5 Private Limited Company, Attach duly
attested list of Directors & copies of
Registration Certificate, Memorandum and
Articles of Association. In case of Limited
companies, the Article of Association &
Memorandum of Association is needed
with special indication that the said Article
of Association & Memorandum of
Association allow the company to take
subjected contract work and it is not ultra
virus.

3.6 Public  Sector  undertaking  (Attach
supporting documents duly attested).

4.0 Power of attorney / Board Resolution in | Enclosed /Not Enclosed
favour of the authorized representative
signing the tender

5.0 Turn over during last 3 financial years. 2016-2017

2017-2018

2018-2019

5.1 Duly attested copies of audited balance | Enclosed /Not Enclosed
sheets & P&L accounts of above financial
year.

6.0 Work completion certificates Enclosed /Not Enclosed
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7.0 Break up of Year wise revenue against
each order is given
7.1 Details of current commitments

7.2 Whether the tenderer has accepted the | Yes/ No.
terms and conditions of this tender by
signing on each page of this tender.

7.3 Whether the tenderer has proposed any | Yes/ No.
addition/modification/deviation to the | Note: If yes, please provide details as
terms & conditions of the tender. per  Exceptions and  Deviations
statement

7.4 List of trained & experienced Technical
persons employed with the contractor
showing their qualification and experience.
8.0 Affidavits on non judicial stamp paper that
tenderer is not having or had any litigation
with the Company, if any, give details.

9.0 Details of Earnest money deposited

10.0 Undertaking that We have not enclosed any
additional condition and or deviations from
the tender conditions alongwith "Price
Bid". If any such additional condition and/
or deviation is found enclosed with the
"Price Bid" , then same may be treated as
withdrawn from our side.

11.0 PAN No.

12.0 PF account No.

13.0 GSTIN

14.0 MSMED registration if any.
Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD

Description Details

Name of Tenderer

e-mail ID
Mobile no.(for SMS)

Bank Account No.
Banker details:
a) Name
b) Branch No.
c) Address

Type of A/c:  Saving/ Current / CC/ any
other

IFSC code

(Authorized Signatory)
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(On the letter head of the tenderer)

EXCEPTIONS AND DEVIATION

FORM -3

Tender No. . e-Tender No. RSMM/CO / GGM (Cont)/Cont- 41/2019-20 dated 20.02.2020
Name of Tenderer

Tenderer may stipulate here exceptions and deviations to the tender conditions, if
considered unavoidable.

No.

Page No. of tender
document

Clause No. of
tender
documents

Subject

Deviation
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FORM-4

RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

"PRICE-BID'" Performa
To be submitted strictly online in the prescribed format provided at
https://eproc.rajasthan.gov.in

Tender No. e-Tender No. RSMM/CO / GGM (Cont)/Cont- 41/2019-20 dated 20.02.2020
Name of Tenderer

“OPERATION OF ACIDIC WATER TREATMENT PLANT OF 250 CUM /Hr
CAPACITY AT JHAMARKOTRA IBP”

S.N Item Description Contract Rate (in figure & in
0. period words) per month
basis

1. “OPERATION OF ACIDIC WATER 3
TREATMENT PLANT OF 250 CUM | years Rates to be quoted online
/Hr CAPACITY AT JHAMARKOTRA on the prescribed format
IBP ” As per scope of work of tender availableat
document. www.eproc.rajasthan.

Note:-

i.  The rates quoted by the bidder will be exclusive of Goods and Service Tax (GST),
however the rates will be inclusive of any other levies and duties, as applicable on
this contract (up to last date of submission of bids). The rates shall also be inclusive
of cost of additional and other allied work etc.

ii.  All incidental or contingent works required for performance of work as above
shall be done by the tenderer at its cost & expense and it would not qualify for
extra payment.

ili. Bidders are advised to download the prescribed BOQ file available on the
https://eproc.rajasthan.gov& fill the rates as instructed. In case the bid found in any
other format/ or modification in BOQ was uploaded by the bidder the same is liable
to be rejected and will not be considered for evaluation.

(Authorised Signatory)

Date --
Name of the Designation/ Relationship of the
authorised Signatory with the tenderer
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ANNEXURE-'T'
Undertaking for PF declaration on non-judicial stamp paper

(For those who do not have the PF registration no. )

AFFADAVIT
P S/o Shri
aged.......... Years , resident of
............................................................................ on behalf of the tenderer i.e.
TS e hereby undertake oath and

state as under:

1) ThatI have submitted a tender for ...,

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act,
1952 including subsequent amendments & notifications, in respect of the employees
engaged for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, I /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including
subsequent amendments & notifications, then I/We will get myself / ourselves

registered with the concerned PF Commissioner.

Deponent

(Authorized Signatory)

VERIFICATION

I /We the above deponent make oath and state that my above statement is true and correct
to my personal; knowledge, that no part of it is wrong, that nothing material has been
concealed so help me God.

Deponent

(Authorized Signatory)

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract),
RSMML, 4- Meera Marg, Udaipur-Raj-313001 along with Tender fees, processing

fees and EMD.
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Annexure-I1
AFFADAVIT
(on non judicial stamp paper of appropriate value )

Tender No. e-Tender No. RSMM/CO / GGM (Cont)/Cont- 41/2019-20 dated 20.02.2020
NAME OF TONACTCT.....oeiiiiiiiiiieeee e e et e e e e et e e e e ar e e e e e areeaas

resident of.........cccoeeviiiiiienieein, on behalf of the tenderer i.e. M/s.........cccuu...... hereby
undertake oath and state as under:

(1) I/ We are not having or had any litigation with the RSMML/any other company in
relation to the work. In case of litigation with RSMM or any other company, I/we
hereby undertake that such litigation will not restrict me/us in smooth execution of
tendered work.

(2) I/We have not been banned /suspended /de-listed by RSMML.

3) I/We declare that [/We have not mentioned any exception /deviation of the tender
conditions in our offer

(4) I/We declare that price bid is in prescribed performa & no conditions are attached to
it .Even if any conditions /s found, those would be ignored at the risk & cost of us &

(%) That we are registered under MSMED Act & registration number of the firm is
................. (Copy enclosed) or that we are not registered under MSMED Act.

(6) I/We Undertake own oath and state that that I/ we are not close relative of any
employee of the company , nor any close relatives are associated with the bidders as
proprietor/partner/share holder/ director and like.

(7)  I/We do hereby declare that /'We have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract
period and scope of work of the tender document and all terms& conditions of this
tender and these are acceptable to we/us.

(8) I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions
mentioned therein are acceptable to we/us.

(9) I hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer(s)

(Authorized Signatory)

With Seal
Place:
Date:

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract),
RSMML, 4- Meera Marg, Udaipur-Raj-313001 along with Tender fees, processing
fees and EMD.
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Annexurelll

Compliance with the Code of integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(a) not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process.

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

(©) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the Bidders
with an intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process.

§)) not obstruct any investigation or audit of a procurement process.

(2) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any Entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conlflict of Interest is considered to be a situation in which a party has interests that
could improperly influence that party’s performance of official duties or responsibilities,
contractual obligations, or compliance with applicable laws and regulations.

1. A Bidder may be considered to be in Conflict of Interest with one or more

parties in a bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the Bid
of another bidder, or influence the decisions of the Procuring Entity regarding the
bidding process; or

e. the Bidder participates in more than one Bid in a bidding process. Participation by
a Bidder in more than one Bid will result in the disqualification of all Bids in
which the Bidder is involved. However, this does not limit the inclusion of the
same subcontractor, not otherwise participating as a Bidder, in more than one Bid;
or

f. the Bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the Goods. Works or Services that are the
subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.

aooe
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Annexure-1V

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to in response to Notice Inviting Bids I/We hereby
declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that:

1.

Date

Place

I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union
and the State Government or any local authority as specified in the Bidding
Document.

I/'we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any of the
foregoing reasons.

I/'we do not have, and our directors and officers not have, been convicted of any
criminal offence related to my/our professional conduct or the making of false
statements or misrepresentations as to my/our qualifications to enter into a
procurement contract within a period of three years preceding of commencement of
this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Signature of bidder
Name:
Designation:
Address:
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Annexure-V

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —

(1

2)

3)

4

Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,

Jaipur

Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from
the date of appeal.

If the officer designated under para (1) fails to dispose of the appeal filed within the
period specified in para (2), or if the Bidder or prospective bidder or the Procuring
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or
prospective bidder or the Procuring Entity, as the case may be, may file second appeal
to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt
of the order passed by the First Appellate Authority, as the case may be.

Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-

a.determination of need of procumbent;

b. provisions limiting participation of Bidders in the bid process;
c.the decision of whether or not to enter into negotiations;
d. cancellation of a procurement process;

e.applicability of the provisions of confidentiality.



(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate
Authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second
appeal shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit
and document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and

(i1) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records
or copies thereof relating to the matter, the Appellate Authority concerned shall
pass an order in writing and provide the copy of order to the parties to appeal free
of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State
Public Procurement Portal.
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Form No.1
(see rule 83)

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement

Act, 2012
Appeal No. ................... Of o
Beforethe ..........o.ooooiii (first/second Appellate Authority)
3.5  Particular of appellant:
a. Name of the appellant:
b. Official address, if any:
C. Residential address:
3.6  Name and address of the respondent(s):
a.
b.
C.
3.7  Number and date of the order appealed against and name
and designation of the officer/authority who passed the
order (enclosed copy, or a statement of a decision, action
or omission of the Procuring Entity in contravention to
the provisions of the Act by which the appellant is
aggrieved:
3.8  Ifthe Appellant proposes to be represented by a
representative, the name and postal address of the
representative:
3.9  Number of affidavits and documents enclosed with the
appeal:
3.10 Ground of appeal
................................................................. (Supported by an affidavit)
TR I T o /) S
Place .....cooovvviiiiiiii
Date .....coviiiiiiiii

Appellant’s Signature
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Annexure-VI
Additional Conditions of Contract

3.12 Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will
correct arithmetical errors during evaluation of Financial Bids on the following basis:

1. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid
Securing Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(1) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i1) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(i11) In case of procurement of Goods or services, additional quantity may be procured
by placing a repeat order on the rates and conditions of the original order. However,
the additional quantity shall not be more than 50% of the value of Goods of the
original contract and shall be within one month from the date of expiry of last
supply. If the Supplier fails to do so, the Procuring Entity shall be free to arrange for
the balance supply by limited Bidding or otherwise and the extra cost incurred shall
be recovered from the supplier.
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ANNEXURE-'VII'

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT

(To be issued by any PSU bank(Except SBI)/ICICI/Axis/HDFC Bank having its Branch office at
Udaipur on non-judicial stamp paper of value 0.25% of BG amount subject to maximum of 25000 or
on appropriate value as per Indian stamp act prevailing on the date of issuance of BG)

B.G Dated -----------------

This Deed of Guarantee made between
PSU/ICICI/Axis/HDFC Bank having its registered office at and its head office at
and wherever the context so required include its successors and assignees
(hereinafter called the Surety/Bank) AND Rajasthan State Mines and Minerals Limited, a company
incorporated and registered under Indian companies Act,1956, having its registered office at C89/90
Lal Kothi Scheme, Janpath, Jaipur and Corporate office at 4 Meera Marg, Udaipur and wherever its
context so required includes its successors and assignees(hereinafter called 'the company).

Whereas the Company having agreed to exempt M/s. a
company/partnership firm (address of registered/RO.) where ever the context so require includes its
successors and assignees (hereinafter called 'the Contractor) from the demand under the terms and

conditions of letter of Acceptance no. dated ___issued in
favour of

the  Contractor and  agreement dated entered into between @ RSMML  and
M/s. (Contractor), hereinafter called 'the said letter of

Acceptance/agreement’ which expression shall also include any amendment, modification or
variations thereof made in accordance with the provision thereof, of cash security deposit for the due
fulfilment by the said letter of Acceptance/agreement on production of unconditional and irrevocable
Bank Guarantee for Rs (Rs. ) being equivalentto %
of Contract value of Rs.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the

Contractor to stand as surety for payment of Rs. as security deposit to the company
subject to the following conditions.
1. We, (Bank) do hereby undertake to pay to the company as amount not exceeding Rs.

against any loss or damage caused to or suffered or would be caused to or suffered by the company
by reason of any breach by the said contractor of any of the terms and/or conditions contained in the
Letter of Acceptance/Agreement The decision of the Company, as to any such breach having been
committed and loss/damage suffered to shall be absolute and binding on us.

2. We, (bank) do hereby undertake without any reference to the Contractor or
any other person and irrespective of the fact whether any dispute is pending between the Company
and the Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due
and payable under this guarantee without any demur, and/or protest merely on the very first demand
from the Company stating that the amount claimed is due by way of loss or damage caused to or
suffered by or would be caused to or suffered by the Company by reason of any breach by the said
contractor of any of the terms and condition contained in the said Letter of Acceptance/agreement by
reason of the said contractor's failure to perform the convenants contained in said letter of
Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute and
unequivocal as regards the amount due and payable by the bank under this guarantee. However,
bank's liability under this guarantee shall be restricted to an amount not exceeding Rs.

3. We, (bank) further agree that the guarantee herein above contained shall
remain in full force and effect during the period that would be taken for the performance of the
agreement and that it shall continue to be enforceable till all the dues of the company under or by
virtue of the agreement have been fully paid and its claim/s satisfied or discharged or till the company
certifies that the terms and the conditions of the said Letter of Acceptance/agreement have been fully
and properly carried out by the said contractor and accordingly discharges the guarantee, unless a

demand or claim under this guarantee is made on the bank in writing on or before (' scheduled
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completion date, plus six months), the bank shall be discharged from all liability under this guarantee
thereafter unless otherwise further extended by the bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as
if, we(bank) are your principal debtor in respect of all your claims against the Contractor hereby
guaranteed by us as aforesaid and we hereby expressly waive all our rights of suretyship and other
rights, if any which are in any way inconsistent and/or contrary to the above or any other provision of
this guarantee, the bank's guarantee to pay hereunder will not be determined or affected by your
proceeding against the Contractor and the bank will be liable to pay the said sum as and when
demanded by you merely on first demand being made on the bank by you and even before any legal
or other proceedings taken against the contractor. Any letter of demand delivered at the bank's above
branch/divisional office or Udaipur branch office under the signatures of the company's Financial
Advisor and/or Head of SBU & PC - Rock Phosphate or any of the Directors shall deemed to be
sufficient demand under this guarantee.

5. We, (bank) further agree that the company shall have the fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary any of the
terms and conditions of the said Letter of Acceptance/agreement or to extend time of performance by
the said Contractor from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor and to forbear or enforce any of the
terms and conditions relating to the Letter of Acceptance/Agreement and we shall not be relieved
from our liability by reason of any such variation or extension being granted to the said contractor or
for any fore bearance act, or omissions on the part of the company or any indulgence of the Company
to the said Contractor or by any such matter or things whatsoever which under the law relating to the
sureties would but for this provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would not be
affected by any change in the constitution of the contractor or ourselves or liquidation or winding up
or dissolution or insolvency of the contractor nor shall it be affected by any change in company's
constitution or by any amalgamation or any absorption thereof or therewith but shall ensure for and be
available to and enforceable by absorbing or amalgamated company or concern till the payment or
amount not exceeding Rs. is made by the Bank.

7. The guarantee will not be discharged or affected if the Company holds/obtain any other
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be
in addition to any such guarantees.

8. We, (Bank) lastly undertake not to revoke this guarantee during this
currency except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full
powers to do so under power of Attorney dated granted to him by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the state of
Rajasthan alone shall have jurisdiction.

IN WITNESSETH I, HEREBY SON OF
(designation) (branch) constituted attorney of the said bank have set my
signatures and bank seal on this guarantee which is being issued on non-judicial stamp of proper value

as per Stamp Act prevailing in the state of executed at
this the day of 201
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