
 

 

 

 

 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

 TENDER DOCUMENT 

 FOR 

CCoonnssttrruuccttiioonn  ooff  ggllaassss  ppaarrttiittiioonn  iinn  tthhee  ccaanntteeeenn  ffoorr  VVIIPP  

gguueessttss  aanndd  eexxeeccuuttiivveess  aatt  JJhhaammaarrkkoottrraa  MMiinneess..  

 
Tender No. RSMM/Phos/Engg(C)/05-1/2024-25        Dated: 23-01-2025 

 

Issued by 

Manager (Civil), 

Jhamarkotra Mines, 

RSMML, Udaipur 

 

Cost of Non Transferable 

Tender Document(including GST): Rs 590/- 

 

Place of Sale of Tender  :  Office of Manager (F&A), Marketing, 

Corporate Office, Udaipur or downloaded 

from website. 

Date of Sale of Tender  :  From 23-01-2025 to 05-02-2025    3.00 pm 

Last Date of Receipt of Tender: 05-02-2025 up to 3.00 pm 

Date of Opening of Techno-commercial Part: 05-02-2025 at 3.30 pm 

Registered Office: 

C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 

Phone:0141-2743734 

Fax : 0141-2743735 

Corporate Office: 

4, Meera Marg, Udaipur - 313 001 

Phone :(0294)2428743,2414396, 

Fax :0294- 2428768,2428739 

 

SBU & PC - Rock Phosphate, 

Jhamarkotra Rock Phosphate Mines, Post: 

Jhamarkotra - 313015, UDAIPUR 

 Phone: 0294-2342441-45FAX: 0294-

2342444 
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RAJASTHAN STATE MINES & MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
SBU & PC Rock phosphate, Jhamarkotra, P.O. Jhamarkotra - 313 015, 

Via & Distt. - Udaipur (Raj.) 

Phone: (0294) 2348081-85, Fax(0294) 2348084 Telegram: RAJMINES 
Ref. no :-RSMM/Phos/Eng(C)/05-1/2024-25 Dated: 23-01-2025 

 

DETAILED NOTICE INVITING TENDER 

 

Sealed tenders in two parts (Part-A: Techno commercial offer and Part-B: Price offer) are invited 

for following work at our Jhamarkotra Mines, Udaipur from reputed contractors:- 

 

Brief Description Estimated value 

of work (in Rs.) 

Contract 

Period 

EMD                

(in Rs.) 

Construction of glass partition in the canteen for VIP 

guests and executives at Jhamarkotra Mines. 
1.94 Lakh 2 Months 3871.00 

Cost of tender document is Rs.590/- (inclusive of  GST), payable in cash/by D.D. in favor of 

“RSMM Ltd, Jhamarkotra Mines” 

Period & place of sale of documents: 

(In case downloaded from website, tender fee 

is essential to be deposited with the Techno -

Commercial offer) 

From 23-01-2025 to 05-02-2025 up to 3:00 pm, 

from Sr Manager (F&A), Marketing, Corporate 

Office, Udaipur or download from our website 

www.rsmm.com or www.sppp.rajasthan.gov.in 

Last Date & Time of Submission of offer Dated 05-02-2025 up to 3.00 pm at Marketing, 

Corporate Office, Udaipur 

Date of opening of Techno Commercial offer Dated 05-02-2025 at  3.30 pm at Marketing, 

Corporate Office, Udaipur 

 

The tenderers shall be pre-qualified on the basis of the following criteria: 

 

1. The tenderer should have minimum turnover of Rs 1.16 Lakh in any one of the immediate 

preceding four financial years i.e. 2020-21, 2021-22, 2022-23 and 2023-24 in tenderers 

name.  

 

Or 

 

Registered civil contractor (having valid certificate) with any Government 

department/agency having minimum turnover of Rs. 1.16 Lakh in any one of the 

immediate preceding four financial years i.e. 2020-21, 2021-22, 2022-23 and 2023-24can 

also submit their offer. 

 

2. The Tenderer should have successfully executed at least one similar nature work* of value 

not less than Rs. 0.77 Lakh in any one of the immediate preceding four financial years i.e. 

2020-21, 2021-22, 2022-23 and 2023-24 in tenderer’s name. 

 

* ‘Similar nature work’ is defined as works contract that involves execution of works related 

with construction, repair and maintenance of buildings and are duly prescribed in PWD BSR 

(Building).  

 

http://www.sppp.rajasthan.gov.in/
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The price bid of only those bidders shall be opened who qualify in technical bid as per the above 

criteria & only qualified bidders will be informed about price bid opening. The Tenderer should 

submit duly attested copy of CA certified balance sheets in support of turn-over.  

 

The tender shall be pre-qualified on the basis of documents furnished along with Techno-commercial 

bid in support of above. The decision of the company will be final and binding in this regard. 

 

However, turnover has to be in the name of tenderer & turnover of individual/ 

partners/Directors/Member of Society shall not be considered. It is to be noted that, in case of 

Company/ Society & turnover of the Company/Society shall only be considered. 

The tenderer who has earlier been awarded contract by the company for any job and which they have 

abandoned or the contract has been terminated by the company for breach of conditions shall not be 

eligible to participate in this tender. 

 

The company reserves the right to accept or reject any or all offers without assigning any reason. 

Also the company does not bind itself to accept the lowest price offer. The Company shall not be 

responsible for any postal delay or loss of offer. Offers sent by Fax/Telex/E-Mail shall not be 

accepted.  

 

 

Manager (Civil) 

 

Note: The tenderers are advised to keep visiting our website till due/extended due date of tender  

for corrigendum/ addendum, if any, to the tender.  
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SECTION - I 
 

DEFINITIONS 

 
In the following paragraphs of this tender document the following words and expressions 

shall have the meaning hereby assigned to them, except where the context otherwise 

requires. 

 

1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur 

(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) 

including its successors in office and assignees or its representatives authorized to 

act on its behalf for the purpose of contract. 

 

1.2 “Contractor” shall mean the person or persons, firm or company, who’s tender, 

has been accepted by the Company and shall include his/its/their legal 

representatives, administrators, successors and executors. 

 

1.3 ‘Statutory obligations(s)’ would include the entire obligations which are to be 

complied with as per the provisions of various existing legislation’s applicable to 

mine/working areas. 

 

1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-

Charge/Officer-in-Charge. 

 

1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 

Director of the Company. 

 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 

and Minerals Limited. 

 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation to tender, 

instructions to contractor, general conditions of contract, special conditions of 

contract, job specification, general requirements, time schedule for completion of 

work, letter of intent /telegram /telex awarding the work, agreed variations, if any 

etc. 

 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 

remuneration” means rate entered in figures and words in schedule/s by the 

Contractor and accepted by the Company as payable to the Contractor for execution 

/performance of all contractual obligations as per terms of the contract.  

 

1.9 “Detailed Specifications” shall mean the specifications for materials and works as 

specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to 

or superseded by the special conditions. 
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1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under 

the appropriate authority of PWD from time to time. Words imparting the singular 

number include the plural number or vice versa. 

 

1.11 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 

coordination, direction and administration of the contract work from time to time 

by the Company.  

 

1.12 “Group General Manager (Contract)” shall mean the Group General Manager 

for contract division of RSMML or his successors in office so designated by the 

company. 

 

1.13 “Group General Manager (Phos)” shall mean the Group General Manager for 

Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so 

designated by the company. 

 

1.14 “Agent” shall mean the officer so designated under Mines Act for Jhamarkotra 

Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

 

1.15 “Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra 

Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

 

1.16 “Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall 

mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has 

been accepted, in accordance with the provision contained in the 

letter/telegram/telex/fax. 

 

1.17 “Notice in writing or written notice” shall mean a notice written, typed or printed 

sent (unless delivered personally or otherwise proved to have been received) by 

registered post to the last known business address or registered/Head/local office of 

the addressee and shall be deemed to have been received in the ordinary course of 

post. 

 

1.18 “Site” shall mean the land or other place on, under, in or through which the work/s 

are to be carried out and other land or place or area/s provided by the Company for 

the execution of the contract. 

 

1.19 “Tender” shall means collectively the offer submitted in response to and in 

accordance with the NIT, subsequent discussions and negotiations held by the 

Tenderer with the Company and all communications submitted by the Tenderer in 

confirmation thereto. 

 

 

 
 

 

 

 

 

 

 

 



 

 

Construction of glass partition in the canteen for VIP guests and executives at Jhamarkotra Mines   6 of 40 

 

SECTION – II  
 

Instructions to the Tenderer & General Conditions 

 
1.0 SUBMISSION OF OFFERS 

1.1 Tender offers are to be submitted in two parts namely "Techno-commercial 

offer"(Part I) and "Price offer"(Part II). Each of the two offers should be kept 

separately in sealed envelopes and marked with NIT numbers & work etc. 

1.2 Both the envelopes should be kept in a sealed envelope addressed to Sr. Manager 

(F&A), Marketing, Corporate Office, RSMML, Udaipur. This envelope should be 

marked with NIT number & work etc. Name of work, Techno-commercial bid/ 

price bid, address of contractor, telephone number etc. is to be written on the top 

of each envelope for clarity. 

1.3 The sealed offers should be submitted in the office of the Sr. Manager (F&A), 

Marketing, Corporate Office, RSMML, Udaipur on or before the date and time 

mentioned in the Notice Inviting Tender. The offers shall be opened on the date 

and time mentioned in the NIT in the presence of the tenderers or their 

representative who wish to be present. Tender offers received late will not be 

accepted. 

 

2.0 TECHNO COMMERCIAL OFFER: -  

Following documents to be furnished along with Part I of the offer 

(a) Form ‘A’ with General information about the tenderer  

(b) Form ‘B’ Duly filled 

(c) PF Account No. in Form 'A' along with the copy of PF Registration with the 

PF Commissioner or undertaking as per annexure E. 

(d) Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss 

Account in support of turnover. 

(e) Power of Attorney in favor of the authorized representative signing the 

tender documents. 

(f) Attested certificate for incorporation/memorandum & article of 

association/partnership deed etc. 

(g) Copy of PAN & GST registration Number. 

(h) Undertaking of affidavit as per annexure- E & F & declaration as per Form 

C and Annexure B of tender document. 
 

3.0 PRICE OFFER 

 The tenderers are required to furnish their ‘price bid’ in the prescribed “Price” format. 

The rates quoted by the tenderer shall be inclusive of all applicable taxes & duties except 

GST. 

The tenderer should quote rates in English, both in figures as well as in words, the rates 

and amounts tendered by him in the schedule of rates for each item of work and in such a 

way that insertion and/or interpolation is not possible. Where there is discrepancy 

between the amounts in figures and in words, the lower of the two would be taken; and 

discrepancy in totalling or carry forward in the amount quoted by the contractor shall be 

corrected. The tendered sum so corrected and altered shall be substituted for the sum 

originally tendered and considered for acceptance instead of original sum quoted by the 

tenderer. The amount stated in the Bid will be adjusted by the Company in accordance 

with the above procedure for the correction of errors and, shall be considered as binding 

upon the Bidder. 
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4.0 VALIDITY OF OFFERS 
 

 The tender offers should remain valid and open for acceptance, for a period of 120 days 

from the date of opening of the tenders. No modification or revision or withdrawal of the 

offer shall be allowed during the validity period or the extended validity period, if any. In 

case any tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited. 

In case of refusal to accept the job offered or failure to commence the work within the 

stipulated time period, the Earnest Money Deposit /Security Deposit, as the case may be, 

shall be forfeited.   
 

5.0 EARNEST MONEY DEPOSIT 

5.1 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay 

Order / Banker’s Cheque in favour of "Rajasthan State Mines and Minerals Ltd." 

payable at Udaipur. This DD/ Pay Order should be enclosed and submitted with 

the Techno-Commercial offers. Offers without Earnest Money Deposit are liable 

to be rejected / ignored.  

5.2 The Earnest Money Deposit shall not bear any interest. 

5.3 The Earnest Money Deposit of the successful tenderer can also be appropriated 

towards security Deposit, if the contractor so desires. The Earnest Money Deposit 

of the disqualified tenderers, who have been disqualified in the techno-

commercial evaluation, shall be refunded at the earliest. The Earnest Money 

Deposit of the other tenderers shall be refunded after issuance of LOA/DLOA to 

the successful tenderer. 

5.4 Offers without Earnest Money Deposit shall be summarily rejected. The 

Company shall not accept Earnest Money Deposit in any other form like cheque, 

Bank Guarantee, FDR’s etc. 

5.5 The Earnest Money Deposit shall be forfeited in the following cases: 

i.) If the tenderer withdraws or modifies the offer during the validity period of 

the offer. 

ii.) If the tenderer does not deposit the prescribed security deposit in the 

prescribed time period. 

iii.) If the tenderer does not execute the agreement in the prescribed format 

within the specified time. 

iv.) If the tenderer provides false information/forged documents/false attestation 

of documents in the offer or thereafter to claim eligibility / qualify for the 

contract. 

v.) If the tenderer does not commence the work within the stipulate period and 

also not accept the offer made by the company or subsequent to acceptance 

of his/their offer by the company. 

 

6.0 SECURITY DEPOSIT 

6.1 The successful tenderer shall furnish a Security Deposit of 10 % of ‘Total 

Contract Value’ to be ascertained on the basis of the contract rate of 

remuneration payable to the contractor and tendered quantity for the total period 

of the contract in following manner: 

i.) The successful tenderer shall furnish Security Deposit @ 10% of Total 

contract value through Demand Draft in favour of RSMML, Udaipur / 

Bank Guarantee, within 30 days of the issuance of such communication 

of acceptance of tender/LOA, for due fulfillment of all or any of the 

terms & conditions of the contract. The Bank Guarantee shall be provided 

only in the approved format of the company from a PSU bank (except 
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SBI) /ICICI/Axis/HDFC Bank having its branch at Udaipur on non-

judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 

25000/-or on appropriate value under Indian Stamp Act prevailing on the 

date of issuance of BG. No amendment in this format shall be acceptable 

to the company.  The Bank Guarantee shall be valid for the entire 

contract and/or extended period (if any), plus defect liability period, plus 

a grace period of six months. The Company shall be entitled to encash the 

same and appropriate the whole of the amount or part thereof against its 

claims /dues or sums payable as contained herein.  

ii.) The successful tenderer may also opt to furnish SD by Fixed Deposit 

Receipt (FDR) equivalent to 10% of Total contract value issued from any 

public sector bank (except SBI) /ICICI/Axis/HDFC Bank having its 

Branch office at Udaipur. FDR shall be in the name of RSMML on 

account of Successful bidder and discharged by him in advance. The 

accepting authority shall ensure, before accepting the Fixed Deposit 

Receipt, that the successful bidder furnishes an undertaking from the 

bank to make payment/premature payment of the Fixed Deposit Receipt 

on demand to the Company without requirement of consent of the 

successful bidder. In the event of forfeiture of the security deposit, the 

Fixed Deposit shall be forfeited along with interest earned on such Fixed 

Deposit without protesting by the contractor/him.  

iii.) The successful tenderer at the time of signing of the contract agreement, 

may submit an option for deduction of security from his each running @ 

10% of the amount of the bill. Further, in such case, the amount of bid 

security of successful bidder may be adjusted in arriving at the amount of 

the performance security, or refunded if the successful bidder furnishes 

the full amount of security deposit. 

6.2 The entire Security Deposit shall be refunded after the expiry of defect liability 

period, provided the Contractor has fulfilled all contractual obligation and 

rendered “No claim and No Dues Certificate” to the Company.  

6.3 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 

discretion of the Company, should the Contractor either fail to fulfill the 

contractual obligations or fail to settle in full, his dues to the Company. In case of 

premature termination of the contract, the Security Deposit will be forfeited and 

the Company will be at liberty to recover the loss suffered by it from the 

Contractor.  

6.4 The Company may deduct from the Security Deposit any sum due and any other 

sum that may be fixed up by the Company as being the amount of loss or losses 

or damages suffered by it due to delay in performance and/or non-performance 

and/or partial performance of any of the terms of the contract.  

6.5 All compensation or other sums of money payable by the Contractor to the 

Company or recoveries to be made under the terms of this contract may be 

deducted from any sums which may be due to the Contractor from the Company 

on any account and in the event of the such amount being insufficient the 

Contractor shall within ten days of such shortfall make good in cash, failing 
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which the balance amount shall be recovered by way of invoking the bank 

guarantee furnished as security.  

6.6 In the event of bank guarantee amount being insufficient, then the balance 

recoverable amount shall be deducted from any sum, then due or which at any 

time thereafter may become due to the contractor. The Contractor shall pay to the 

company on demand any balance remaining due.   

6.7 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 

to furnish a fresh Bank Guarantee in the same format for the same amount and 

for the same period as the original Bank Guarantee within a period of 30 days 

from the date of invoking of original Bank Guarantee.  

6.8 In the event of security amount at any time during the currency of the contract 

falling short of the specified amount, the Contractor shall forth with make good 

the deficit on demand, so that the total amounts of Security Deposit will not at 

any time be less than the amount so specified. The Company may recover the 

same by way of additional deductions from bills.  

6.9 No interest is payable on S.D. amount.  

In case of enhancement of quantum of work, due to any reason, the contractor shall furnish 

additional security amount.  This security will be recovered from the payment due to the 

contractor. 

7.0 ADDITIONAL PERFORMANCE SECURITY. - 

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & 

rules, an Additional Performance Security shall also be taken from the 

successful bidder in case of unbalanced bid. The Additional Performance 

Security shall be equal to fifty percent of Unbalanced Bid Amount. The 

Additional Performance Security shall be deposited in lumpsum by the 

successful bidder before execution of Agreement. The Additional Performance 

Security shall be deposited through e-Grass, Demand Draft, Banker's Cheque, 

Government Securities or Bank Guarantee. 

Explanation: 

For the purpose of this rule- 

(i) Unbalanced Bid means any bid below more than fifteen percent of 

Estimated Bid value. 

(ii) Estimated Bid Value means estimated value of the work as mentioned 

in bidding documents. 

(iii) Unbalanced Bid Amount means positive difference of eighty five 

percent of Estimated Bid Value minus Bid Amount Quoted by the 

bidder. 

(2) The Additional Performance Security shall be refunded to the contractor after 

satisfactory completion of the entire work. The Additional Performance 

Security shall be forfeited by the Procuring Entity when work is not completed 

within stipulated period by the Contractor. 
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8.0 NEGOTIATIONS: - 

 Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory 

achievement of rates from lowest tenderer, RSMML may choose to make a written 

counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to 

reject and re-invite fresh tenders or to make the same counter-offer first to the second 

lowest tenderer, then to the third lowest tenderer and so on in the order of initial bidding, 

and work order be awarded to the tenderer who accepts the counter offer. 

8.1 In the case, when the quotations given by the tenderer during negotiations is higher 

than the original quotation of the tenderer then the tenderer will be bound by the 

lower rate originally quoted by the tenderer. 

8.2 In case of negotiations, representative of the tenderer attending negotiations must 

possess written authority from the tenderer to the effect that he is competent to 

modify/amend the submitted tender deviations and rates offered by them. 

 

9.0 AWARD OF THE CONTRACT: 

The Company shall communicate to the successful tenderer to accept their tender offer and 

thereafter the successful tenderer will have to execute an agreement on the prescribed 

format, which shall be consist tender document, DLOA /work order at contractor cost and 

expenses. The Performa shall be provided by the RSMML.  

 

10.0 RATES & TAX DEDUCTION AT SOURCE: 

10.1.1 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levis and duties, as applicable on 

this contract (up to last date of submission of bid).  

10.1.2 The rates quoted shall be on firm price basis during the pendency of the contract 

period and the contractor shall not be eligible for any escalation (except as 

mentioned in the tender document) in rates on whatsoever ground.  

10.1.3 Timely deposition of GST and filing of requisite tax returns of relevant tax period 

would be the sole responsibility of the contractor. The contractor will also ensure 

that necessary credit on this account is available to RSMML in the next month. In 

case of any discrepancy where credit is not available to RSMML then company is 

free to deduct/recover/retain such amount from the bills of contractor or any other 

amount due to him/ or from Security deposit, as the case may be.  

10.1.4 In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 

of payment of GST and default in filing of returns towards the payment for the 

work, contractor is liable to pay all such dues to the company, failing which 

RSMML is free to deduct/recover/ retain such amount from the bills of contractor 

or any other amount due to him/ or from Security deposit, as the case may be.  

10.1.5 RSMML will reimburse at   actual any tax / duties   which are imposed/increased 

after   the date of   submission    of offer    &   are directly     applicable to this 

contract     and payable     by the contractor, and determined    on the    basis of 

bills    raised    by him upon the company, if applicable, subject to the furnishing of 

documentary proof. 
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10.1.6 The company shall be fully entitled to deduct Income Tax and/or any other taxes 

levied at source as per the rules and instructions as may be applicable for this 

purpose from time to time. 

 

11.0 RIGHTS OF COMPANY  

The Company reserves the right - 
i)  To accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii)  Not to accept the lowest tender or assign reasons for not accepting the lowest tender. 
iii)  To increase / decrease the quantity and period of contract, without any additional 

obligation on it. 
iv)  Not to carry out any part of work. 
v)  To reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or forged documents along with offer or thereafter. 

 

The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 

action. 

 

12.0 RIGHT TO REVIEW PERFORMANCE. 

12.1 The company reserves the right to review and assess the performance of the work 

at any time during the contract period. In case of poor or unsatisfactory 

performance and/or breach of any terms and conditions of the contract, the 

company in its absolute rights and discretion may take appropriate action including 

termination of the contract & forfeiture of security deposit. 

12.2 The company shall have absolute right to determine and ascertain the damages or 

losses suffered by it due to poor performance or breach of the terms and recover 

the costs thereof from the contractor from the security deposit or any sum due to 

the contractor from the company.  The Company shall also have absolute right to 

get the work done from any other agency at the risk and cost of the Contractor, in 

case, the contractor fails to perform the work continuously for more than 3 days 

and difference in such rates if any, shall be borne by the contractor.  
 

 

13.0 TERMINATION OF THE CONTRACT 

13.1 In case of failure to perform the job as required under this tender or observe any of 

the terms and conditions by the contractor, the company shall give a notice to 

rectify the default or breach within 07 days. Failure to rectify such default/breach 

may result in termination of the contract and forfeiture of EMD/security deposit 

without any prejudice to the company's rights to claim damages/costs/loss etc. 

caused by such default/breach. Such termination shall not absolve the contractor of 

the liabilities accruing till the date of such termination. 

13.2 The contract may also be terminated in the event the contractor is being adjudged 

insolvent or going into Liquidation or Winding up of their business, or making 

arrangement with their creditors. 
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13.3 Notwithstanding anything contained herein above, the company in its absolute 

discretion may at any time terminate the contract without assigning any reason 

thereof by giving Fifteen days' notice to the contractor at their last notified address. 

In such an event the contractor shall not be entitled to raise any claim or demand 

for compensation, loss of profit and/or damages and/or losses or costs by reason of 

such earlier termination on any ground whatsoever. 

14.0 PROVIDENT FUND 

i)  The contractor shall be wholly responsible for complying with the fulfillment of the 

provisions of the Employees Provident Fund and Miscellaneous provisions Act, 

1952 including subsequent amendments & notifications, in respect of the employees 

engaged for the work. 

ii)  The Contractor shall have to get himself registered (if not already registered) with 

the Regional Provident Fund Commissioner (RPFC) under the Employees Provident 

Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the 

copy of the PF Registration Number received from RPFC office before starting the 

work, failing which the contract is liable to be terminated.  

iii)  The tenderer who are not coming under the purview of EPF & MP Act but are 

required to deposit the PF due to applicability of Contract Labour (R&A) Act may 

deposit amount of PF deducted from salaries of the labour/employees and 

employer’s contribution with PF Trust of RSMML along with 1.10% administrative 

charges. An affidavit (as per Annexure-I) for this purpose will be required to be 

furnished on a stamp paper of appropriate value with the Techno Commercial (Part -

I) of the offer. 

iv)  However, each running account / Final bill must be submitted along with the name 

of the labour/employee deployed for the work, wages / salaries paid to them, amount 

of PF deducted from salaries of the labour/employees and employer’s contribution, 

amount deposited in RPFC office/Trust against each employee’s name and copy of 

the challan for the amount deposited in RPFC office/Trust till previous month, 

failing which no payment will be made for Running Account bill submitted by the 

contractor to the Engineer-In-Charge.  

15.0 LEGAL & STATUTORY OBLIGATIONS: 

15.1 The contractor shall perform the work in accordance with all applicable Acts, 

statutory rules and regulations now in force or enforced subsequently.  

15.2 The contractor shall have valid Labour Licence and deduct PF as per rules for all 

employees/workmen engaged for this work. The proof of deduction & deposition 

of PF shall be submitted to RSMM.   

15.3 The contractor shall be liable for all persons employed and / or engaged by him 

whether directly or otherwise in all respects and also for all the equipment's  

deployed by them under their control, under various statutory provisions in force 

from time to time as amended up to date such as Workmen's compensation Act, 

1923, Employees Provident Fund Act 1952, Payment of Gratuity Act, 1972, 

Contract Labour (Regulation and Abolition) Act 1970, Payment of Wages Act, 

1936; Minimum Wages Act 1948, Payment of Bonus Act, 1965, Indian Railways 

Act 1890, Fatal Accident Act, 1855; Industrial Disputes Act, 1947, Mines Act,  

Factory Act and or any other allied Central or State enactment's, rules, regulations 

and bylaws made there under. The Contractor shall maintain and produce 

whenever called for, all records required under various Acts, Laws & By Laws. 
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15.4 The contractor shall maintain and provide records of all his employees including 

supervisors, at the site. These registers are duly maintained and updated so that the 

same is available for inspection by any statuary authority & the company. 

15.5 The contractor shall keep the company indemnified against all the claims and 

liabilities of his direct or indirect employees, contracted employees engaged in 

respect of this contract, under the aforesaid acts, rules, regulations and bye laws as 

may be in force from time to time during the period of the contract or otherwise for 

or in respect of any claim, damage, compensation etc., whatsoever payable in 

consequence of any loss, damage, accident or injury etc. sustained by persons 

including the employees of the company, which shall be recoverable from the 

running bills and/or security deposit of the contractor. 

15.6 The contractor shall have to make all payments to the staff etc. engaged by him 

every month latest by 7th day of following month. Payment to the 

Labours/workmen is to be paid through Bank Account only. Proof of payment to 

the Labours through bank account should be submitted with all RA bills & final 

bill. 

15.7 The contractor shall comply with all the statuary provisions as per Central and/or 

State Government Act, Rules, Bye-laws, from time to time in regard to the 

payment of wages to the workmen employed, wage period, recovery/deductions 

from wages, unpaid wages, deductions, unauthorisedly made, maintenance of wage 

register/wage slips, publication of the notice of date of payment of wages, weekly 

days of rest etc., and other terms of the employment, and shall submit periodical 

returns to the statuary authorities. Such records will also be made available 

periodically for perusal and scrutiny of officer-in-charge. 

15.8 In the event of default of the contractor in making such payment/s or contribution 

for any other reason/s the Company may make such payment/contribution on 

behalf of the contractor on its sole discretion, by way of deducting the relevant 

amounts from the running bills of the contractor and the Company shall be entitled 

to set off all costs and amounts due to the contractor for the payment/contributions 

made by it on account of contractor's default. 

15.9 The contractor shall have to obtain and produce the licence as applicable before 

starting the work. 

15.10 The contractor shall insure all the workmen & submit the copy of WC policy to 

RSMM. 

15.11 The contractor shall require registration of workers under the building & other 

construction workers (Regulation of Employment & Condition of Services) Act, 

1996 & extension of benefit to such workers under the Act. Deduction of cess at 

source will be made as per provision of the said act, in force from time to time. 

 

15.12 All the provision of Rajasthan Transparency in Public Procurement Act and rules 

made there under and modification to be issued by the competent authority from 

time to time will automatically be ipso-facto applicable. 

 

16.0 ROYALTY 

All the material used in construction should be royalty paid. In this regard, contractor 

has to submit a certificate issued from Mines and Geology Department, Rajasthan. In 
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case, contractor fails to submit the certificate of royalty paid material, company shall 

withhold an amount from each bill of contractor as per government norms. Such 

withheld amount shall be paid to contractor on submission of required certificate along 

with final bill. Otherwise, the company shall deposit such withheld amount to Mines and 

Geology Department. 

 

17.0 OTHER RESPONSIBILITIES OF CONTRACTOR 

17.1 The contractor shall be responsible for providing Shelter, Accommodation, 

Drinking Water, Medical aid etc. to his/their employees. 

17.2 The contractor alone shall be responsible for providing all tools, tackles, 

implements etc. required for accomplishment of work. 

17.3 The contractor alone shall be responsible and liable for any accident and/or 

damage to employees or any third party at the siding during or due to negligence in 

course of performance of the job under this contract and consequent claims. 

17.4 The contractor alone shall be responsible and liable for payment of costs, charges, 

fee etc. for discharge of all legal and statutory obligation 

17.5 The contractor shall have to arrange for lighting etc. for carrying out the work as 

required herein. 

17.6 Safety & discipline of the labour/ workers staff employed by him 

17.7 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, if any expenditure incurred by the company on the 

above items, that will be recovered from the contractor’s bills/security deposits. 

 

18.0 CRITERIA FOR DECIDING L-1 BIDDER  
 

2.1 The tenderer whose quoted rates are resulting into the lowest financial outgo for the 

company will be considered as L-1 bidder. The total contract value will be arrived by 

adding G-Schedule amount (including Part-A and Part-B) and tender premium quoted 

by the bidder.  The final figure so achieved will decide the total contract value for the 

purpose of deciding the L-1 bidder. 

 

19.0 COMPENSATION   

For Delay in commencement: 

In case the Contractor fails to commence the work within 15 days from the date of 

issuance of LOA/DLOA, the company shall recover a pre-determined and agreed 

compensation @ 0.5% of the total contract value on weekly basis from the contractor if 

the delay is on account of contractor. In the event the compensation exceeds 2% of total 

contract value, then other provision including termination of contract, forfeiture of EMD, 

withdrawal of DLOA shall apply at sole discretion of Company. 

 

 

For Delay in completion: 

In case the Contractor fails to complete the total job within stipulated / extended period as 

given by the Engineer In charge, and is established that the delay is on account of 

contractor’s lapses, the company shall recover a pre-determined and agreed compensation 
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@ 1% (one percent) of total value of contract on weekly basis from the contractor subject 

to maximum 10% (Ten percent) of contract value. The compensation levied by company, 

if any, will also attract GST as per prevailing rate. 

 

20.0 DEFECT LIABILITY PERIOD 

The defect liability period for the work will be 1 year from the date of completion of 

work; if any defect occurs during this period, then the contractor shall be liable to carry 

out required repair/replacement/rectification as per the direction of Engineer-in-charge at 

his own cost. 

 

21.0 RISK & COST 

The Company shall have full right to forfeit the whole security deposit and payment of 

other pending bills payable to the contractor for non-fulfilment of the contractual 

obligations within the scheduled/specified time period. The work can be completed by 

engaging third party at the risk and cost of the contractor. 

 

22.0 APPEALS 

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if 

any bidder or prospective bidder is aggrieved that any decision, action or omission of the 

procuring entity is in contravention to the provision of this act or the rules or guidelines 

issued there under, he may file an appeal to designated First and Second appellate 

Authority with in a period of ten days from the date of such decision or action, omission 

as the case may be clearly given the specific ground on which he feel aggrieved on the 

form no.1 (see rule 83) – Memorandum of Appeal under the Rajasthan Transparency in 

public procurement Act – 2012 with prescribed fees. 

 

23.0 DISPUTE & JURISDICTION  

In case of any dispute, it shall be the endeavour of both the parties to resolve it through 

mutual discussions. No courts other than the courts located at Udaipur-Rajasthan shall 

have jurisdiction over any matter concerning any aspect of the work under this tender. 

The contractor shall not stop or abandon the work due to and during the pendency of such 

disputes or differences. 

 

24.0 UNDERTAKING 

I/We do hereby declare that I/We have fully read and understood the purpose and 

contents of all the terms and conditions of this contract, nature, quantum, contract period 

and scope of work and have signed each page of the tender document as token of 

acceptance of all terms& conditions of this tender. 

 

 

For & behalf of the tenderer as token of acceptance of tender. 

 

 

Signature of tenderer with name& address. 
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SECTION III 
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

 

1.0  SCOPE OF WORK  

Canteen of RSMML Jhamarkotra Mines is located near village Jhamarkotra, Tehsil 

Girwa in Udaipur District, Rajasthan. And it is situated at an approximate distance of 27 

Kms from the town of Udaipur in Rajasthan. 

 

The scope of work is as per G-Schedule. 
  

2.0 PERIOD OF CONTRACT 
 

The contractor has to complete all the mentioned work as per tender provisions during 2 

months from the date of commencement as mentioned in Letter of acceptance (LOA) 

/detailed letter of acceptance (DLOA)or work order. 
 

3.0 PRE –QUALIFYING CRITERIA: - 
 

1. The tenderer should have minimum turnover of Rs 1.16 Lakh in any one of the immediate 

preceding four financial years i.e.2020-21, 2021-22, 2022-23 and 2023-24 in tenderers 

name.  

 

Or 

 

Registered civil contractor (having valid certificate) with any Government 

department/agency having minimum turnover of Rs. 1.16 Lakh in any one of the 

immediate preceding four financial years i.e. 2020-21, 2021-22, 2022-23 and 2023-24 can 

also submit their offer. 

 

2. The Tenderer should have successfully executed at least one similar nature work* of value 

not less than Rs. 0.77 Lakh in any one of the immediate preceding four financial years i.e. 

2020-21, 2021-22, 2022-23 and 2023-24 in tenderer’s name. 

 

* ‘Similar nature work’ is defined as works contract that involves execution of works 

related with construction, repair and maintenance of buildings and are duly prescribed 

in PWD BSR (Building).  

The Tenderer should submit duly attested copy of CA certified balance sheets for the 

years, 2020-21, 2021-22, 2022-23 and 2023-24 in support of turn-over.  

 

The tenderer should enclose copy of LOA/ work order, copy of completion certificate and   

recommendation, if any, of the concerned organization where work was executed in 

support of experience of execution of similar nature of work. 

 

The tender shall be pre-qualified on the basis of documents furnished along with Techno-

commercial bid in support of above. The decision of the company will be final and 

binding in this regard. 

However, turnover has to be in the name of tenderer & turnover of individual/ 

partners/Directors/Member of Society shall not be considered. It is to be noted that, in 

case of Company/ Society & turnover of the Company / Society shall only be considered. 
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The tenderer who have earlier been awarded contract by the company for any job and 

which they have abandoned or the contract has been terminated by the company for 

breach of conditions shall not be eligible to participate in this tender.  

1.0 SPECIAL CONDITIONS OF CONTRACT 
 

1.1 Powers to determine the Contract 

The Competent authority may without prejudice to his right against the contractor in 

respect of any delay or inferior workmanship or otherwise or to any claims for damage in 

respect of any breaches of the contractor and without prejudice to any rights or remedies 

under any of the provisions of this contract or otherwise and whether the date for 

completion has or has not elapsed, by notice in writing absolutely determine the contract 

in any of the following cases: - 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any  defective work or that the work is being performed 

in any inefficient or otherwise improper or un-workman-like manner, comply with the 

requirements of such notice a period of seven days thereafter or if the contractor shall  

delay  or suspend the execution of  the work so that either in the judgment of the 

competent authority he will be unable to secure completion of the work by the date for 

completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or 

creditor to appoint a receiver or a manager or which entitle them or make winding up 

order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and when 

the contractor has made himself liable for action under any of the cases aforesaid, the 

competent authority on behalf of the RSMM shall have powers: - 

(a) To determine and/or rescind the contract as aforesaid (of which term in attention 

or rescission notice in writing to the contractor under the hand of the Engineer-

in-charge shall be conclusive evidence). Upon such determination or rescission, 

the security deposit of the contractor shall be liable to be forfeited and shall be 

absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the 

works or part of the work debiting the contractor with the cost of the labour and 

the price of the materials (of the amount of which cost and price certified by the 

Engineer-in-charge shall be final and conclusive against the contractor) and 

crediting him with the value of the work done in all respects in the same manner 

and at the same rates as if it has been carried out by the contractor under the terms 

of his contract. The certificate of the Engineer-in-charge as to the value of the 

work done shall be final and conclusive against the contractor, provided always 

that action under the sub-clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the company are 

less than the amount payable to the contractor at his agreement rates, the 

difference should not be paid to the contractor. 
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(c) After giving notice to the contractor to measure up his work and to take such part 

thereof as shall be un-executed out  of his hands and to  give it to another 

contractor to complete, in which case any expenses which may be incurred in 

excess of sum which would have been paid to the original contractor if the whole 

work had been executed by him (of the amount of which the excess certificate in 

writing of the Engineer-in-charge shall be final and conclusive) shall be borne and 

paid by the original contractor and may be deducted from any money due to him 

by company under this contract or on any other account whatsoever or from his 

security deposit or the proceeds of sale thereof a sufficient part thereof as the case 

may be. 

In the event of any one or more of the above courses being adopted by the competent 

authority the contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any material or entered into any 

engagements or made any advances on account of or with a view to the execution of the 

work or the performance of contract. And in case action is taken under any of the 

provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 

any work thereof actually performed under this contract unless payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

1.2 Time Extension 

If the contractor shall desire an extension of the time for completion of the work in the 

grounds of his having been unavoidably hindered in its execution or any other grounds, he 

shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of 

the hindrance on account of which he desired such extension as aforesaid and the 

competent authority shall if in his opinion (which shall be final & binding on the 

contractor) reasonable grounds be shown therefore authorize in writing such extension of 

time, if any as may in his opinion be necessary or proper. If the period of completion of 

contract expires before the expiry of the period of one month provided in this clause the 

application for extension shall be made before the expiry of the period stipulated for 

completion of the contract. 

Failure or delay by the Company to hand over to the Contractor possession of the land 

necessary for the execution of the works, or to provide the necessary drawings and 

instructions, or any other delay by the Company due to any other cause, whatsoever shall 

in no way affect or vitiate the contract or alter the character thereof or entitle the 

Contractor to damages or compensation thereof, provided, however, that the Company 

without any financial liability may extend the time for completion of the work by such 

period as it may consider necessary or proper.  

1.3 Completion Certificate 

Within ten days of the completion of the work, contractor shall give notice of such 

completion to the Engineer-in-charge and within ten/thirty days on the receipt of such 

notice the Engineer-in-charge shall inspect the work and if there is no defect in the work 

shall furnish the contractor with in certificate of completion otherwise a provisional 

certificate of completion indicating defects (a) to be rectified by the contractor and or (b) 

for which payment will be made at reduced rates shall be issued, nor shall the work be 

considered to be completed until the contractor shall have removed from the premises on 

which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangements required for his their work, People on the site in connection 

with the execution of the works as shall have been erected or constructed by the contractor 

and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts 
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of any building, upon or about which the work is to be executed or of which he may have 

had possession for the purpose of execution thereof and not until the work shall have been 

measured by the Engineer-in-charge. If the contractor shall fail to comply with the 

requirements of this clause as to removal or scaffolding surplus materials and rubbish and 

all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of the work, The Engineer-in-charge may at the expenses of the 

contractor remove such scaffolding surplus, materials and rubbish, etc. and dispose of the 

same as he thinks fit and clean off such dirt as aforesaid. The contractor shall have no 

claim in respect of any such scaffolding of surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 
 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-

charge and thirty days will apply in case of work at a station other than the 

headquarters of the Engineer-in-charge. 

 

1.4 Payment of Bills 

No payment shall be made for works estimated to cost less than Rupees One Thousand till 

after the whole but in the case of works estimates to cost more than Rupees One Thousand 

the contractor shall on submitting the bill thereof be entitled to receive a monthly payment 

proportionate to the part thereof then passed by the Engineer-in-charge. All such 

intermediate payment shall be regards as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and shall not 

preclude the requiring of bad, unsound and imperfects or unskillful work to be removed 

and taken away and reconstructed or re-erected or be considered as an admission of the 

due performance of the contractor any part thereof in any respect of the accruing of any 

claim, not shall it conclude, determine, or effect in any way the powers of the Engineer-

in-charge under these conditions or any of them as to the final settlement and adjustment 

of the account or otherwise the Engineer-in-charge’s certificate of the measurements and 

of the total amount payable for the work accordingly shall be final and binding the 

contractor in all respect. The payment of final bill shall be made within 3 months of the 

submission of such bill. If there shall be any dispute about any items of work then the 

undisputed item or items only shall be paid within the period of 3 months. The contractor 

shall submit a list of the disputed items within 30 days from the disallowance waived and 

absolutely extinguished. 

A bill shall be submitted by the contractor each month on or before the dated fixed by the 

Engineer-in-charge for all work executed in the previous month. The charges in the Bill 

shall always be entered at the rates specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or provided for in the tender, 

as the rates herein after provided for such works. The Engineer-in-charge shall take or 

cause to be taken the requisite measurements for the purpose of having the same verified 

and the claim, as for as admissible, adjusted if possible before the expiry of ten days from 

the presentation of the bill. If the contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said 

work in the presence of the contractor whose counter signature to the measurement list 

will be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list 

which shall be binding on the contractor in respect. 

Before taking any measurement of any work as referred to in above, the Engineer-in-

charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 

the contractor fails to attend at the time of measurement after such notice or fails to 

countersign or to record the difference within a week from the date of measurement in the 

manner required by the Engineer-in-charge then in any such event the measurement taken 
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by the Engineer-in-charge or by the subordinate deputed by him as the case may be shall 

be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 

Each bill be supported with copy of instruction/work order of work to be carried out, 

location of work and identification of pipe lines. 

 

1.5 Specification of Works 

The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner, and both as regards materials and otherwise in very respect in 

strict accordance with the specifications. The contractor shall also confirm exactly, full 

and faithfully to the designs, drawings and instructions writing relating to the work 

assigned by the Engineer-in-charge and lodged in his office, and to which the contractor 

shall be entitled to have access at such office, or on site of the work for the purpose of 

inspection during office hours and the contractor shall , if he so requires, be entitled at his 

own expenses to make or cause to be made copies of specification, and of all such 

designs, drawings and instructions as aforesaid. 

 

1.6 Addition, Alteration & Substitution of items 

The Engineer-in-charge shall have powers to make alternation in or commissions from or 

additions to or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during to progress of 

work and the contractor shall be bound to carry out the work in accordance with any 

instructions which may be given to him in written by the Engineer-in-charge and such 

alterations, commissions, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work which the contractor may be directed to do in a 

manner above specified as part of the work shall be carried out by the contractor on the 

same conditions in all respects on which he had agreed to do the main work, provided that 

additional quantities of each individual item shall not exceed 50% of the quantities 

provided against that item in the contract agreement and further provided that the cost of 

the work as executed by the contractor including cost of all additional, altered or 

substituted  work shall not without mutual agreement exceed the tendered amount of the 

work by more than 20%. 

The time limit for completion of the work shall be extended in the proportion that the 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion.  The rates of such additional 

altered or substituted work under this clause shall be worked out in accordance with the 

following provisions: - 

(i) If the rates for the additional, altered or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the additional, altered or 

substituted work at the same rates as are specified in the contract for the work. 

(ii) If the rates for the altered, additional or substituted works cannot be determined in 

the manner specified in clause above, then the rates for such work shall be worked 

out on the basis of the schedule of rates of the district specified above mines/pus 

the percentage which the total tendered amount bears to the estimated cost of the 

entire work put to tender provided always that if the rate for a particular part or 

parts of the items is not in the schedule of rates, the rate for such part of parts will 

be determined by the Engineer-in-charge on the basis of the prevailing market 

rates when the work was done. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in clause above, then the contract or shall, within 7 days of 



 

 

Construction of glass partition in the canteen for VIP guests and executives at Jhamarkotra Mines   21 of 40 

 

the date of receipt of order to carry out the work, inform the Engineer-in-charge of 

the rate which is his intention to charge for such class of work, supported by 

analysis of the rate or rates claimed and the Engineer-in-charge shall determine 

the rate or rates on the basis of prevailing market rates, and pay the contractor 

accordingly. However, the Engineer-in-charge, by notice in writing, will be at 

liberty to cancel his order to carry out such class of work and arrange to carry it 

out in such manner as he may consider advisable. But under no circumstances the 

contractor shall suspend the work on the plea of non-settlement of rates of items 

falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor 

to execute such items, the rates of which are not provided in the B.S.R. of that 

area and also additional quantity over and above the limit of 50% against each 

item and 20% over the tendered amount of the work specified above, if in the 

opinion of the Engineer-in-charge the execution of such items through other 

agency is likely to hamper the progress of  other items of work and its completion 

considerably required the contractor shall be bound to carry out all such extra 

work also if asked to do so. For all such extra items or additional quantity of work 

over and above the limit specified in para above, the contractor shall be paid 

provisionally on the rates of all such additional work and extra items if any shall 

be decided and settled by arbitration. Provided always that if the contractor shall 

commence work or incur any expenditure in regard thereof before getting written 

instructions from  the Engineer-in-charge regarding all such additional works or 

extra items at his own accord as lastly here herein before mentioned then in such 

case he shall only be entitled to be paid in respect of the work carried outer 

expenditure incurred by him prior to the date of issue of written instructions if 

any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-

in-charge and shall have no claim for getting rates or such work settled through 

arbitration. 
 

1.7 Curtailment of Scope 

If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 

portion of the work should not be executed and could be withdrawn from the contractor, 

he shall give notice in writing of the fact to the contractor who shall have no claim to any 

payment of compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out, neither shall he 

have any claim for compensation by reason of any alterations having been made in the 

original specifications, drawings, designs and instructions which shall involve any 

curtailment of  the work as originally contemplated.  

Provided that the contractor shall be paid the charges on the cartages only of materials 

actually and bonafidely brought to the site of the work by the contractor and rendered, 

surplus as a result of the abandonment or curtailment of the work or any portion thereof 

and then taken back by the contractor, provided, however, that the Engineer-in-charge 

shall have in all such case the option of taking over all or any such materials at their 

purchase price or at local current rates which ever may be less. In the case of such stores 

having been issued from Company’s stores supervision charges and storage charges shall 

be refunded in addition to the issue rate of materials. 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use by the company without 
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reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 
 

1.8 Rectification of Defect 

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 

any work has been executed with unsound imperfect or unskillful workmanship, or with 

materials of any inferior description or that any materials or articles provided by him for 

the execution of the work are unsound or of a quality inferior to that contracted for, or 

otherwise not in accordance with contract, the contractor shall demand in writing which 

shall be made within six months of the completion of work from the Engineer-in-charge 

specifying the work, materials or articles complained on paid, for, forthwith rectify or 

remove and reconstruct the work so specified in whole in para, as the case may require or 

as the case may be remove that materials or articles so specified and provided other proper 

and suitable materials or article at his own charges and cost, and in the event of his failing 

to do so shall continue and in the case of any such failure the Engineer-in-charge may 

rectify or remove and re-execute the work or remove and replace with other materials or 

articles complained of as the case may be at the risk and expense in all respect of the 

contractor. 

1.9 Inspection & Supervision 

All the work under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and contractor shall at all times during the usual working hours and at all 

other times at which reasonable limitations of the intention of the Engineer-in-charge or 

his subordinate to visit the works shall have been given to the contractor, either himself 

present to receive order and instructions or have a responsible agent duly accredited in 

writing present for that purpose. Orders given to the contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself. 

1.10 Hidden Works 

The contractor shall give not less than seven days’ notice in writing to the Engineer-in-

charge or his subordinate-in-charge of work before covering up or otherwise placing  

beyond the reach of measurement any work in order that the same may be measured, and 

correct dimensions thereof be taken before the same is so covered up or placed beyond the 

reach of measurement and shall not cover up or place beyond the reach of measurement 

any work without the consent in writing of the Engineer-in-charge or his subordinate-in-

charge of the work and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained, the same shall 

be uncovered at the contractor’s expenses or in default thereof on payment or allowance 

shall be made for such work, or the materials with which the same was executed. 

1.11 Damage to Company’s property 

If the contractor, or his work people or servant shall break deface, in or destroy any part of 

a building in which they may be working or any building, road fence, enclosure, irrigation 

work, pipe line, cable and drain or grass land or cultivated ground continues to the 

premises on which the work or any part of it, is being executed, or if any damage shall 

happen to the work while in progress form any cause whatsoever or imperfections become 

apparent in if before the refund of the security deposit for the work becomes due, the 

contractor shall make the same good at his own expense, or in default, the Engineer-in-

charge may cause the same to be made good by other workmen and deduct the expenses 
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(of which the certificate of the Engineer-in-charge shall be final) from any sums that may 

be then or at any time, thereafter, become due to contractor from his security deposit or 

the proceeds of sale thereof, or of a sufficient portion thereof. 

1.12 Safety & Diversion of Traffic 

The contractor shall not obstruct and shall be held responsible for the safety of traffic and 

shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 

accident or public or private damage or loss, and to regulate traffic during the progress of 

the work. Unless otherwise provided for by the specifications, he shall provide at his own 

cost for traffic by its diversion to an alternative route approved by the Engineer-in-charge 

or by the formation of side tracks along-side the work, or in the case of works within a 

town or village, or where specially provided for in the specifications, by the construction 

of one half of the road at a time, leaving the other half available for traffic. He shall not, 

by his operations obstruct any side road or bench track, not shall break down any fences 

telegraph lines nor obstruct any drain or water course, but when such obstruction or 

breakage’s cannot be entirely avoided, he shall at once remove such obstructions when 

they occur, and make adequate provisions for traffic, or immediately repair such 

breakages and in the event of his failing to rectify the above mentioned causes, the 

Engineer-in-charge reserves to himself the power to do so, after giving the contractor 

twenty four hours’ notice in writing of his intention and the while of the cost of such work 

incurred by the department may be deducted from the money due or payable to the 

contractor. 

The contractor shall exercise the greatest care during the progress of the work to avoid 

damage to any utility service as water sewer, electric power telephone etc. within the 

limits of the work and will be held responsible for any such damage caused by him or his 

agents, directly or indirectly. 

1.13 Quoted Rates to be all inclusive 

The contractor shall supply at his cost all materials (except such special material, if any as 

may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores) 

plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary 

works requisite or proper for the proper execution of work, whether original, altered or 

substituted and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements or the Engineer-in-charge as to 

any matter as to which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage thereof to and from the work. The contractor 

shall also supply without charges the requisite number of persons with the means that the 

materials necessary for the purpose of setting out work and counting, weighing and 

assisting in the measurement of examination at any time and from time to time for the 

work or materials. Failing his so doing, the same may be provided by the Engineer-in-

charge at the expense of the contractor and the expenses may be deducted from any 

money due to the contractor under the contract, or from his security deposit, but delay on 

this account, if any, will not be reckoned by the company.  The contractor shall also 

provide all necessary fencing and lights required to protect the public accident and shall 

be bound to bear the expenses of defense of every suit action or other proceedings at law 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions, and to pay the damages and costs which may be awarded in any such suit 

action proceeding to any such person or persons or which may with the consent of the 

contractor be paid to compromise any claim by any such person. 
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The contract includes clearance, leveling and dressing of site within a distance of 50 m of 

the building on all sides of all redundant stores, materials etc. brought by the contractor 

for the work except where the building adjoins another building. 

1.14 Subletting of Contract 

The contract shall not be assigned or sublet without the written approval of the Engineer-

in-charge and if the contractor shall assign or sublet his contract or attempt to do  so or 

becomes insolvent or commences any insolvency proceedings or make any composition 

with the creditors or attempts to do so  or any bribe, gratuity, gift, loan requisite reward or 

advantage, pecuniary or otherwise shall either directly indirectly be given, promised or 

offered by  (he contractor or any of his servants or agents to any employee of the 

Company in any way relating to his office or employment, or it any such officer or person 

shall become in any way directly or indirectly interested in the contract, the Engineer-in-

Charge may thereupon by notice in writing rescind the contract, and the security deposit 

of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the 

company and the same consequences shall endure as if the contract had been rescinded 

under the relevant clause and in addition the contractor shall not  be entitled to recover or 

being paid for any work therefore actually performed  under the contract. 

 

1.15 Lump sum Work. 

When the contract includes lump sum in respect of the parts of the work, the contractor 

shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates as are payable under the contract for such items or it 

the part of the work in question is not in the opinion of the Engineer-in-charge capable of 

measurement the Engineer-in-charge may in his discretion pay the lump sum amount 

entered in the contract and the certificates in writing of the Engineer-in-charge shall be 

final and conclusive against the contract with regard to any sum or sums payable to him 

under the provisions of the clause. 

 

1.16 Works for which specification not mentioned 

In the case of any class of work for which there is no such specification as is mentioned in 

G-schedule, such work shall be carried out in accordance with the detailed specifications 

and in the event of there being no specifications work will be carried out in all respects 

and also in accordance with the instructions and requirements of the Engineer-in-charge. 

 

1.17 Reduced Rates 

In cases, where the items of work are not accepted as so complete, the Engineer-in-charge 

may make payment on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills. 

 

1.18 Progress to accommodate working of other contractors 

If the progress of the work has fallen as much in arrears as to prevent other contractors on 

the work from carrying out their part of the work within the stipulated time, he will be 

liable for the settlement of any claim put in by any of these contractors for the expenses of 

keeping their labour unemployed to the extent considered reasonable by the Engineer-in-

charge. 

1.19 Employees of the contractor 

The Engineer-in-charge may require the removal within twenty-four hours by the 

contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person 

employed by him on the work contracted for and in the event of the contractor refusing or 
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neglecting to comply with such requisition no further payment will be made on account of 

the work until the said removal is carried out and the Company shall not be liable for any 

compensation whatsoever. 

1.20 Dismantling & Disposal thereof 

Contractor in course of the work should understand that all materials e.g. pipes and other 

materials, obtainable in the work of dismantling etc. will be considered as the Company’s 

property and will be disposed off the best advantage of the Company. 

1.21 Protection to plantation 

The contractor shall not fire to any standing jungle trees, brushwood or grass without a 

written permit from the Engineer-in-charge. 

When such permission is given and also in all cases when destroying, out or dug up trees’ 

brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such 

fire spreading to or otherwise damaging surrounding property. Any damage caused by the 

spreading of such fire, whether in or beyond the limits of the Company’s property shall 

be made good by the contractor within a period specified by the Engineer-in-charge or on 

default the amount of the damage  may be made good by the Engineer-in-charge the 

expense being recovered from the contractor as damages in the manner prescribed in 

clause I,  or deducted by the Engineer-in-charge from any sums that may be due or 

become due from the Company to the contractor under this contract or otherwise. 

 The contractor shall bear the expenses of defending any action law proceedings that may 

be brought by any person for injury sustained owing to neglect or precautions   to prevent 

spread of fire and shall pay any damages and cost that may be awarded in consequences. 

1.22 Recovery of claim against the contractor 

Whenever any claim against the contractor for the payment of a sum of money arises out 

of or under the contractor the company shall be entitled to recover such sum by 

appropriating, in part or whole, the security deposit of the contractor. In the event of the 

security being insufficient or if no security has been taken from the contractor, then the 

balance or the total sum/recoverable, as the case may be, shall be deducted from any sum 

then due or which at any time thereafter may become due from the contractor under this 

or any other contract with the company. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay to Company, on demand the balance 

remaining. 

1.23 Technical Examination & Audit 

The Company shall have right to close an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc. to be 

made after payment to the final bill and if as a result of such Audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to refund 

the amount of over payment and it shall law full for the company to recover the same 

from him in the manner prescribed elsewhere in the tender or in any other manner legally 

permissible and if it is found that the contractor was paid less than that was due to him 

under the contract in respect of any work executed by him under it the amount of such 

under-payment shall be duly paid by the Company to the Contractor. 

 

Signature of the tenderer  
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Form A 

  

TECHNO COMMERCIAL OFFER 
 

 RAJASTHAN STATE MINES AND MINERALS LTD. 

 (A Government of Rajasthan Enterprise) 

 Jhamarkotra Mines 

  

 General Information about the Tenderer 

Name and address of Tenderer 

 

 

Name of Contact Person with Phone/Fax No./E-Mail  

 

Whether Individual, Firm or Company  

 

Date of Incorporation (Enclose Partnership 

Deed/Certificate of incorporation) 

 

Name of Partners/Directors 

 

 

Turnover (in Rupees) 

 

 

20-21 21-22 22-23 23-24 

Name & Address s of Banker(s) 

 

 

PAN No,  

GST Registration No.  

PF Account number  

If tenderer is in any other business also 

Please specify 
 

Status of registration under MSMED (Micro, Small And 

Medium Enterprises Development Act, 2006)Act along 

with copy of certificate 

(If Yes; Please mention registration no. & enclose 

certificate copy) 

 

Bank details for RTGS 

1. Complete Bank Account No. 

2. IFSC/NEFT code of Branch 

3. Name of Bank & Branch 

 

 Others (specify)  

 

   

(Signature of Tenderer with seal)  
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Form ‘B’  

 

PART – I (Technical Bid) 
 

Name of work : Construction of glass partition in the canteen for VIP guests and executives at 

Jhamarkotra Mines 

 
NIT No. : RSMM/Phos/Eng(C)/05-1/2024-25 Dated: 23-01-2025 

 

 

1. PRE- QUALIFYING CRITERIA – (Turnover :) 

 

Year Turnover (Attested copy of CA certified Balance Sheets of last four financial 

years & other appropriate proof i.e. Form -16 are enclosed.) 

 

2020-21 

 

 

 

 

 

2021-22 

 

 

 

 

 

2022-23 

 

 

 

 

2023-24 

 

 

 

 

 

 

Signature of Contractor with seal 

 

2. PRE- QUALIFYING CRITERIA – Work Experience of Similar Nature Work* 

Year Name of work executed Name of 

organization where 

work was awarded 

Amount of 

work executed 

Actual time taken 

in completion of 

work 

2020-21  

 

   

2021-22  

 

   

2022-23  

 

   

2023-24 

 

    

 

* ‘Similar Nature Work’ is defined as works contract that involves execution of works related with 

construction, repair and maintenance of buildings and are duly prescribed in PWD BSR (Building).  

 

Note: 

1. Attested copy of LOA/ work order is to be enclosed.  

2. Attested copy of completion certificate is to be enclosed. 

3. Recommendation, if any, of the concerned organization where work was executed may be enclosed. 
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Form ‘C’ 

 

DECLARATION 
(On the letter head of the tenderer firm) 

 

I/We have not enclosed any additional condition and or deviations from the tender conditions 

along with "Price Bid".  

 

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 

ignored and treated as withdrawn from our side. 

 

 

 

 

Signature with name & seal 

 

Date 

Place 
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PRICE OFFER - (PART-II) 

(To be enclosed in separate envelope) 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprises) 

 

FORM OF 'G' SCHEDULE 

 

NIT No.   :  RSMM/Phos/Eng(C)/05-1/2024-25        Dated: 23-01-2025 

Name of Work :  Construction of glass partition in the canteen for VIP guests and 

executives at Jhamarkotra Mines. 

Time period      :  2 Months 

 

S. 

N. 

 

Particulars of work 

 

Unit 

Qty. Rate Amount 
    

 Part A: BSR Items 
    

1 Dismantling tile work in floors and roofs 

laid in cement mortar including stacking of 

serviceable material and disposal of 

unserviceable material within 50meter lead: 

For thickness of tiles 25mm to 40mm. 

B-159: 14.23.2 

Sqm 12.56 34.00 427.04 

2 Plaster on new surface on walls in cement 

sand mortar 1:6 including racking of joint 

etc. complete fine finish: 

25 mm thick 

B-139: 12.3.1 

Sqm 12.56 211.00 2650.16 

3 Providing and fixing 1st quality MAT & 

GLOSSY finished ceramic tile confirming 

to IS: 13755 and IS: 15622 colour such as 

white, gray, ivory, fume red brown, light 

green, light blue and other light shades in 

floors, steps, pillars etc. laid on a bed of 

neat cement slurry finished with flush 

pointing in the white cement mixed with 

pigment to match the shade of the tile 

complete (including the cost of cement 

mortar bed 1:4). 

Size 250mm x 1000mm 

B-87: 7.21.4 

Sqm 14.60 1079.00 15753.40 

4 Wall painting with plastic emulsion paint of 

approved brand and manufacture to give an 

even shade including all scaffolding: 

Two or more coats on new work including 

preparation of base with primer, putty, lippy 

etc complete in all respect. 

B-145: 12.40.2 

Sqm 29.93 80.00 2394.40 
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5 Providing and fixing vertical Blinds, head 

rail shall be oriented aluminum alloy 50 

mm wide x 18 mm high the thickness shall 

be 1.2 mm. Control unit shall be made of 

high-grade polymer and shall be housed 

inside the head rail, which shall transfer 

motion from chain tilter to tilt rod. Chain 

tilter shall be made of plastic bead of 

diameter 4.5 mm through which 2mm thick 

polyester code passes. Tilt rod shall be 

extruded aluminum having 3 key ways. 

Runner shall be molded plastic and shall 

have to plastic wheels mounted on plastic 

axles to enable runner to slide unhindered in 

head rail. Louver shall be made of fabric 

100 mm colour fast and shall have 

protective scotch guard coating to resist 

stains and dust. Bottom mechanism consist 

bottom weight made of powder coated 

galvanized steel for maximum corrosion 

resistance. The bottom weight shall be 

attached with bottom. 

B-177: 16.12 

Sqm 08.00 1623.00 12984.00 

6 Providing and Fixing Cushion Vinyl/Fully 

flexible Vinyl Flooring confirming to I.S.-

3462 Flooring of approved make with fiber 

base using rubber base adhesives including 

rolling with light wooden roller complete: 

1.5 mm thick. 

B-135: 11.37.2 

Sqm 26.40 867.00 22888.80 

7 Providing and fixing of false ceiling with 

grid of M.S. tube section of size 19mm X 

19mm and with a wall thickness of 1mm+/- 

0.2mm.The side pipe and the intermediate 

pipes is fixed to the roof from the top with 

the help of ceiling angles/wire grid shall be 

covered by the UPVC profile section of size 

6mm X 250mm with wall thickness of 

0.80mm +/- 0.2mm,with the help of self-

tapping screw of 6mm X 13mm, 6mm X 

19mm.Necessary cutouts for electric 

connections, lighting, air conditioning etc, 

shall be provided at required place. The 

perimeter edge shall be covered by extruded 

PVC corner beading section of size 9mm X 

28mm or 25mm X30mm with a wall 

thickness of 1mm+/-0.2mm fixed by 

applying cyno-acrylic adhesive complete as 

per manufacturers specification and 

direction of Engineer-in-charge 

B-181: 16.21 

Sqm 34.98 996.00 34840.08 
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Terms & Conditions: 

1. Part-A of this schedule is based on Rajasthan Integrated PWD BSR-2022(Building) and 

Part-B consists of non-BSR items. Bidder shall quote rates as at par / % age above or 

below the schedule including part-A and part-B, which is inclusive of all taxes, duties 

except GST. 

2. Any error or omissions shall be governed by respective part of the said BSR.  

3. All statutory deductions shall be made as per relevant provision. 

4. Before start of work & after completion of work, site should be photographed and 

attested. 

5. All Building material receipts should be supported with gate pass. 

I / We hereby agree to execute / undertake the above detailed work @...…………% (in figures) 

………………………………………Percent (in words) above / below the G – schedule 

(including part-A and Part-B). 

 

 

Name & Signature of tenderer 

Address & Phone  

8 Miscellaneous works @ 4.5% 
   4137.20 

 
Part B: Non BSR Items 

    

1 Providing and fixing of two frameless glass 

doors and fully glazed partition as per 

approved design and drawing including all 

necessary hard wares, complete as per 

standard specifications using 12mm thick 

tempered glass (frosted or etched as per 

directions of Engineer-in-charge). Door 

closing machine and all accessories to be 

used to fix the glass partition in position 

should be of stainless steel. 

Sqft 216.60 450.00 97470.00 

 Total of Part-B: Non-BSR Items Rs 97,470.00 

 TOTAL (Part-A + Part-B) Rs 1,93,545.08 

  

Total Amount Rs 1,93,545.08 
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CHECK LIST 

 

The tender is to be submitted in two parts i.e. Part “A’’ Techno commercial bid & Part “B” 

Price Bid. Both the envelopes shall be separately sealed & marked. Further both the sealed 

envelopes shall be sealed & submitted in a separate envelope on or before the due date of 

opening. 

The tenders (respective part) should contain the following: 

 

Part “A’’ Techno commercial bid 

1. The requisite Tender Document Fee and the Earnest Money in form of Demand Drafts. 

2. One set of tender documents along with conditions of the contract with all the forms duly 

filled (except price offer form), and each page duly signed and stamped as token of 

acceptance of terms & conditions. 

3. All the requisite information as per Form ‘A’ & Form ‘B’. Additional sheets can be 

attached but the format should remain the same.  

4. The declaration as per Form ‘C’ on the official letter head of the tenderer / firm. 

5.  Attested copy of CA certified Balance Sheets and Profit & Loss Account in support of 

turnover. 

6. Attested copy of LOA/work orders along with completion Certificates in support of 

experience for execution of similar work. 

7. Complete set of documents as per clause 2.0 of section II. 

 

Part “B” Price Bid 

1. Price Bid duly signed on each page & all the columns filled up in figures as well as words. 

 

General 

Both the bids shall be appropriately marked & sealed in independent envelopes. The two 

envelopes will be further sealed in another envelope and the same will be deposited on or 

before the due date & time at the following address: 

 

Sr Manager (F&A) 

Marketing, Corporate Office 

Rajasthan State Mines & Minerals Limited 

4, Meera Marg Udaipur, 

Rajasthan 
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Annexure-A 

Compliance with the Code of integrity and No conflict of Interest 

Any person participating in a procurement process shall: 

(a) Not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, bid rigging or anti-competitive behavior to impair 

the transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the 

Bidders with an intent to gain unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

 

Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or responsibilities, 

contractual obligations, or compliance with applicable laws and regulations. 

i. A bidder may be considered to be in Conflict of Interest with one or more parties 

in bidding process if, including but not limited to: 

a. have controlling partners/shareholders in common; or 

b.  receive or have received any direct or indirect subsidy from any of them; or 

c.    have the same legal representative for purposes of the Bid; or 

d.    have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 

the Bid of another bidder, or influence the decisions of the Procuring Entity 

regarding the bidding process; or  

f.     the Bidder or any of its affiliates participated as a consultant in the preparation 

of the design or technical specifications of the Goods. Works or Services that are 

the subject of the Bid; or 

g.    Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B 

Declaration by the Bidder regarding Qualifications 

 

Declaration by the Bidder 

 

In relation to my/our Bid submitted for procurement in response to their Notice 

Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 

Procurement Act, 2012, that:  

 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity. 

 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding Document. 

 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any 

of the foregoing reasons. 

 

4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 

false statements or misrepresentations as to my/our qualifications to enter 

into a procurement contract within a period of three years preceding of 

commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings; 

 

5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 

 

Date 

 

Place 

Signature of bidder 

Name: 

Designation: 

Address: 
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Annexure-C 

 

The designation and address of the First Appellate Authority is – 

 

Principal Secretary to the Government of Rajasthan, 

Department of Mines & Petroleum, 

Secretariat, 

Jaipur 

 

The designation and address of the Second Appellate Authority is – 

Principal Secretary to the Government of Rajasthan, 

Department of Finance, 

Secretariat, 

Jaipur 

 

(1) Filing an appeal 

 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document within a period of ten days from the date of such 

decision or action omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

 

Provided that after the declaration of a Bidder as successful the appeal may be filed only 

by a Bidder who has participated in procurement proceedings: 

 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 

aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 

bidder or the Procuring Entity, as the case may be, may file second appeal to Second 

Appellate Authority specified in the Bidding Document in this behalf within fifteen days 

from the expiry of the period specified in para (2) or of the date of receipt of the order 

passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely: - 

(a) determination of need of procurement; 

(b) provisions limiting participation of Bidders in the bid process; 

(c) the decision of whether or not to enter into negotiations; 

(d) cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 
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(5) Form of Appeal 

 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 

many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second appellate 

authority, as the case may be, in person or through registered post or authorized 

representative. 

 

(6) Fee for filing appeal 

 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of appellate Authority concerned. 

 

(7) Procedure for disposal of appeal 

 

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 

document, if any, to the respondents and fix date of hearing. 

 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall: - 

 

(i) hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 

 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 

order in writing and provide the copy of order to the parties to appeal free of cost. 

 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal. 
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Form No.1 

(See rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 

 

Appeal No........................................................ of........................................................... 

Before the.............................................................(first/second Appellate Authority 

 

1. Particular of appellant: 

 

(i) Name of the appellant: 

 

(ii) Official address, if any: 

 

(iii) Residential address: 

 

2. Name and address of the respondent(s): 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and 

name and designation of the officer/authority who 

passed the order (enclosed copy, or a statement of a 

decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which 

the appellant is aggrieved: 

 

4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 

representative: 

 

5. Number of affidavits and documents enclosed with the appeal: 

 

6. ground                                     of                                appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 

 

7. Prayer: ....................................................................................................................... 

................................................................................................................................... 

................................................................................................................................... 

 

Place............................................ 

Date............................................. 

Appellant’s Signature  
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Annexure-D 

 

Additional conditions of Contract 

 

1. Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 

arithmetical errors during evaluation of financial Bids on the following basis: 

 

i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected. 

 

ii. if there is an error in total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 

 

iii. If there is a discrepancy between words and figures, the amount in words shall prevail 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 

errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 

Declaration shall be executed. 

 

2. Procuring Entity’s Right to Vary Quantities 

 

(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the 

quantity specified in the Bidding Document. It shall be without any change in the 

unit prices or other terms and conditions of the Bid and the conditions of contract. 

 

(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change in 

circumstances, the Bidder shall not be entitled for any claim or compensation except 

otherwise provided in the Conditions of Contract. 

 

(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 

additional quantity shall not be more than 50% of the value of Goods of the original 

contract and shall be within one month from the date of expiry of last supply. If the 

Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 

supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 

from the supplier. 
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Annexure – E 

 

AFFADAVIT 

(On non judicial stamp paper worth Rs 50/-) 

 

 

I …………………………………..S/o Shri ………………………………… aged……….Years, 

resident of ………………………………………………………………….on behalf of the 

tenderer i.e. M/s …………………………………………………………….hereby undertake oath 

and state as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 

for the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 

amendments & notifications, then I/We will get myself / ourselves registered with the 

concerned PF Commissioner. 

 

Deponent 

(Authorized Signatory) 

VERIFICATION 

 

I /We the above deponent make oath and state that my above statement is true and correct to 

my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 

so help me God. 

 

Deponent 

(Authorized Signatory) 
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Annexure – F 

 

AFFADAVIT 

(On non judicial stamp paper worth Rs50/-) 

 

Tender No. RSMM/Phos/Eng(C)/05/2024-25 dated 07-07-2024 

Name of Tenderer..............................................………….................................................................. 

I............................................................S/o Shri................................................aged................Years, 

resident of...................................................................................................................on behalf of the 

tenderer i.e. M/s...............................................................................................hereby undertake oath 

and state as under: 

1) I/we are not having or had any litigation with the RSMML/any other company in relation 

to the work. In case of litigation with RSMM or any other company, I/we hereby 

undertake that such litigation will not restrict me/us in smooth execution of tendered work. 

2) I/we have not been banned/suspended/de-listed by RSMML. 

3) I/we declare that I/we have not mentioned any exception/deviation of the tender 

conditions in our offer. 

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. 

Even if any condition/s found, those would be ignored at the risk & cost of us. 

5) That we are registered under MSMED Act & registration number of the firm 

is................................... (Copy enclosed) or that we are not registered under MSMED Act. 

6) I hereby declare that we (are not / are) registered under GST & GST @……………..% 

shall be applicable on this work if awarded to me as per applicable rules of GST.  

7) I/We do hereby declare that I/We have fully read and understood the purpose and contents 

of all the terms and conditions of this contract, nature, quantum, contract period and scope 

of work of the tender document and all terms& conditions of this tender and these are 

acceptable to we/us. 

8) I/We do hereby declare that I/We have fully read and understood the provision of 

Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions 

mentioned therein are acceptable to we/us. 

 

 

    

  Signature of Tenderer(s) 

 With Seal 

Date: -------------- 

Place: ------------- 

 


